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Disclaimer 
 
Gwalior Smart City Proposal (SCP) has been selected to implement the Area Based Development (ABD) 
and pan-city proposals by Government of India (GoI) under Smart City Mission (SCM). Gwalior SCP 
proposes smart solutions in ABD area and across pan city with various smart features and infrastructure.  
 
To implement smart city projects in Gwalior, Gwalior Municipal Corporation (GMC) and Madhya Pradesh 
Urban Development Corporation has formed a special purpose vehicle called Gwalior Smart City 
Development Corporation Limited (GSCDCL). 
 
GSCDCL has prepared this Tender Document (TD) for the “Re-Development of Shivaji Park, Gwalior”. 
This TD is a detailed document with specific terms and conditions on which the Bidder is expected to work. 
GSCDCL has taken due care in preparation of information contained herein and believes it to be accurate. 
However, neither GSCDCL or any of its authorities or agencies nor any of their respective officers, 
employees, agents, or advisors give any warranty or make any representations, express or implied as to 
the completeness or accuracy of the information contained in this document or any information which may 
be provided in connection or arising out of it. 
 
The information provided in this document is to assist the Bidder(s) preparing their proposals. However, 
this information is not intended to be exhaustive and interested parties are expected to make their own 
inquiries to supplement and verify information in this document. The information is provided on the basis 
that it is non-binding on GSCDCL or any of its authorities or agencies, or any of their respective officers, 
employees, agents, or advisors. Each Bidder is advised to consider the TD as per its understanding and 
capacity. The Bidders are also advised to do appropriate examination, enquiry and scrutiny of all aspects 
mentioned in the TD before bidding. The Bidders are encouraged to take professional help of experts on 
financial, legal, technical, taxation, and any other matters/ sectors appearing in the document or specified 
work. The Bidders should go through the TD in detail and bring to notice of GSCDCL any kind of error, 
misprint, inaccuracy or omission. 
 
GSCDCL reserves the right not to proceed with the project, to alter the timeline reflected in this document, 
or to change the process or procedure to be applied. It also reserves the right to decline to discuss the 
project further with any party submitting a proposal. No reimbursement of cost of any type will be paid to 
persons, entities submitting a proposal under or pursuant to this TD. 
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[To be provided on a non-judicial stamp papers of appropriate amount, duly notarized] 

{Location, Date} 

To:  
 

The Executive Director, 
Gwalior Smart City Development Corporation Limited (GSCDCL) 
Nagar Nigam Mukhyalay, City Center, Gwalior, Madhya Pradesh 
 
Reference: GSCDCL TD No. dated …………………………………….. (“TD”) 
 

Dear Sir/Madam, 
 
Over and above all our earlier confirmations and submissions as per the requirements of the TD, I/ we 
hereby declare, confirm and undertake that: 
1 I/ We have quoted for all items as requested by GSCDCL in the TD and stand committed to deliver to 

the highest standards and quality as required by GSCDCL to meet the timelines of the project. My/ Our 
bid submission is in line with the requirements of GSCDCL as stated in the TD. 

2 I/ We confirm that we have factored in all costs and expenses for meeting the complete scope and 
deliverables of the TD. 

3 I/ We are completely aware of the service level requirements and timelines specified by GSCDCL and 
are committed to adhering to the same. I/ We have also clearly taken note of the service level 
requirements of GSCDCL and expectations from us and wish to confirm that we have taken care of 
every aspect to meet the same. 

4 I/We have gone through the bid documents and its terms and conditions and fully understood it.  All the 
terms and conditions are acceptable to me / us.  

5 I/ We have clearly understood GSCDCL’s requirements and wish to confirm that I/ we shall abide by 
the terms and conditions of the TD.  

6 I/ We confirm and understand that all arithmetical totaling errors will be corrected for the purpose of 
evaluation only and the consideration of that error for payment would be completely according to 
GSCDCL’s discretion. I/ We also confirm and understand that for all other errors which we have made 
in the bid, GSCDCL, for the purpose of evaluation will take the corrected amount based on the price 
quoted by me/ us in the price sheets but the payment of such amounts would be completely according 
to GSCDCL’s discretion. 

7 I/ We confirm that I/ we will provide the best of my/ our resources and the people proposed by me/ us 
will be dedicated to GSCDCL for the sake of resource continuity. Further, I/ We also confirm that 
GSCDCL may interview the key resources proposed by me/ us and confirm its acceptability. In any 
event if a resource is found unfit by GSCDCL I/ we agree to change the same and provide GSCDCL 
with a replacement within reasonable time so as not to affect the services/ project timelines. 

8 I/ We confirm and understand that GSCDCL has an aggressive rollout schedule and I/ we will adhere 
to the rollout schedule at no additional cost/burden to GSCDCL. 

9 I/ We confirm that all the proposed solution components are compatible and interoperable with each 
other and the solution will meet the functional and technical requirements of GSCDCL. 

10 I/ We confirm that the prices and values quoted by me/ us encompass the complete scope of the 
project and I/ we will ensure that the quality of deliverables for the project is not affected due to any 
pricing pressures. 

11 There has been no conviction by a Court of Law or indictment / adverse order by a regulatory authority 
for a grave offence against me/ us.  It is further certified that there is no investigation pending against 
me/us or the CEO, Directors/ Manager/ key employees of my/ our concern. 

12 That the decision of GSCDCL will be final and undisputable in accepting or rejection of my / our offer.  
13 That the self-certified information given in the bid document is fully true and authentic. 

14 That: 
a) Term deposit receipt deposited as earnest money, demand draft for cost of bid document and 

other relevant documents provided by the Bank are authentic. 
b) Information regarding financial qualification and annual turn-over is correct. 
c) Information regarding various physical qualifications is correct. 

15 No close relative of the undersigned and our organization is working in GSCDCL. 
 

Dated this…………………………………..by ……………………….20 
 

Authorised Signatory 
 
(Name: Contact Person, Phone No., Fax, E-mail) 
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Section – 1 

 
 

 
 

NOTICE INVITING TENDER (NIT) 
 

NIT No.      GSCDCL/018/2017                   Date: 25-09-2017 

Gwalior Smart City Development Corporation Limited (GSCDCL) invites online item rate bids for the 
following works (estimated on UADD SOR w.e.f. 10/05/2012) from registered contractors and firms of 
repute fulfilling eligibility criteria from eligible Bidders through www.mpeproc.gov.in for “RE-
DEVELOPMENT OF SHIVAJI PARK, GWALIOR”. 

The details are as under: 

Key Schedule 

Sr. No.  Event’s Name  Information  

1.  Probable Amount of Contract 
Rs. 1,65,68,068/- (Rupees one crore, sixty-five lacs, 
sixty-eight thousand & sixty-eight only)  

2.  Tender document Fee  
Rs.12,500/- (Rupees Twelve Thousand Five Hundred 
only) to be paid only through Online e-Tendering 
Payment Gateway 

3.  Earnest Money Deposit (EMD) 
Rs. 1,65,680/- (Rupees One Lakh Sixty Five Thousand 
Six Hundred Eighty Only) 

4 
Last date for sending pre-bid 
queries  

05/10/2017 till 17:30 hours. 
at gscdcltender@gmail.com 

5.  
Date, Time & Place of Pre-bid 
Meeting  

06/10/2017 till 14:00 hours.  
Venue:  Gwalior Smart City Development Corporation 
Limited, Nagar Nigam Mukhyalay, City Center, Gwalior, 
Madhya Pradesh 

6. 
Last date for Online Purchase of 
Tender Document  

26/10/2017 till 1730 hours. 

7.  
Last date of Online Submission of 
Bids 

27/10/2017 till 1730 hours. 

8. 
Last date of EMD + Hard Copy 
(Pre-Qualification and Technical 
Proposal) Submission of Bids 

30/10/2017 till 1730 hours. 
Two printed copies of the entire proposal, one marked 
ORIGINAL and the second one as DUPLICATE and a 
soft copy on non-rewriteable electronic storage media 
with all the contents of your proposal. 

   9.  
Date and Time for Opening of Pre-
Qualification and Technical 
Proposal  

31/10/2017 till 1300 hours. 

   10. 
Date and Time for Opening of 
Financial Proposals   

Will be intimated later to the technically qualified Bidders 

   11. Project Award Criteria Lowest evaluated bid 

 

Note: The Bidders shall have to submit their bids online and upload the relevant documents as per key 
schedule.  

Gwalior Smart City Development Corporation Limited 
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1. The Bidders intending to participate in this tender are required to get enrolled/ registered on the e-
procurement web site https://www.mpeproc.gov.in/. Enrolment /registration on the above portal is 
mandatory.  

2. Tender documents can be purchased only online from https://www.mpeproc.gov.in/ by making online 
payment as specified above in the key schedule. The Bidders shall have to submit their Bids online 
and upload the relevant documents as per key schedule.  

3. At the time of submission of the Bid, the eligible Bidder shall be required to: 

a. Pay the cost of Bid Document; 

b. Deposit the Earnest Money; 

c. Submit a check list; (As required in Clause 12 of Bid Data Sheet) 

d. Submit an affidavit duly Notarized as per Annexure- B 

4. Details can be seen in the Bid Data Sheet 

5. Amendment to NIT, if any, would be published only on the website: https://www.mpeproc.gov.in/ . 

6. Conditional tender will not be accepted and liable to be rejected. GSCDCL reserves the right to accept 
or reject any or all tender without assigning any reasons thereof. 

7. Since the Bidders are required to sign their online bids via Digital Certificates.  The Bidders are 
advised to obtain the same at the earliest.  

8. All details relating to the Bid Document(s) can be viewed and downloaded free of cost from the website 
mentioned in NIT. 

9. Bid document can be purchased after making online payment of portal fees through Credit/ Debit/ 
Cash Card or via internet banking.  

10. ELIGIBILTY FOR BIDDERS: 

(a) At the time of submission of the bid, the Bidder should have valid registration with the Public 
Works Department, (“PWD”), CPWD or any other Government Department.. However, such 
Bidders who are not registered with PWD and are eligible for registration can also submit their 
bids after having applied for registration with PWD, CPWD or any other Government 
Department. 

(b) The Bidder would be required to have valid registration with PWD in appropriate class at the 
time of signing of the Contract. 

(c) Failure to sign the contract by the selected Bidder, for whatsoever reason, shall result in 
forfeiture of the Earnest Money Deposit (EMD) of such selected Bidder. 

11. Pre-qualification: Prequalification conditions, wherever applicable, are given in the Bid Data Sheet  

 
 
                  
 
    

                EXECUTIVE DIRECTOR 
  Gwalior Smart City Development Corporation Limited, Gwalior 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

 

A. GENERAL 

1. SCOPE OF BID 

This tender is for “Redevelopment of Shivaji Park, Gwalior”, the detailed scope of work has been 
provided in this section. The initial period of 5 (five) years after physical completion of work shall be 
treated as Defect Liability Period (DLP). The operation and maintenance of the park for 5 (five) years 
after completion of work is included in the scope of work.  

Background 

Gwalior has been selected under Smart City Challenge proposal. Various projects have been identified in 
this proposal to improve the city and somewhere meet international standards. One of those projects is 
Recreational and Social Development Module. Three parks have been identified for this proposal and 
Shivaji Park is one of them. 

These parks can function as important community spaces; provide opportunity for physical activity and 
also to improve the green cover in the town by providing adequate planting. There is, therefore an urgent 
need for creating and upgrading the green spaces and parks in the town. 

In order to enhance the amenity value of the town, GSCDCL has identified certain green spaces for 
development. The objective is to provide attractive, safe and usable green spaces to the public, with 
special emphasis for children-friendly and elderly-friendly components and especially abled people. These 
will also be effective in mitigating the urban heat island effect in the future, and will be a valuable 
environmental resource as the town continues to grow in both size and population. These parks will 
improve the aesthetic value of the town as well.  

Project 

GSCDCL is desirous of executing park re-development project for the Shivaji Park. The project report 
prepared by GSCDCL proposes following works in the project area, 

i) Horticulture works,  
ii) Paving works, 
iii) Cladding and painting of boundary wall and grill, 
iv) Irrigation works for plant, trees and green areas, 
v) Lighting and electrical works, 
vi) Toilet block, 
vii) Water body and Water Fountain 

The tender hereby is being invited for the redevelopment of Shivaji Park. The essence of the project is: 

a. To convert the available open space into Green Space for creating clean and healthy environment.  

b. The developed park will provide leisure outdoor spaces for the residents, playfield for the children. 

The available open space is to be converted into greens space for creating clean and healthy environment. 
The developed park will provide leisure outdoor spaces for the residents, playfield for the children, green 
native trees which can provide shade in summer and can shed leaves in winter to allow sun rays to come 
to ground, landscaping, grassing and flowering bushes (seasonal) to be developed. Spaces have been 
categorized as (1) Walkway, (2) Green Lawn, (3) Leisure activity, (4) Play Area for Children, (5) Fountain 
area (6) Toilet Block. This will be provided with proper lighting and irrigation arrangements.  

The work of re-development of green space and park should be as per the drawing and direction of 
the engineer-in-charge in strict adherence to the timelines as provided under the Contract Data.  

 

2. GENERAL QUALITY OF WORK: 

The work of re-development of park as per approved drawings and direction of Engineer-in-charge 
is to be completed in all respects including labour, tools-tackles and materials, technical 
specifications specified in the Bid Data Sheet/ Contract Data. The work shall have to meet high 
standards of workmanship, safety and security of workmen. 

 



8 
 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The Bidder can be an individual entity or firm or company 

4.2  No Bidder shall be entitled to submit more than one bid. If he does so, all bids wherein the Bidder 
has participated shall stand disqualified. 

5.  Cost of Bidding 

The Bidder shall bear all costs associated with the preparation and submission of its bid, and no 
claim whatsoever for the same shall lie on GSCDCL. 

6.  Site Visit and Examination of Site of Works 

The Bidder is advised to visit and examine the Site of Works and its surroundings and obtain for 
itself on its own responsibility all information that may be necessary for preparing the bid and 
entering into a contract for construction of the work. All costs shall have to be borne by the Bidder 
and no claim whatsoever for the same shall lie on GSCDCL. 

 

B. BID DOCUMENTS 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders, Bid Data Sheet with all the Annexures. 

3. Conditions of Contract: 

i. Part I General Conditions of Contract (GCC) and Contract Data; and 

ii. Part II Special Conditions of Contract (SCC) 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other document(s), as specified. 

8. The Bidder is expected to examine carefully all Instructions, Conditions of Contract, the Contract 
Data, Bid Data, Terms and Specifications, Bill of Quantities, forms and drawings in the Bid 
Document. Bidder shall be solely responsible for his failure to do so. 

9. Pre-Bid Meeting  

9.1 Details of venue, date and time shall be as mentioned in the Bid Data Sheet. Any change 
in the schedule of pre-bid meeting would be communicated only on the website: 
www.mpeproc.gov.in  

9.2 Bidder may raise its queries and/or seek clarifications in writing before or during the pre-
bid meeting. The purpose of such meeting is to clarify issues and answer questions on 
any matter that may be raised at that stage. GSCDCL may, at its option, give such 
clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the list of the questions raised and the responses 
given together with any response prepared after the meeting will be hosted on the 
website. 

9.4 Pursuant to the pre-bid meeting, if GSCDCL deems it necessary to amend the Bid 
Document, it shall be done by issuing amendment to the online NIT. 
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10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, GSCDCL may amend or modify the Bid 
Documents by publication of the same only on the website: www.mpeproc.gov.in. 

10.2 All amendments shall form part of the Bid Document. 

10.3 GSCDCL may, at its discretion, extend the last date for submission of bids by publication 
of the same on the website: www.mpeproc.gov.in. 

C. PREPARATION OF BID 

11. The Bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit 
Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded 
as per the key schedule after signing of the same digitally by its authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the Bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelope A shall 
contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational details in format 
given in the Bid Data sheet; 

ii) Payment towards cost of Bid Document; 

iii) Earnest Money Deposit;  

iv) EPF Registration; 

v) An affidavit duly notarized; 

Part 2 – This shall be known as Envelope B and requires to be submitted for pre-qualification 
conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet.  Online 
Envelope B shall contain a self-certified sheet duly supported by documents to demonstrate 
fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as Envelope C and would apply to all bids. Envelope C shall contain 
financial offer in the format prescribed enclosed with the Bid Data Sheet. 

13. LANGUAGE 

 The bid as well as all correspondences and documents relating to the bid exchanged by the 
Bidder and GSCDCL shall be in English. Supporting documents and printed literature that are part 
of the Bid may be in another language provided they are accompanied by an accurate translation 
of the relevant passages in English. In such case, for the purposes of interpretation of the bid, 
such translation shall govern. 

14. TECHNICAL PROPOSAL 

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the 
Technical Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 

14.2 All the documents/ information enclosed with the technical proposals should be self-attested 
and certified by the Bidder. The Bidder shall be liable for forfeiture of the Earnest Money 
Deposit, if any of the document/ information is found false/ fake/ untrue before and after 
acceptance of Bid. GSCDCL may at its sole discretion forfeit Earnest Money Deposit, the 
performance security/ guarantee, security deposit, and take any other suitable action, as 
applicable. 

15. FINANCIAL BID 

i. The Bidder shall have to quote rate for each item of Bill of Quantities as described in 
Annexure H-1 based. 

ii. The Bidder shall fill in rates and prices and line item total (both in figures and words) for all 
items described in the Bill of Quantities along with total bid price (both in figures and words). 
Items for which no rate or price is entered by the Bidder will not be paid for by GSCDCL 
when executed and shall be deemed covered by the other rates and prices in the Bill of 
Quantities.  
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iii. All duties, taxes (excluding GST), and other levels payable by the Bidder under the contract, 
or for any other cause shall be included in the rates, prices and total Bid Price submitted by 
the Bidder. 

iv. The rates and prices quoted by the Bidder shall be fixed for the entire duration of the 
Contract and shall not be subject to adjustment on any account. 

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for 
biding” as prescribed by GSCDCL. The validity of the bid can be extended by mutual consent in 
writing.  

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount 
specified in the Bid Data Sheet.  

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, Interest 
bearing securities of post office, Demand Draft issued in favor of the name given in the Bid Data 
Sheet. The Fixed Deposit Receipt and Interest bearing securities of post office shall be valid for six 
months or more after the last date of receipt of bids.  

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4 EMD of Bidders whose bids are not accepted will be returned within 10 (ten) working days of the 
decision on the bid. 

17.5 EMD of the Successful Bidder will be discharged when the Bidder has signed the Contract and 
has also furnished the Bank Guarantee of required value as Performance Security. 

17.6 Failure to sign the Contract by the selected Bidder, for whatsoever reason, shall result in forfeiture 
of its EMD. 

D. SUBMISSION OF BID 

18. The Bidder is required to submit bid online under the digital signature of authorized signatory, and 
also the physical copy of the bid as stated in key schedule. 

E. OPENING AND EVALUATION OF BID 

19 PROCEDURE 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall be 
checked. In cases where Envelope ‘A’ does not contain all requisite documents, such bid shall be 
treated as non-responsive, and Envelope B and C of such bid shall not be opened. 

19.2 Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same shall be opened 
online at the time and date notified. The Bidder shall have freedom to witness opening of the 
Envelope ‘B’. Envelope ‘C’ (Financial Bid) of Bidders who are not qualified in Technical Bid 
(Envelope ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) of the qualified Bidders shall be opened online at the time and date 
notified. The Bidder shall have freedom to witness opening of the Envelope ‘C’. 

19.4 After opening Envelope ‘C’ all responsive bids shall be compared to determine the lowest 
evaluated bid. 

19.5 GSCDCL reserves the right to accept or reject any bid, and to annul the bidding process and reject 
all the bids at any time prior to the award of the contract, without incurring any liability. In all such 
cases/ reasons shall be recorded. 

19.6 GSCDCL reserves the right of accepting the bid for the whole work or for a distinct part of it. 

19.7      Clarification of Technical & Financial Bids 

 To assist in the examination, evaluation, and comparison of Bids, GSCDCL may, at its discretion, 
ask any Bidder for clarification of its Technical & Financial Bid, including breakdowns of unit rates. 
The request for clarification and the response shall be in writing, but no change in the price of 
substance of the Bid shall be sought, offered, or permitted except as required to confirm the 
correction of arithmetic errors discovered by GSCDCL in the evaluation of the Bids. 

20. Confidentiality 
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20.1  Information relating to examination, evaluation, comparison and recommendation of contract 
award shall not be disclosed to Bidders or any other person not officially concerned with such 
process until final decision on the bid.  

20.2  Any attempt by a Bidder to influence GSCDCL/ Bid Evaluation Committee/ concerned officials in 
the evaluation of the bids or contract award decisions may result in the rejection of its bid. 

F. AWARD OF CONTRACT 

21.  Award of Contract 

GSCDCL shall notify the Successful Bidder by issuing a ‘Letter of Acceptance’ (LOA) that its bid 
has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the Bidder to whom LOA has been issued shall have to furnish 
performance security and Additional Performance Security (if applicable) of the amount, form and 
duration, etc. as specified in the Bid Data Sheet.  

22.2 If the Bid, which results in the lowest evaluated Bid price, is seriously unbalanced or front loaded  
the opinion of GSCDCL, GSCDCL after evaluation, taking in to consideration the schedule of the 
estimated contract price may require Additional Performance Security from the Successful Bidder 
for such unbalanced Bid price. 

23. Signing of Contract Agreement 

23.1  The Successful Bidder shall have to furnish Performance Security and Additional Performance 
Security and sign the contract within 15 (fifteen) days of issue of LOA. 

23.2 The signing of contract shall be reckoned as intimation to commencement of work. No separate 
work order shall be issued by GSCDCL to the Contractor/ Successful Bidder for commencement of 
work. 

23.3  In the event of failure of the Successful Bidder to submit Performance Security and additional 
performance security (if any), or failure to sign the Contract Agreement, its EMD shall stand 
forfeited without prejudice to the right of GSCDCL for taking action against the Bidder.  

24. CORRUPT PRACTICES 

GSCDCL requires that Bidders observe the highest standard of ethics during the procurement and 
execution of contracts. In pursuance of this policy, GSCDCL: 

i. may reject the bid for award if it determines that the Bidder recommended for award has, 
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices 
in competing for the Contract. 

ii. may debar the Bidder if he is being blacklisted by any Department of State Government or 
Government of India for non-performance/ sub- standard execution or any other reason 
whatsoever in similar type of works. 

iii. may debar the Bidder declaring ineligible, either indefinitely or for a stated period of time, to 
participate in bids, if it at any time determines that the Bidder has, directly or through an 
agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in 
executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 
anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 
other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or harm, directly 
or indirectly, any party or the property of the party to influence improperly the actions of a 
party; 

d. “Collusive practice” means an arrangement between two or more parties designed to 
achieve an improper purpose, including influencing improperly the actions of another party. 

[End of ITB] 
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Bid Data Sheet 
General  

S. No. Particulars Data 

1 Office inviting Tender EXECUTIVE DIRECTOR, GWALIOR SMART CITY 
DEVELOPMENT CORPORATION LIMITED 

2 NIT No GSCDCL/018/2017 

3 Date of NIT 25/09/2017 

4 Bid document download 

available from date and 
time 

From 25/09/2017 

1030 Hours 

To 26/10/2017 

1730 Hours 

5 Website link http://www.mpeproc.gov.in 

 For Section 1 - NIT  

Clause reference Particulars Data 

2 Portal fees Rs. ______ (shall be reflected on the 
portal) 

3 Cost of bid document ( to be 

paid online through e-
procurement payment gateway) 

Rs.12,500/- (Rupees Twelve 

Thousand Five Hundred only) 
 

Bidders shall be directed to the 
payment gateway through the portal 

3 Affidavit  Annexure B 

11 Pre-qualifications required Yes 

If Yes, details As per Annexure C  

2 Key Dates Annexure A 

For Section 2 - ITB 

Clause reference Particulars Data 

1 Name of work Re-development of Shivaji Park at 
Gwalior 

2 Specifications Annexure D 

3 Procedure for participation in e-
tendering 

Annexure E 

4 Whether Joint-venture is allowed No  

9 Pre bid meeting to be held Yes 

If Yes, Date, Time & Place Date – 06/10/2017, Time – 1400 Hours 

Place –  
Office of the Executive Director, 

Gwalior Smart City Development 

Corporation Ltd., Nagar Nigam 
Mukhyalaya, City Centre, Gwalior 

12 (Part 1) Envelope –A containing : 
i. Copy of Registration or proof 

of application for registration 

and organizational details as 

per Annexure ‘F’ 
ii. Cost of Bid Document 

iii. EMD 
iv. An affidavit duly notarized as 

per Annexure –B 

Should reach in physical form  

At Office of the Executive Director, 
Gwalior Smart City Development 
Corporation Ltd., Nagar Nigam 

Mukhyalaya, City Centre, Gwalior 

 
Before -1100 Hours, Date: 17/10/2017 
 

12(Part 2) Envelope-B Technical Proposal Annexure – G (Format G -1 to G -3) 

12 (Part 3) Envelope-C Financial Bid Annexure – H 
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16 Period of Validity of Bid 180 Days from the last date of 

submission of bids 

   

17 
 

Earnest Money Deposit Rs. 1,65,680/- (Rupees One Lakh Sixty 
Five Thousand Six Hundred Eighty 
Only) 
 

Forms of Earnest Money 
Deposit  

i. Fixed Deposit Receipts (FDR)/ e-
FDR  

ii. Demand draft of 

National/Scheduled Commercial 
Bank  

iii. Interest bearing securities of post 

office  

EMD valid for a period of  Not less than 180 days from the last 

date of submission of bids 

FDR (Fixed Deposit Receipt) / 

Demand Draft and Interest 
bearing securities of post office 
must be in favour of  

Executive Director, Gwalior Smart City 

Development Corporation Limited 

21 Letter of Acceptance (LoA) Annexure I 

22 Amount of Performance Security 5% of contract amount 

Additional Performance Security, 

if any 

As per provision of clause 22.2 of ITB 

Performance Security and 

Additional Performance Security 
in the format 

Annexure J 

Performance Security  and 
Additional Performance Security 

in favour of 

Executive Director, Gwalior Smart City 
Development Corporation Limited 

Performance security  and 
Additional Performance Security 

shall be valid up to 

180 Days from the date of expiry of the 
Contract Period (Annexure J) 
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Annexure – A 

(See clause 7 of Section 1 NIT) 
Key Dates 

 

S. 
No. 

Works Department 
Stage 

Bidder's 
Stage 

Start Expiry  Envelopes 

      Date Time Date Time   

1   
Purchase of 

Tender 
(Online) 

25/09/2017 
 1030 
Hours 

26/10/2017 
 1730 
Hours 

  

2 Pre-Bid Meeting  06/10/2017 
1400 
Hours 

   

3   
Bid 

Submission 
(Online) 

  27/10/2017 
 1730 
Hours 

  

4  
        Bid 
Submission 
(Hard Copy) 

  30/10/2017 
1730 
Hours 

 

5 
Technical Proposal 

Opening 
  31/10/2017 

 1300 
Hours 

  
Envelope   

A + B 

6 
Financial Bid 

Opening 
  

To be Intimated 
Later to 
Technically 
Qualified Bidder 

   Envelope C 
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Annexure – B 

(See clause 3 of Section 1-NIT) 

 

|| AFFIDAVIT || 

(To be contained in Envelope A) 

(On Rs. 100/- Non Judicial Stamp Paper) 

I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of the affidavit on 
behalf of M/S ______________________ (Contractor) do solemnly affirm an oath and state that: 

I/we are fully satisfied for the correctness of the certificates/records submitted in support of the 
following information in bid documents which are being submitted in response to notice inviting e-tender 
No. ______________ for __________________________ (name of work) dated _______ issued by the 
Gwalior Smart City Development Corporation Limited. 

I/we are fully responsible for the correctness of following self-certified information/ documents and 
certificates: 

1. That the self-certified information given in the bid document is fully true and authentic. 
2. That M/s _________________________ is not debarred/ black-listed by the Central Government/ 

any State Government/ any public sector undertaking in India or similar agencies globally for 
unsatisfactory past performance, corrupt, fraudulent or any other unethical business practices or 
for any other reason as on last date of submission of the Bid. In the event of any deviation from 
the factual information/ declaration, GSCDCL reserves the right to reject the Bid or terminate the 
Contract without any compensation to the Bidder. 

3. That: 
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and 

other relevant documents provided by the Bank are authentic. 
b. Information regarding financial qualification and annual turn-over is correct. 
c. Information regarding various physical qualifications is correct. 

 
4. No close relative of the undersigned and our firm/company is working in the department. 

OR 
Following close relatives are working in the department: 
Name _______________ Post ____________________ Present Posting ___________ 

 

 

Signature with Seal of the Deponent (Bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in 
above paras 1 to 3 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place). 
 
 
 

 

Signature with Seal of the Deponent (Bidder) 

 

Note: Affidavit duly notarized in original shall reach at least one working day before opening of 
the bid, by 15.00 hours. 
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Annexure – C 

(See clause 11 of Section 1 NIT) 

 
PRE-QUALIFICATIONS CRITERIA  

 

 The Bidder should have:  

Experience of having successfully completed similar works during last 7 years ending last day 
of month previous to the one in which applications are invited should be either of the following:  

 (Successfully completed would mean successful completion and commissioning of a project),  

a) Three similar completed works costing not less than the amount equal to 20% of the 
estimated cost.; or 

b) Two similar completed works costing not less than the amount equal to 30% of the 
estimated cost.; or  

c) One similar completed work costing not less than the amount equal to 50% of the 
estimated cost. 
 
The term ‘similar works’ means work related to:  

  

i. Construction of buildings; or 

ii. Construction of boundary wall with gate, landscaping and grassing; or 

iii. Construction of walkway, exercise area, children’s play area;  

d) Average annual turnover should not be less than 50% of the probable amount of contract 
during the last 3 Financial Years. 

 

The bidders are required to submit the corresponding copies of the work order and execution/ completion 

certificates issued by the respective clients. The certificates should be issued by the respective authority 
(Not below the rank of Executive Engineer) of client. GSCDCL may call for original certificates for 

verification and has the right to verify directly from the Bidder’s client.   
 
Note: Work execution/ completion certificate shall include detailed scope of work, actual cost of work 

completed with date of commencement and date of completion of the work. 
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Annexure – D 

(See clause 2 of Section 2-ITB & clause 10 of GCC) 
Specifications 

 

Specifications in four parts namely (1) Water Supply, Sewerage and Tube Well Works (2) Building Water 
Supply, Drainage and Sanitary Installation (3) Roads & Bridge (4) Electrical Works shall form part of the 
technical specifications of this work and shall follow MPUADD Specifications & is available at MPUADD  
Website(www.mpurban.gov.in) 

The provisions of General/ Special Conditions of Contract, those specified elsewhere in the bid document, 
as well as execution drawings and notes, details mentioned in the Bill of Quantities, or other specifications 
issued in writing by GSCDCL shall form part of the technical specification of this work. 

For items not covered under MP-UADD specifications with correction slips or those specifications are not 
given in the technical specifications appended or not incorporated in the nomenclature of the individual 
item, the work shall be done as per latest relevant BIS Codes of Practice or as per approval of Engineer-
in-charge. 

 

GENERAL SPECIFICATION FOR IRRIGATION SYSTEM 

 
1. HDPE Fittings 
a) All Compression fittings shall be rated for 10kg/cm2 suitable for HDPE pipes specified above. 

Fittings shall be of approved make. 
b) All butt welded fittings shall be of 10kg/cm2 rating and shall be of same make as pipes. 
c) Wherever a branch or outlet of 50% or less diameter is required, clamp saddles shall be used 

instead of Tee. Saddles shall be non-metallic and shall be of same make as compression fittings. 
Nuts and bolts if used shall be SS 314. 

d) Union and valves wherever used shall be PVC Sch 80 or DIN 16 kg/cm2 rating. 
 

2. UPVC Pipes 

All pipes for laterals shall be un-plasticized polyvinyl chloride (UPVC). UPVC pipes shall conform to IS 
4985: 1988 and shall be rated for 10 kg/cm2 working pressure. 
 
Pipes shall be of uniform thickness, smooth finish inside and outside and shall show no evidence of interior 
scratches, extrusion marks, blisters, grooves or any manufacturing or transit damage. 
 
Pipes shall be supplied in lengths of six meters with integral socket end for solvent welding and each 
length shall bear following permanent marking at regular interval. 
 
           Manufacturer’s Name 
 
          Standards 
 
          Size and Pressure rating 
 

3. PVC Fittings 

All PVC fittings shall have a minimum pressure rating of 10kg/cm2 working pressure, conform to standards 
and shall be of same material as UPVC Pipes. 
 
All fittings including the threaded ones shall be of Injection Molded type. 
 
Joint Cement and Primer Solvent Cement and Primer for UPVC Pipes shall be as per Pipe manufacturer’s 
recommendations. 
 

4. LDPE Drip Pipe 

In-line drip tubing shall be pressure-compensating type, manufactured using virgin Liner Low Density 
Polyethylene containing carbon black to resist UV radiation. In line tubing shall have 13mm OD and 
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minimum thickness of wall 1.2 mm. Tubing shall contain cylindrical PC drippers with in-built silicon 
diaphragm or similar anti clogging feature. Pressure compensation range shall be up-to 4kg/cm2. 
 

5. Quick Releasing Coupling 

The quick release coupling (QRC) shall be of heavy duty brass or bronze construction. It shall have 3/4” 
female threaded inlet and stainless steel internal spring. The QRC shall have a hinged Rubber cover. 
QRC shall be opened and closed using a coupler key manufactured by some manufacturer. Matching 
Hose Swivels shall also be available. 
 

6. Pop-up Sprays 

Body, cover and flow tube shall be high impact ABS. A stainless steel spring shall provide retraction force. 
Outside entry of sand and dirt shall be prevented with a pressure activated wiper seal. Pop-up height shall 
be 4”. Inlet threads shall be ½”. 
Pop-up spray bodies shall be equipped with plastic variable arc nozzle. 
 

7. Valve Boxes 

All valve boxes shall be HDPE of suitable size and shall have green body and cover with locking bolt. 
 Vale boxes shall be available in both round and rectangular models. Where larger size is required a 
combination of round and rectangular valve boxes may be used. 
 

8. PVC Ball Valves 

All thermoplastic ball valves shall be true union design with two-way blocking capability. Valves shall be 
PVC with Teflon seats and shall be rated for 10 kg/cm2 bar working pressure. Valves shall be threaded at 
both ends. 
 

9. Disc Filters 

Disc filters shall be T-type having polyacetal housing with polyamide and glassifibre lid, nitrile rubber seals 
and heavy duty plastic discs capable of providing 130 micron filtration. Inside Discs shall be made of 
polypropylene. All clamps and nuts etc. shall be stainless steel. The filtration unit inlet and outlet headers 
shall conform to the disc filter size suitable for 160 lpm flow. Maximum working pressure shall be 10 bars. 
Filtration unit shall be Azud, Amiad or approved equal. 
 

10. Pumping Unit 

Irrigation pumping unit shall consist one number of submersible pump having capacity of 160 lpm at 4.5 
bar pressure. Pumping unit shall be equipped VFD control to enable efficient operation at variable flow. 
Pumping unit shall be complete with isolation valve on inlet and outlet, check valves and suitably sized 
headers and pump control panel. The control panel shall have a pump start facility with 24V contractor. 
Complete pumping unit shall from the manufacturer’s representative and pump manufacturer shall provide 
guarantee on complete unit. 
Pumping unit shall be Grundfos, DP or approved equal. 
 

11. Irrigation Auto Controller 

Irrigation Auto Controller shall be microprocessor based, solid state electronic in operation and shall not 
employ electric motors. Operational panel shall be removable the housing with quick disconnect pins and 
ribbon cable. 
Irrigation controller shall be compatible with same make Weather Station suitable for wireless 
programming based on ET on daily basis (if used). 
Controller shall be enclosed in a high impact, molded NEMA 3, U. L. outdoor and C.S.A. listed housing 
with an  integral, continuous hinging system with a stainless steel cam actuated padlock latch and 
neoprene gasket. Housing shall have external brackets for wall or pedestal mounting without openings 
through the housing. 
Number of stations shall be as indicated on drawings and controllers shall have a minimum of 2 
independent programs. At least one program shall have long timing option. Each program shall have 
minimum two start times per day. Controller shall allow stack timing and shall be capable of fully 
automatic, semiautomatic and manual operation. Controllers shall have water budgeting feature from 10 to 
200% (min). Timing adjustment percentage shall be assignable by program and will be applied to all 
station duration times within that program. 
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Controller shall provide microprocessor programming for day, date, station start times, and duration of 
watering times. Program shall provide a weekly and interval calendar option to allow watering on specific 
days of the week or specific intervals of one to seven days. Two day interval schedule shall be suitable for 
odd/even day watering requirement by omitting operation on the 31st day of the month. 
Clock and calendar shall be solid state and shall not require reprogramming except during leap year or a 
power failure exceeding back-up battery life. Back -up power shall be provided by a standard 9V alkaline 
battery and shall retain correct time and program for a minimum of one week. Controller shall also provide 
a built-in back-up program, with override switch, to initiate minimum watering in the event a power failure 
should exceed life of back-up battery. 
Manual operation mode shall allow input of desired watering time without disturbing the pre-set program. 
 

12. Drip Emitters 

The emitters shall be fully pressure compensating, self-flushing, on line type with a outlet barb for 
attachment of 3mm spaghetti tube. Pressure compensation range shall be 15 to 40 PSI. 
The emitter body shall be constructed of heat and ultraviolet resistant materials. The emitter shall have a 
silicon diaphragm, which shall allow automatic purging at low pressure. 
The emitters shall be available in 2, 4 and 8 LPH and shall be colour-coded. Emitters shall be Micro 
Flapper or equal. 
 

13. Low Voltage wires (Solenoid Cables) 

Low voltage wires shall be single solid conductor suitable for direct burial (600V) without use of conduit 
and shall be UL listed, underground feeder type. The size shall be 14 gauge /12 gauge as required by 
design. 
LV wires shall be joined using Snap Tite Wire Connectors and Cement recommended by connector 
supplier. 
 

14. Air Vacuum Relief Valves 

Air/Vacuum relief valves shall be of non-corrosive plastic construction. Valves shall be dual acting 
combining Kinetic air release, continuous air release and vacuum release. 
 

15. Pressure Release Valves 

Pressure relief valves shall be of Aluminum construction. 
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SPECIFICATION/SCOPE CIRCULAR WATER FEATURE (CASCADING JET WITH TRICKLING WATER 
EFFECT) AS PER DRAWING (ABOUT 5M DIA) 

 
1 NOZZLE: 

1.1 Supply of 500 mm, 1000 mm, 1500 mm dia Stainless Steel Rings made out of 50 mm pipe having 
inlets and 30 nos outlets complete as required, 1 Job. 

1.2 Supply of Stainless Steel 304 gr Straight jet nozzles with swivel connector for vertical alignment of 
nozzle with fittings complete as required.(1200 mm high) , 30 Nos. 

2 LIGHTS: 

2.1 Supply of 24V DC, 6 x 3 W LED, (WW)color under water luminary with wide beam super magnifying 
lens (MOC SS 304 Gr) Protection Index IP 68 with mounting bracket , waterproof connection with LED 
Driver , 40 Nos. 

3 MULTI MEDIA SAND FILTER: 

3.1 Supply of FRP pressure High rate Sand Filter for filtration of suspended material from water body 
complete with six position multiport valve for filter, backwash, rinse, waste, recirculate and close all flow to 
pool the filter body manufactures in fiber glass with uV resistance surface provided with oil pressure gauge 
cap 8 cum/hr, pressure 2.5 Kg/sqcm, filer dia 550 MM dia with online chlorine dosing unit with required 
media for sand filter and white ABS Floor inlet nozzle. Make (Pentair/Certikin) 1 No. 

4 PUMPS: 

4.1 Supply Monoblock Submersible Pump with CI Impeller, SS Shaft, suitable for operation on 220 /415 
Volts AC Supply, complete as required. Make (Kirloskar/Crompton) 3 No. 

5 ELECTRICAL CONTROL PANEL: 

5.1 Supply of Cubical Control Panel made of 16 gauge CRC sheet powder coated with Starter, Single 
phase prevention, MCB, volt-meter, Amp meter, TP MCB's, Protection circuits etc. and space for CVD for 
the lights 1 No. 

6 u PVC PIPING: 

6.1 Providing and fixing uPVC pipes (10kg. Pressure) including accessories & fittings as required (Elbow, 
MTA, Endcap, Socket, Tee, Reducing Tee etc.) Make (Finolex/Supreme/Prince/Kissan) 1 Job. 

7 SUPPLY OF Control valves, manifold, stainless steel debris collection strainers with fittings 

Complete as required. Make (Prince/Harit/Sant/Zoloto/SKS/ The Fountainers) 1 Job. 

8 CABLE AND CONDUITING: 

8.1 Supply of double sheeted cables of various sizes including accessories etc. required (PVC Conduit, 
PVC Bend, Steel wire, etc.) for final equipment connections with control panel.(For pump set & LED 
Lights) ISI 3 Jobs. 

9 INSTALLATION (Upto Five Visits) 1 Job 

The Scope includes Cartage, preparation of working drawings, hydraulic testing of all pipes at 
doubles the working pressure etc. 
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ANNEXURE - E 

(See clause 3 of Section 2-ITB) 

 

Procedure for participation in E-Tendering 

1. Registration of Bidders on e-Tendering System 

All the PWD registered Bidders are already registered on the new e-procurement portal 
https://www,mpeproc.gov.in. The user id will be the Contractor ID provided to them by MP Online. 
The password for the new portal has been sent to the Bidders on registered email ID. For more 
details may contact M/s Tata consultancy Services Corporate Block, 5th floor, DB city Bhopal-
462011, email id: eprochelpdesk@mpsdc.gov.in. Helpdesk phone numbers are available on 
website. 

2. Digital Certificate: 

    The bids submitted online should be signed electronically with a class III Digital Certificate to 
establish the identity of the Bidder submitting the bid online. The Bidders may obtain class III 
digital certificate issued by an approved certifying authority authorized by the Controller of 
Certifying Authorities, Government of India. A class III digital certificate is issued upon receipt of 
the required proofs along with an application. Only upon the receipt of the required documents, a 
digital certificate can be issued. For details, please visit http:cca.gov.in. 

Note: 

i. It may take up to 7 (seven) working days for issuance of class III digital certificate; hence the 
Bidders are advised to obtain the certificate at the earliest. Those Bidders who already have 
valid class III digital certificate need not obtain another digital certificate for the same. The 
Bidders may obtain more information and the APPLICATION FORM REQUIRED TO BE 
SUBMITTED FOR THE ISSUANCE OF DIGITAL CERTIFICATE FROM http:cca.gov.in.  

ii. Bids can be submitted till bid submission end date. Bidder will require digital signature for the 
bid submission. The digital certificate issued to the authorized user of a partnership firm/ 
private limited company/ public limited company and user for online bidding will be considered 
as equivalent to a no-objection certificate/ power of attorney to that user. 

In case of partnership firm, majority of the partners have to authorize a specific individual 
through authority letter signed by majority of partners of the firm. 

          In case of private limited company, public limited company, the Managing Director may 
authorize a specific individual through an Authority Letter. Alternatively, a Board resolution 
may be passed authorizing such individual. Unless the authority letter or Board resolution is 
revoked, it will be assumed to represent adequate authority of the specific individual to bid on 
behalf of the organization for online bids as per The Information Technology Act, 2008. 

3. Set Up of Bidder’s Computer System: 

In order for a Bidder to operate on the e-tendering System, the computer system of the Bidder is 
required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details 
are available at https://www.mpeproc.gov.in. 

4. Key Dates:  

The Bidders are strictly advised to follow the Key Dates as mentioned in Annexure - A.  

5. Preparation and Submission of Bids 

The Bidders have to prepare the proposal online, encrypt their bid data in the Bid forms and 
submit Bid of all the envelopes and documents related to the Bid required to be uploaded as per 
the key schedule in adherence to the key dates of the NIT under the digital signature of the 
authorized representative.  
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6. Purchase of Bid Document 

For purchasing of the bid document, Bidders have to pay applicable bid amount only through 
online mode as per Bid Data Sheet. The cost of Bid document is separately mentioned in the 
detailed NIT. The Bid Document shall be available for purchase to concerned eligible Bidders 
immediately after online release of the bids and up to scheduled time and date as set in the key 
dates. The payment for the cost of bid document shall be made online through Credit/ Debit/ Cash 
Card or via internet banking. 

7. Withdrawal, Substitution and Modification of Bids 

Bidder can withdraw and modify the bid before submission end date.  

Note:  

 Bidders are requested to visit our e-tendering website regularly for any clarifications and/or 
due date extension or corrigendum. 

 Bidder must positively complete online e-tendering procedure at www.mpeproc.gov.in. 

 GSCDCL shall not be responsible in any way for delay/ difficulties/ inaccessibility of the    
downloading facility from the website for any reason whatsoever. 

 In case, due date for submission and opening of bids happens to be a holiday, the due date 
shall be shifted to the next working day for which no prior intimation will be given. 

 GSCDCL reserves the right for extension of due date of opening of technical bid. 
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ANNEXURE- F 
ORGANIZATIONAL DETAILS 

(To be contained in Envelope - A) 
 

S. No. Particulars Details 
1. Registration No. issued by centralized 

registration system of Govt. of Madhya 
Pradesh or proof of application for registration  

(If applicable, scanned copy of proof of application 
for registration to be uploaded) 

2. Valid registration of Bidder in appropriate class 
through centralized registration of PWD, 
CPWD or any other Govt. departments 

 (Scanned copy of Registration to be uploaded) 

3. Name of the Bidder   
4. Legal status of the Bidder 

Organization/ Individual/ / Partnership Firm 
Registered under Partnership Act/ Limited 
Company (Registered under the Companies 
Act–1956/ 2013) 
 

 
 
Attach: 
— the registered partnership deed or 
— certificate of incorporation and Memorandum 

of Association and Articles of Association 
5. Address of Communication  
6. Telephone Number with STD Code   
7. Fax Number with STD Code  
8 PAN   
9 GST No.  
10 TAN   
11 EPF Registration  
12 Mobile Number  
13 E-mail Address for all communications  
 Details of Authorized Representative   

14 Name  
15 Designation   
16 Postal Address with pin code  
17 Telephone Number with STD Code   
18 Fax Number with STD Code  
19 Mobile Number  
20 E-mail Address  

 
 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – G 

(See clause 14 of Section 2 of ITB) 

 
Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents: 

 
S. No. Particulars Details to be submitted 

1 Experience - Financial and Physical Annexure – G (Format : G - 1)  

2 List of technical personnel for the key 
positions 

Annexure – G (Format : G - 2) 

3 List of Key equipment/ machines for 
construction work 

Annexure – G (Format : G - 3) 

 
 
Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  
2. Technical Proposal uploaded without page numbering and indexing will not be considered. 
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Annexure – G (Format:  G-1) 

(See clause 14 of Section 2 of ITB 

 
FINANCIAL AND PHYSICAL EXPERIENCE DETAILS  

 
Bidders to furnish details as sought in pre-qualification criteria 
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Annexure – G (Format:  G -2) 

(See clause 14 of Section 2 of ITB) 

  
 

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS 
 
Contractor/ Successful Bidder will have to appoint at least the following key personnel during the execution 
and entire contract period. 
 
S. 
No. 

Discipline Minimum Qualification Required Nos. 

1 Site Engineer Degree/ Diploma in Civil Engineering having 
minimum 5 years (7 years for Diploma holder) 
of relevant experience  

One 

2 Engineer (Horticulture 
& Landscape, 
Pathways) 

Domain Experts with requisite ability to follow 
the designs and drawings to execute the 
work, ability to manage complex situations 
and to effectively coordinate the work – 
minimum 5 years’ experience 

One 

3 Electrical Engineer Degree/ Diploma in Electrical Engineering 
having minimum 3 years (5 years for Diploma 
holder) of relevant experience 

One 

 
 
Penalty for Non-deployment of above staff are as follows: 
 
 
 
S .No. Discipline Penalty to be computed on Per 

Head Per Day basis 
1 Site Engineer Rupees 40,000/- Per Month 

2 Engineer (Horticulture & Landscape, Pathways) at least 
for a period of three months in the contract period 

Rupees 30,000/- Per Month 

3 Electrical Engineer at least for a period of three months 
in the contract period 

Rupees 30,000/- Per Month 

 
 
Note: In case the staff is unavailable for a part of the month, the penalty shall be pro-rated 
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Annexure – G (Format:  G - 3) 

 (See clause 14 of Section 2 of ITB) 

     
The Contractor shall carryout the all construction and installation work in such a way that the 
requirements of the specifications of each item of work under the project are fully satisfied. For 
achieving the quality parameters as per the specifications, the Contractor shall be required to 
deploy appropriate machinery and equipment for carrying out the work. In this section, the 
Bidder is required to demonstrate his capacity with respect to Key equipment and machinery 
that are required to carry out this work successfully. 

 
LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK 
 

Minimum Requirement Available with the Bidder 

S. No. Name of 
Equipment/ 
Machinery 

Quantity Name of 
Equipment/ 
Machinery 

Quantity 

1 All machines and 
equipment’s 

required to furnish 
the job efficiently in 

stipulated time 

As required 
in project 
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 Annexure – H 
(See clause 15 of Section 2 of ITB) 

FINANCIAL BID  
          (TO BE CONTAINED IN ENVELOPE C) 

 
TENDER FOR ITEM RATE CONTRACT: 

 

NAME OF WORK:   (NAME OF THE WORK AS APPEARING IN THE BID FOR THE WORK) 

We do hereby bid for the execution of the above work within the time specified at total rate (in figures) 
…………………………….. (in words)………………………….. excluding GST based on the rates of each 
item quoted in Annexure H-1 bill of quantities. The item wise rates given therein in all respects are in 
accordance with the specifications, designs, drawings and instructions in writing in all respects in 
accordance with such conditions so far as applicable.  
 
We have visited the site of work and are fully aware of all the difficulties and conditions likely to affect 
carrying out the work. We have fully acquainted ourselves about the conditions in regard to accessibility of 
site and quarries/ kilns, nature and the extent of ground, working conditions including stacking of materials, 
installation of tools and plant conditions effecting accommodation and movement of labour etc. required for 
the satisfactory execution of contract. 
 

Should this bid be accepted, we hereby agree to abide by and fulfill all the terms and provisions of the said 

conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the 

EXECUTIVE DIRECTOR, GWALIOR SMART CITY DEVELOPMENT CORPORATION LIMITED, 

GWALIOR; Madhya Pradesh or his/her successors in office the sums of money mentioned in the said 

conditions. 

 

Note: 
i. Only one rate above or below or at par against quantity of each item given in the Bill of Quantities shall 
be quoted.   
ii. Rate shall be quoted in figures as well as in words. If any difference in figures and words is found, lower 
of the two shall be taken as valid and correct rate. If the Bidder is not ready to accept such valid and 
correct rate and declines to furnish performance security and/or fails to sign the contract its earnest money 
deposit shall be forfeited. 
iii. In case of items for which no rate or price is entered, will not be paid for by GSCDCL when executed 
and shall be deemed covered by the other rates and prices in the Bill of Quantities. 
iv. Bidder is required to submit financial bid exclusive of applicable GST, but inclusive of all duties, taxes, 
royalties and other levies; and the GSCDCL shall not be liable for the same. The GST shall be paid 
separately as per applicable Government rules. 
 
Signature of Bidder 
 
Name of Bidder 
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Annexure – H -1 
 

Bill of Quantities for Re-development of Shivaji Park  

S.N. Particular  
Quantit

y 
Unit 

Rate (INR) 
Amount 

(INR) 
Figu
res 

Words   

A Horticulture Works 

1 Trenching in ordinary soil up to a depth of 60cm including 
the removal and stacking of serviceable material and then 
disposing of by spreading and neatly levelling within a lead 
of 50m and making up the trenched area to the proper levels 
by filling with earth or earth mixed with sludge and/or 
manure before and after flooding the trench with water 
(excluding the cost of imported earth, sludge etc) 

240 Cum       

2 Ploughing of the existing ground to a depth of 15cm to 25cm 
and watering the same 

12 100s
qm 

      

3 Supply and stacking of good earth at site including royalty 
and carriage up to 1km (earth measured in stacks will be 
reduced by 20% for payment) 

360 Cum       

4 Supply and stacking of manure at site including royalty and 
carriage up to 1km (manure measured in stacks will be 
reduced by 8% for payment)screened through sieve of I.S. 
designation 16mm 

120 Cum       

5 Rough dressing the trenched ground including breaking 
clods. 

12 100s
qm 

      

6 Uprooting weeds from the trenched area after 10 to 15 days 
of its flooding with water including disposal of uprooted 
vegetation. 

12 100s
qm 

      

7 Fine dressing the ground 12 100s
qm 

      

8 Spreading of sludge, dump manure or/and good earth in 
required thickness (Cost of sludge, dump manure or/ and 
good earth to be paid separately). 

360 cum       

9 Mixing earth and manure in proportion specified or directed 120 cum       

10 Grassing with "Doob" grass including watering and 
maintenance of the lawn for 30 days or more till the grass 
forms a thick lawn free from weeds and fit for mowing 
including supplying good earth if needed (the good earth 
shall be paid for separately). In rows 7.5 cm apart in either 
direction. 

6.3 100s
qm 

      

11 Preparation of beds for hedging and shrubbery by 
excavating 60cm deep and trenching the excavated earth 
after breaking clods and mixing with sludge or manure in the 
ration of 8:1 (8 parts of stacked volume of earth after 
reduction by 20%: one part of stacked volume of manure 
after reduction by 8%), flooding with water, filling with earth 
if necessary, watering and finally fine dressing, levelling etc. 
including stacking and disposal of materials declared 
unserviceable and surplus earth by spreading and levelling 
as directed, within a lead of 50m lift up to 1.5m complete 
(cost of sludge, manure or extra earth to be paid for 
separately) 

258.75 cum       

12 Digging holes in ordinary soil and refilling the same with 
excavated earth mixed with sludge or manure in the ratio of 
2:1 by volume (2 parts of stacked volume of earth reduced 
by 20% : 1 part of stacked volume of manure reduced by 
8%), flooding with water and dressing including removal of 
rubbish and surplus earth, if any with all leads and lifts (cost 
of manure, sludge or extra good earth if needed to be paid 
for separately   

          

12.1 Trees- Holes 1.2m dia. and 1.2m deep 44 Each       

12.2 Large +Medium shrubs-holes 60cm dia. and 60cm deep 958 Each       

13 Supply of plant material(trees, shrubs, etc)           
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  Botanical name           

13.1 Bauhinia variegata 9 nos       

13.2 Erythrina indica 3 nos       

13.3 Azadirachta indica 3 nos       

13.4 Lagertroemia flosreginae 7 nos       

13.5 Choresia speciosa 2 nos       

13.6 Nycanthus arbortristis 2 nos       

13.7 Callistemon lancelatus 2 nos       

13.8 Cassia fistula 7 nos       

13.9 Tectona grandis 6 nos       

13.10 Ailanthus excelsa 3 nos       

              

  SHRUBS           

13.11 Hibiscus rosa-sinensis 9 nos       

13.12 Lagertroemia indica 2 nos       

13.13 Calliandra haematocephala 71 nos       

13.14 Ficus panda 92 nos       

13.15 Hamelia patens 95 nos       

13.16 Clerodendron inerme 43 nos       

13.17 Raphis excelsa (palm) 6 nos       

13.18 Murraya exotica 90 nos       

13.19 Duranta variegata 286 nos       

13.20 Alternanthera green 297 nos       

13.21 Cycas revoluta 11 nos       

13.22 Thuja orientalis (Morpankhi) 18 nos       

13.23 Ficus benjamina 12 nos       

13.24 Bougainvillea glabra 8 nos       

13.25 Ficus reginold ball 13 nos       

13.26 Schefflera arboricola 84 nos       

13.27 Lantana camara red 214 nos       

13.28 Hymaenocallis flava(SPIDER LILY) 300 nos       

13.29 Iresine herbstii 457 nos       

13.30 Canna red 156 nos       

13.31 Ophiopogan jab.  500 nos       

13.32 Tradescantia albiflora 1143 nos       

13.33 Calathea 269 nos       

13.34 Alternanthera red 386 nos       

13.35 Lantana sellowina 429 nos       

14.00 Preparation of mounds of various size and shape by 
available excavated / supplied earth in layers not exceeding 
20 cm in depth, breaking clods, watering of each layer, 
dressing etc., lead upto 50 meter and lift upto 1.5 m 
complete as per direction of Officer-in-charge. 

24 cum       

15.00 Flooding the ground with water including making kiaries and 
dismantling the same. 

5.65 100s
qm 

      

  SUB TOTAL 
  

  

B CIVIL WORKS -Pathway & Paving , Park Furniture & Finishes 
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1 Earth work in excavation by mechanical means (hydraulic 
excavator) / manual means including disposal of excavated 
earth, lead up to 50m and lift up to 1.5m, disposed earth to 
be levelled and neatly dressed. All kinds of soil in cum. 

300 cum       

2 Supplying and filling in plinth under floors including, 
watering, ramming consolidating and dressing complete.   

          

2.1 Local Sand  100 cum       

3 Providing and laying brick bat coba sub base with aggregate 
63 to 40mm size and approved binding material including 
screening, sorting, spreading, packing and consolidation 
with half tonne roller to template etc. complete. 

90 cum       

4 Providing and laying in position cement concrete of specified 
grade excluding the cost of centring and shuttering All work 
up to plinth level.  

          

4.1 Cement concrete grade M-15 (Nominal Mix) with 20 mm 
maximum size of stone aggregate 

10 cum       

4.2 Cement concrete grade M-10 (Nominal Mix) with 20 mm 
maximum size of stone aggregate 

100 cum       

5 Providing and laying in position reinforced cement concrete 
grade M-20 (nominal mix) with 20 mm maximum size of 
stone aggregate all works upto plinth level, excluding cost of 
shuttering and reinforcement 

10 cum       

6 Providing and laying damp-proof course 50mm thick with 
Cement concrete grade M-15 (Nominal Mix) with 20 mm 
maximum size of stone aggregate 

10 Sqm       

7 Providing and laying in position reinforced cement concrete 
grade M-20 (nominal mix) with 20 mm maximum size of 
stone aggregate for columns, beams, slabs etc. excluding 
the cost of shuttering and reinforcement 

20.00 cum       

8 Reinforcement for R.C.C. work  including straightening 
cutting, bending, placing in position and binding including 
cost of binding wire up to floor top level including all  
wastages etc. complete , hot rolled deformed bars. 

2000 kg       

9 Construction of cement concrete kerb with top and bottom 
width 115 and 165 mm respectively, 250mm high in M20 
grade PCC on M10 grade foundation 150 thick projected 
50mm beyond kerb complete work. 

20 mete
r 

      

10 Brick Masonry           

10.1 Brick work with chimney brick of class designation 4.0, 
including the cost of scaffolding in Cement mortar 1:4(1 
cement : 4 coarse sand) 

150 cum       

11  Steel work welded in built up sections/ framed work 
including cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer using structural steel 
etc. as required.  

          

11.1 In gratings, frames, guard bar, ladder, railings, brackets, 
gates and similar works.  

8000 kg       

12 Stone flooring           
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12.1 Providing and laying flamed finish Granite stone flooring in 
required design and patterns, in linear as well as curvilinear 
portions of the building all complete as per the architectural 
drawings with 18 mm thick stone slab 
over 20 mm (average) thick base of cement mortar 1:4 (1 
cement : 4 coarse sand) laid and jointed with cement slurry 
and pointing with white cement slurry admixed with pigment 
of matching shade including rubbing, curing and polishing 
etc. all complete as specified and as directed by the 
Engineer-in-Charge :  

          

12.1.1 Flamed finish granite stone slab Jet Black, Cherry Red, Elite 
Brown, Cat Eye or equivalent. 

264 sqm       

12.2 40 mm thick fine dressed stone flooring over 20 mm 
(average) thick base of cement mortar 1:5 (1 cement : 5 
coarse sand), including pointing with cement mortar 1:2 (1 
cement : 2 stone dust) with an admixture of pigment to 
match the shade of stone. (Red Sand Stone) 

308 sqm       

12.3 Stepping Stone flooring with grass jointing. 
 

          

12.3.1 Kota stone slab 25mm thick flooring over 20 mm (average) 
thick base laid over and jointed with grey cement slurry 
mixed with pigment to match the shade of slab including 
rubbing and polishing complete with base of cement mortar 
(1 Cement:4 Coarse sand) 

16.5 sqm       

12.4 Providing and fixing Glass mosaic tiles on finishes plain wall 
surface of size 20 mmm x 20mm x 4mm in all colour, 
design, fixing in approved design, fixed with help of 
approved adhesive applied at the rate of 2.5kg per sqm and 
grouting of the same. All complete as per direction of 
Engineer-in-charge.   

66 sqm       

12.5 50mm downsize washed river pebbles 100 mm thick of 
whitish / grey colour embedded in cement mortar 1:4 

20 sqm       

12.6 Providing and laying sand for play areas  90 cum       

12.70 Providing and fixing 300 x 300 x22 mm blind tiles. All 
complete as per direction of Engineer-in-charge of approved 
make.  

150 sqm       

12.80 Providing and laying polished vitrified tiles 10 mm thick in 
different sizes with water absorption's less than 0.08% and 
conforming to IS:15622 of approved make in all colours and 
shades, laid on 20 mm thick cement mortar 1:4(1 Cement : 
4 Coarse Sand) including grouting the joints with white 
cement and matching pigments etc. complete. 

60 sqm       

13 Cladding and copping           

13.1 Providing and laying gang saw cut 30 mm thick, mirror 
polished pre moulded and pre polished machine cut granite 
stone of required size and shape of approved shade, colour 
and texture in footpath, flooring in road side plazas and 
similar locations, laid over 20mm thick base of cement 
mortar 1:4 (1 cement: 4 coarse sand) including grouting the 
joints with white cement mixed with matching pigment, 
epoxy touch ups etc. complete as per direction of Engineer-
in-Charge. 

          

13.1.1 With granite stone  233 sqm       
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13.2 Wall lining butch work upto 10m height with Dholpur stone 
40 mm thick rough facing on the exposed surface with stone 
strips of minimum length 300 mm and required width, 
including embedding every tenth layer and bottom most 
layer in masonry or concrete after making necessary chases 
of size 75x75 mm and by providing layer of 75 mm thick 
strips i/c 12 mm thick bed of cement mortar 1:3 (1 Cement : 
3 coarse sand) i/c ruled pointing in cement mortar 1:2 (1 
white cement : 2 stone dust) with an admixture of pigment to 
match the shade of stone complete as per direction of 
Engineer-in-charge. 

100 sqm       

13.3 Stone work (machine cut edges Veneer work) for wall lining 
upto 10 m height, backing filled with  grout of 12 mm thick 
cement mortar 1:3 (1 Cement : 3 coarse sand) and jointed 
with Cement mortar 1:2 (1 cement : 2 stone dust), including 
rubbing and polishing complete. (To be secured to the 
backing and the sides by means of cramps and pins). 

          

13.3.1 25mm thick Kota stone slabs exposed face dressed and 
rubbed. 

500 Sqm       

14 Direction and Place Identification signs upto 0.9 sqm size 
board. (Providing and erecting direction and place 
identification retro-reflectorized sign as per IRC:67 made of 
encapsulated lens type reflective sheeting vide clause 
801.3, fixed over aluminium sheeting, 2 mm thick with area 
not exceeding 0.9 sqm supported on a mild steel single 
angle iron post 75x75x6 mm (height from crown level of the 
road and bottom of the sign board shall not be less than 1.5 
m.) firmly fixed to the ground by means of properly designed 
foundation with M15 grade cement concrete 45 x 45 x 60 
cm, 60 cm below ground level as per approved drawing 
including painting of vertical post as per specification. 

4 sqm       

15 Miscellaneous items           

15.1 Drinking water fountain as per manufacturer's detail; Detail 
shall be provided by the bidder and shall be approved by 
Engineer-In-Charge. Break-up of cost item wise shall be 
provided by the bidder.  
(Payment shall be done by item rate.) 

         

15.1.1 Bi-Level Drinking Water fountain, 8 GPH remote chillier, 
Modular wall recessed, lead free Water Ways, of approved 
make. 

1 nos       

15.1.2 RO System 50 LPH, 5 Stage Purification with 40 Ltr HPT 
Tank of approved make. 1 nos       

15.1.3 SS Box with Frame to install DWF (Haws H1011.8) covered 
by all sides.  Height (Inner) 39.3" x Width (Inner) 31.8" * 
Depth 16" inches. SS Frame of approved make.  

1 nos       

15.2 Garden benches made of wood, Cast Iron side, Seat and 
Back MS Power coated, as per manufacturer's specs and 
detailing (3 seater benches with back rest). Detail shall be 
provided by the bidder and shall be approved by Engineer-in 
-Charge before installation. 

5 nos       

15.3 Stainless steel Dustbin, 16inch dia, height 2 feet 6 inch, pole 
height 4 feet, material grade 304, material thickness 
1.56mm, material finish matt.  

4 nos       

15.4 Roofing Singles (Certainteed) shall be approved by 
Engineer-in-Charge. 

10 Sqm       

15.5 12mm thick waterproof Kiply covering 28 Sqm       
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15.6 Providing and fixing specified Hollowk wood frame work 
consisting of battens as per design for use in paving, 
cladding and seating, fixed with rawl plug and drilling 
necessary holes for rawl plug etc. including priming coat  , 
chemically and thermally  treated suitable for external use 
complete as approved by Engineer-In - Charge. 

1 cum       

15.7 25mm wooden planking, tongued and grooved in flooring, 
including fixing with iron screws complete with second class 
teak wood 

50 sqm       

15.8 38mm thick wooden block flooring of first class teak wood 
laid over 25mm thick levelling layer of cement concrete 
1:2:4(1 cement: 2 coarse sand: 4 graded stone aggregate 
10mm nominal size) to be paid separately, coated with a 
thin layer of hot bitumen penetration 80/25(blown type) 
@2.45kg/sqm, including fixing blocks in position after 
dipping in hot bitumen (blown type) up to half depth, planed, 
levelled smooth and finished complete. 

50 sqm       

16 Finishing           

16.1 Finishing walls with textured exterior paint of required shade 
:  

          

16.1.1 On old/new work (Two or more coats applied @ 3.28 ltr/10 
sqm) over and including base coat of water proofing cement 
paint applied @ 2.20kg/10 sqm. 

1000 sqm       

16.2 Painting Steel work with Deluxe Multi Surface Paint to give 
an even shade. Two or more coat applied @0.90 ltr/10 sqm 
over an under coat of primer applied @ 0.80 ltr/ 10 sqm of 
approved brand or manufacture  

600 sqm       

16.3 Mural painting on existing walls of play areas with acrylic 
paints as per artist’s expression. The approval shall be 
provided by the Engineer-in -Charge. 

220 sqm       

16.4 Providing  wood work in frames of doors windows, other 
than teak wood 

0.5 Cum       

16.5 Providing  and fixing panelled or panelled and glazed 
shutters for doors, windows etc including ISI marked black 
enamelled M.S. butt hinges with necessary screws, Kiln 
seasoned and chemically seasoned Hillock wood 35mm 
thick shutters. 

10 Sqm       

16.6 Providing and laying pressed clay  tiles (as per approved 
pattern 20mm nominal thickness and of approved size) on 
roofs jointed with cement mortar 1:4 mixed with 2% integral 
water proofing compound laid over a bed of 20mm thick 
cement mortar 1:4 and finished neat complete 

50 sqm       

17 Demolishing & dismantling           

17.1 Demolishing cement concrete by manually/mechanical 
means including disposal of material within 50 meters lead 
as per direction of Engineer-in-charge. 

          

17.1.1 1:3:6 or richer mix  1300 cum       

17.2 Demolishing Paver blocks including stacking of material 
within 50 meters lead as per direction of Engineer-in charge 

500 Sqm       

17.3 Demolishing R.C.C. work manually/ by mechanical means 
including stacking of steel bars and disposal of 
unserviceable material within 50 meters lead as per 
direction of Engineer-in charge 

100 cum       

17.4 Demolishing brick work manually/by mechanical means 
including stacking of serviceable material and disposal of 
unserviceable material within 50 meters lead as per 
direction of Engineer-in charge 

          

17.4.1  In cement mortar  1000 cum       
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17.5  Removing mortar from bricks and cleaning bricks including 
stacking within a lead of 50m (stacks of cleaned bricks shall 
be measured):  

          

17.5.1  From brick work in cement mortar  1 1000 
Nos  

      

17.6 Dismantling steel work manually/ by mechanical means in 
built up sections without dismembering and stacking within 
50 meters lead as per direction of Engineer-in-charge.  

8000 kg       

17.7 Dismantling stone slab flooring laid in cement mortar 
including stacking of serviceable material and disposal of 
unserviceable material within 50 meters lead. 

50 sqm       

17.8 Dismantling barbed wire or flexible wire rope in fencing 
including making rolls and stacking within 50 meters lead 

500 kg       

17.9 Dismantling doors, windows and clerestory windows (steel 
or wood) shutter including chowkhats, architrave, holdfasts 
etc. complete and stacking within 50 meters lead.  

          

17.9.1 of area 3 sq. meters and below 4 each       

17.10 Dismantling roofing including ridges, hips valleys and gutters 
etc., and stacking the material within 50 meters lead of:  

          

17.10.
1 

G.I. Sheet 50 Sqm       

  SUB TOTAL

C Play Equipment’s           

  For detail, Play Equipment Drawings may be referred. Cost 
shall include freight and installation charges with complete 
work. 

          

1 BIKE RIDER                                                                    1 Nos.       

2 HORSE RIDER                                                               1 Nos.       

3 BIRD RIDER                                                                    1 Nos.       

4 SEE SAW 4 SEATER                                                2 Nos.       

5 MERRY GO ROUND                                                       1 Nos.       

6 MULTI PLAY SYSTEM (WITH SWING)                            1 Nos.       

7 MERRY GO HIP HOP                                                     1 Nos.       

8 MULTI PLAY SYSTEM(WITHOUT SWING)                              1 Nos.       

  SUB TOTAL

D PLUMBING , DRAINAGE & FOUNTAIN WORKS           

1 Jet fountain works for Circular water body including 
plumbing and all accessories. Scope includes supply of 
fountain and accessories, installation, fitting, testing, 
including music system its speakers & support electrical 
accessories etc. (for detail specification and scope refer 
Annexure D of bid document and for schematic drawing 
refer respective drawing). (Bidder shall provide detail 
drawings and details of all items and shall be approved by 
Engineer-in – Charge. 
(Payment shall be done as Item rate). 

1 Nos.       

2 Drinking water fountain plumbing works from water mains up 
to drinking water fountain and waste water plumbing from 
drinking water fountain up to disposal point including supply 
of pipes, accessories , fitting, installation etc. complete work 
.(Payment shall be done as item rate) 

1 LS       

3 Toilet block and septic tank plumbing works from water 
mains up to toilet block and internal plumbing of whole toilet 
block and plumbing from toilet block up to septic tank and 
inspection chamber if any and from septic tank to drain 
including supply of pipes, accessories, fitting, installation 
etc. complete work .Approval shall be done by Engineer-in -
Charge and payment shall be done as item rate. 

1 LS       

  SUB TOTAL
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E Construction of Toilet Block            

1 Earth work in excavation by mechanical means (hydraulic 
excavator) / manual means including disposal of excavated 
earth, lead up to 50m and lift up to 1.5m, disposed earth to 
be levelled and neatly dressed. All kinds of soil in cum. 

80 Cum       

2 Supplying and filling in plinth under floors including watering, 
ramming consolidating and dressing complete.  

          

2.1 Moorum/Hard copra 6 Cum       

3 Providing and laying in position cement concrete of specified 
grade excluding the cost of centring and shuttering All work 
up to plinth level. Cement concrete grade M-10 (Nominal 
Mix) with 20 mm maximum size of stone aggregate 

14 Cum       

4 Providing and laying in position specified grade of reinforced 
cement concrete excluding the cost of centring, shuttering, 
finishing and reinforcement - All work up to plinth level : 

          

4.1 Cement concrete grade M-20 (Nominal Mix) with 20 mm 
maximum size of stone aggregate 

35 Cum       

5 Reinforced cement concrete work in beams, suspended 
floors, roofs having slope up to 15° landings, balconies, 
shelves, chajjas, lintels, bands, plain window sills, staircases 
and spiral stair cases up to floor two level excluding the cost 
of centring, shuttering, finishing and reinforcement with 
Cement concrete grade M-20 (Nominal Mix with 20 mm 
maximum size of stone aggregate). 

15 Cum       

6 Cantering and shuttering including strutting, propping etc. 
and removal of form for 

          

6.1 Foundations, footings, bases of columns, etc. For mass 
concrete. 

90 Sqm       

6.2 Lintels, beams, plinth beams, girders, bressumers and 
cantilevers. 

90 sqm       

6.3 Suspended floors, roofs, landings, balconies and access 
platform 

130 Sqm       

7 Brick work with well burnt open bhatta bricks crushing 
strength not less than 25kg/cm² and water absorption not 
more than 20% in foundation and plinth In cm 1:4 including 
labour rate. 

          

7.1 Masonry below plinth beam  20 Cum       

8 Brick work with well burnt open bhatta bricks crushing 
strength not less than 25kg/cm² and water absorption not 
more than 20% in above plinth level up to floor two level In 
cm 1:4. including labour rate 

40 Cum       

9 12mm thick cement plaster in cement mortar 1:6 800 Sqm       

10 Reinforcement for R.C.C. work  including straightening 
cutting, bending, placing in position and binding including 
cost of binding wire up to floor two level including all  
wastages etc. Complete 

          

10.1 Hot rolled deformed bars 3500 kg       

11 Providing & laying 1st quality ceramic glazed floor tiles 300 x 
300 mm  (9-10m thickness ) of 1st quality conforming to IS: 
15622 of approved make in colours such as white ivory, 
Grey ,Fume Red Brown ,laid on 20mm thick cement Mortar 
1:4(1cement:4 coarse sand) including pointing the joints with 
white cement & matching pigment etc. Complete 

60 Sqm       

12 Structural steel work in single section fixed with or without 
connecting plate including cutting hoisting fixing in position 
and applying a priming coat of approved steel primer all 
complete. 

50 Kg       
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13 Providing and fixing 1st quality ceramic glazed wall tiles 
conforming to IS: 15622 (6 to 7mm thick) of approved make 
in all colours, shades except burgundy, bottle green, black 
of any size as approved by Engineer-in- Charge in skirting, 
risers of steps and dados over 12 mm thick bed of cement 
Mortar 1:3 (1 cement: 3 coarse sand) and jointing with grey 
cement slurry @ 3.3kg per sqm including pointing in white 
cement mixed with pigment of matching shade complete. 
Including labour rate. 

125 Sqm       

14 Providing and fixing pressed steel door/window frames 
confirming to IS 4351 manufactured from commercial mild 
steel of 1.25mm thickness including hinges jamb lock jamb, 
bead and if required angle threshold of mild steel angle of 
section 50x25mm or base ties of 1.25mm pressed mild steel 
welded or rigidly fixed together by mechanical means, 
adjustable lugs with split end tail to each jamb including 
steel butt hinges 2.5mm thick with mortar guards lock strike 
plate and shock absorbers as specified and applying a coat 
of approved steel primer after pre-treatment of the surface 
as directed by engineer in charge, single rebate 80x50mm 
including labour rate.. 

15 Rm       

15 Providing and fixing ISI marked flush door shutter 
conforming to IS 2202 (Part I)non decorative type ,core of 
block board construction with frame of 1st class hard wood 
& well matched teak 3 ply veneering with vertical grains or 
cross bands and face veneers on both of shutters  , 35mm 
thick including ISI marked Stainless Steel butt hinges with 
necessary screws. 

5 Sqm       

16 Providing and fixing ISI marked oxidised M.S. Sliding door 
bolts with nuts & screws etc. complete 250x16mm 

8 Each       

17 Providing and fixing ISI marked oxidised M.S tower bolt 
black finish with necessary screws etc complete 150x10mm 

8 Each       

18 Providing and fixing aluminium handles anodized 
transparent or dyed to required colour or shade with 
necessary screws complete, 125mm.  

3 Each       

19 White washing on new work to give an even shade. 200 Sqm       

20 Finishing walls with water proofing cement paint of required 
shade, New work two or more coats applied 
@3.84kg/10sqm to give an even shade 

200 Sqm       

21 Providing and fixing white vitreous china water closet  
squatting pan (Indian type) Orissa pattern W.C. pan of size 
580 mm x 440mm 

5 Each       

22 Providing and fixing white vitreous china laboratory sink 
including making all connections excluding cost of fittings 
size 600x450x200mm 

4 Each       

23 Providing and fixing PVC waste pipe for sink or wash basin 
including PVC waste fittings complete flexible type 40mm 
dia 

4 Each       

24 Providing and fixing 100mm sand cast Iron grating for gully 
trap 

4 Each       

25 Providing and fixing mirror of superior glass(of approved 
quality) and of required shape and size with plastic moulded 
frame of approved make and shade with 6mm thk hard 
board backing, rectangular shape 1500x450mm 

2 Each       

26 Providing and fixing toilet paper holder vitrous china 9 Each       

27 Providing and fixing controlled flush, low level cistern made 
of vitrous china with all fittings complete 10 litre(full flush) 
capacity -white 

5 Each       

28 Providing and fixing a pair of white vitrous china foot rests of 
standard pattern for squatting pan water closet 
250x130x30mm 

5 Pair       
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29 Providing and fixing white vitreous china flat back half stall 
urinal of size 580x380x350mm with white PVC automatic 
flushing cistern, with fittings, standard size CP brass flush 
pipe, spreader with unions and clamps (all in CP brass) with 
waste fitting as per IS 2556, CI trap with outlet grating and 
other couplings in CP brass including painting of fittings and 
cutting and making good the walls and floors wherever 
required. Range of two half stall urinals with 5 litre P.V.C. 
automatic flushing cistern. 

3 Each       

30 Providing and fixing S.W. gully trap complete with C.I grating 
brick masonry chamber in cement mortar 1:4 with water tight 
C.I. cover with frame of 300x300 mm size including 
necessary excavation, cement concrete grade M-10 nominal 
mix with stone aggregate 40mm nominal size, fixing CI 
cover with frame in cement concrete grade M-15 with stone 
aggregate 20mm nominal size, 12mm thick cement plaster 
1:2 finished with a floating coat of neat cement complete. 
100 x 100 mm size "P" Gully Trap Chamber. 

10 Rm       

31 Providing and fixing GI pipes complete with G.I.  fitting and 
clamps including cutting and making good the wall etc 

          

  (a) 15 mm Nominal bore  15 Each       

   (b) 20 mm Nominal bore 10 Rm        

32 Providing and laying pressed clay  tiles (as per approved 
pattern 20mm nominal thickness and of approved size) on 
roofs jointed with cement mortar 1:4 mixed with 2% integral 
water proofing compound laid over a bed of 20mm thick 
cement mortar 1:4 and finished neat complete.  

70 Sqm       

33 Providing gola 75x75 mm in cement concrete M15 with 
aggregate 10mm and down grade including finishing with 
cement mortar 1:3 as per standard design 

50 Rm       

34 Making khurras 45x45 cm with average minimum thickness 
of 5 cm cement concrete M15 with aggregate of 20 mm 
nominal size over PVC sheet 1mX1mX400 micron finished 
with 12mm cement plaster 1:3 and a coat of neat cement 
rounding the edge sand making and finishing the outlet 
complete 

8 Each       

35 Providing and fixing on wall face unplasticized rigid PVC rain 
water pipes conforming to IS 13592 type A including jointing 
with seal ring conforming to IS 5382 leaving 10mm gap for 
thermal expansion, single socket  pipes 75mm dia  

40 Rm       

  Sub Total 
 

  

F Lighting and Electrical works           

  Internal           

1  Point Wiring in surface rigid P.V.C. conduit system with 
Flush type Accessories.           

  Point wiring including  metallic switch box, sheet, switches, 
sockets, lamp holders/ceiling roses etc with 1.5 Sq. mm. 
PVC  insulated cable  FR with copper multi strand conductor 
ISI marked in Surface rigid P.V.C. conduit (MMS) ISI 
Marked of suitable size and  1.5 Sq. mm. PVC insulated 
copper  earth  continuity  conductor  of  green  colour  inside  
conduit including painting etc. as required as per 
specification for :-         

1.1  One light point with 5 Amp.  Switch. 10 Nos       

1.2  Exhaust fan point with 5 Amp.  Switch and Socket  2 Nos       

1.3  
One 5 pin 5 amp shuttered socket outlet with 5 amp switch 
on switch board (Dependent).  

2 Nos       

2  Circuit Wiring         
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Wiring for circuit wiring with PVC insulated cable FR with 
copper multi strand conductor ISI marked in Surface rigid 
P.V.C. conduit (MMS) of ISI marked   suitable size including 
painting etc.  as  required  as  per specification 

 
        

  a)   2.0 x2.5 Sq.mm. 8 M       

3  Supply and fixing of ISI marked (IS:9537-part 3 & 3419)  
PVC conduit in concealed / exposed system in wall, ceiling 
or on floor including  cutting of brick / RCC work, laying of 
conduit  and fixing it with M.S. hooks and then plastering 
with cement, sand mortar finished to the level, providing 
necessary sockets, bends, tees, junction boxes of required 
sizes etc as directed at site by the engineer-in-charge with 
supply of all material labour and T & P required for proper 
completion of work. conduit being laid either in concealed 
system in ceiling slab or wall or on surface including flexible 
conduits or through wooden partition including clamping 
arrangements as required. (Note : 2 mm thick, heavy duty 
PVC conduit shall be laid in RCC Slab / RCC walls and 1.6 
mm thick medium duty conduit shall be laid in Brick / Block 
work walls)  

      

  

3.1  25 mm dia. conduit (2 mm thick) 10 M       

3.2  25 mm dia. conduit (1.6 mm thick) 10 M       

4  Supplying, fixing, connecting, testing and commissioning of 
following  rating, ISI marked (IS 8828) 240 / 415 volts, 10 
KA,  Miniature Circuit Breaker (MCB) of single / double / 
three / four poles in the existing MCB DB or in existing MS 
enclosure complete in all respects. 

      

  

4.1  6 to 32 Amp. SP MCB 3 Nos       

4.2  32 Amp. DP MCB 2 Nos       

5  
S/F of sheet steel enclosure for with 4P DIN rail, neutral link 
and earth terminal.  

1 Nos       

6  
SITC of LED bulbs 14W on existing holder as required 
complete in all respects. 

10 Nos       

7  
SITC of 300mm dia Exhaust fan as required complete in all 
respects. 

2 Nos       

8  
SITC of electrical panel for water bodies for outdoor 
application, shop drawing (GAD) to be vetted from site in 
charge before fabrication. 

1 Nos       

  External         

1 Supply , installation testing and commissioning of outdoor 
type external lighting feeder pillar of suitable size made out 
of M.S. sheet 2mm thick (14 SWG) duly compartmentalized,  
double door with locking arrangement (IP-65), duly fixed on 
MS angle iron frame work of size 50mm x 50mm x 6mm,  90 
cm long legs out of which 45 cm duly grouted in cement 
concrete 1:2:4 (1 cement : 2 sand :4 stone aggregate 
20mm) and having following accessories mounted inside the 
cubical panel i/c connection, inter connection with aluminium 
thimbles, earthing with two nos. earth struds duly painted 
with power coating and 9 tank process of approved shade 
complete etc. as required. 

       

  

  Supply and fixing of following accessories in the existing 
cubical panel board / feeder pillar including connection 
testing etc. as required.       

  

  Power contactor 6 sets of single pole of 60 Amps.         

  Astronomical Timer (L&T - T3DDT0 or Equivalent) 2nos.         
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  The above board shall be complete with 3 nos. phase 
indicating lights, flush mounted multifunction energy 
analyser meter (EM6400 of conzerve or equivalent), CT's, 
PT's, selector switches, protective fuses etc. at Incomer with 
all interconnections by min. 2.5 sq.mm. Copper wires. 

       

  

  Danger notice plate         

(i) External Lighting Feeder Pillar (1) :-         

  INCOMER        :  63 AMP FP MCCB (25 KA)         

  

BUS BAR         : 200 AMP, 500 Volts, 3 phase 50 HZ FP 
high conductivity electrolytic Aluminium bus bar. The current 
density of bus bar shall be minimum 1.00 sq mm / amp.  

        

  OUT GOINGS  :  5 Nos. 6-32 AMP FP MCB (10 KA) 1 Set       

                             10 nos. 6-32 AMP DP MCB (10 KA) 1 Set       

2 CABLES         

(Ii) Supply, Laying and testing of aluminium conductor cable 
XLPE insulated armoured, served, sheathed 1100 volts 
grade at 600 mm below ground level over a cushion of 75 
mm thick fine river sand alround & protected with brick on 
top including excavation & back filling. The armouring of the 
cable shall be properly connected with the earth conductor 
including fixing of palm or pin type AL cable socket (lug) / 
end terminations to the cable leads, insulating with tape and 
making connections with brass / nickel plated double 
compression gland, providing cable tags complete in all 
respect including supply of sand, bricks, lugs, and 
compression glands etc complete upto the satisfaction of 
Engineer-in-charge. 

      

  

A 6 sqmm 2 core 730 M       

B 10 sqmm 4 core 420 M       

C 25 sqmm 4 core 150 M       

3  SITC OF EXTERNAL LIGHTING FIXTURES / POLE          

A Supply Installation, testing and commissioning of LED  type 
post top lantern light 30W fixtures with required 4m pole, 
lamps, control gears, including connection with 3x1.5 sqmm 
flexible fire retardant copper connecting wire of required 
length complete as required for outdoor application. 

19 Nos         

D Supply Installation, testing and commissioning of LED  type 
under water LED light 12V, IP68 Luminaire made of 
Stainless steel body fixtures with required lamps, control 
gears, including connection with 3x2.5 sqmm flexible fire 
retardant copper connecting wire of required length 
complete as required for outdoor application. 

10 Nos         

E Supply Installation, testing and commissioning of LED  type 
Spike light 3W fixtures with required lamps, control gears, 
including connection with 3x1.5 sqmm flexible fire retardant 
copper connecting wire of required length complete as 
required for outdoor application. 

17 Nos         

F Supply Installation, testing and commissioning of LED  type 
Gate light 30W fixtures with required lamps, control gears, 
including connection with 3x1.5 sqmm flexible fire retardant 
copper connecting wire of required length complete as 
required for outdoor application. 

6 Nos         

G Supply Installation, testing and commissioning of LED  type 
Flood light 70W fixtures with required 4m pole, lamps, 
control gears, including connection with 3x1.5 sqmm flexible 
fire retardant copper connecting wire of required length 
complete as required for outdoor application. 

2 Nos         
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I Supply Installation, testing and commissioning of LED strip 
light 24V, 15W/mtr with driver, control gears, including 
connection with 3x1.5 sqmm flexible fire retardant copper 
connecting wire of required length complete as required for 
outdoor application. 

30 M         

J Supply Installation, testing and commissioning of LED  type 
Down lighter 6W fixtures with required lamps, control gears, 
including connection with 3x1.5 sqmm flexible fire retardant 
copper connecting wire of required length complete as 
required for outdoor application. 

4 nos       

K Supply , laying and jointing of ISI marked HDPE ( DWC ) 
pipe 63mmID/77mmOD for cable laying including 
transportation and accessories required complete in all 
respect 
 

30 M       

L SITC of polycarbonate weather proof (IP- 55) outdoor type 
junction box including terminal/connector block as required 
by site in charge.  
 

8 nos       

4 G.I. EARTHING          

A Supply & burrying of 600mm x 600mm x 6.0mm G.I. plate, 
vertically for earthing with its top at least 3 meters below 
ground level complete with 20 mm G.I. pipe for   watering   
funnel, 300 mm square C.I. frame with hinged cover, 
masonry housing, alternate layers of coke and salt at least 
150 mm thick alround including excavation and back filling 
etc. complete in all respects. (for Feeder Pillar) 

2 Nos       

B Providing & fixing 25mm x 5mm G.I. strip on surface, in 
recess or in ground including  connections etc. as required 
 

10 M       

C Providing and laying 6 SWG dia G.I. wire on surface, in 
recess or in ground including connections for earthing as 
required along with cables. 

1,120 M       

  SUB TOTAL   

G Irrigation          

1 Earth work in excavation for pipe trench in all kinds of soil 
and WBM in areas including dressing, watering and 
ramming and disposal of excavated earth lead up to 50 
meters and lift upto 1.5m, disposal earth to be levelled, 
neatly dressed. 
 

165.00 Cum       

2 Providing, laying and joining following P.V.C. pipes with 
solvent cement joint for 10kg/cm2 pressure including testing 
of joints, cost of jointing materials etc. complete in all 
respect. 
 

         

2.1 50mm 190.0 RM       

2.2 40mm 140.0 RM       

2.3 25mm 300.0 RM       

3 Filling with moorums for pipe bedding or over the pipe 
including supply of moorum 

65.0 Cum       

4 Filling available excavated earth in trenches, plinth sides of 
foundation in layers not exceeding 20cm in depth including 
consolidation of each layer by ramming watering, lead up to 
50m and lift up to 1.5m in all kinds of soils. 
 

100.0 Cum       

5 Supply and installation of following drip emitters including 
required length of 13mm of LDPE drip tube with stakes at 
every 3m barbed fitting etc. 

         

5.1 Single outlet 1/2 GPH pressure complementary drip emitter 6000 Nos.       

5.2 Single outlet 1GPH pressure complementary drip emitter 1000 Nos.       

5.3 Multi outlet 6 nox* 1GPH pressure complementary drip 
emitter 

125 Nos.       
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6 Supply and installation of plastic popup and spray sprinkler 
with all fittings with 

         

6.1 Full circle nozzle 16 Nos.       

6.2 Adjustable Nozzle 40 Nos.       

7 Supply and installation of 50mm pressure adjusting plastic 
solenoid valve assembly (solenoid valve pressure range 1.5 
bar to 10.0 bar), with plastic ball valve (10.0 bar pressure) 
union joint HDPE rectangular valve box etc. 

8 Nos.       

8 Supply and installation of solenoid single core cabling 
(AWG-12) to connect all solenoid valves to irrigation 
controller. 
 

1000 M       

9 6 station plastic outdoor controller (with pump start option) 
230 VAC Wall mounted IP-56,temp. -18degree centigrade to 
60 degree centigrade, transformer output (24 VAC:0.56A) 
including all electric supply and earthing 

2 Nos.       

10 25 mm quick coupling valve (Red Brass and Steel) 
assembly in HDPE 10" valve box including all fittings to the 
pipe network. 
 

2 Nos.       

11 Supply of 1.5" Disc filter  (130 micron filtration ) (10.0 bar 
rating)(5-10 m3/hr) 

1 Nos.       

12 Supply of air release valve 2"(10.0bar rating) 2 Nos.       

13 Supply of pressure release valve 2" (10.0 bar ratings 1 Nos.       

14 Providing and laying mechanically mixed cement 
concrete(M15 grade) 20mm maximum size with graded 
crushed stone including cost of shuttering 

1 Cum       

15 Submersible pump  (135lpm at 45 m head) with control 
panel (with 24 volt pump start contactor) 

1 Nos.       

16 Fitting and accessories 1 Lot       

17 Installation, testing and commissioning 1 Lot       

Sub Total 
  

  

Total Cost   

Total Cost  including Operation and Maintenance for 5 years 
(O&M shall be as per scope mentioned in Section-3 Annexure Q) 

The Payments Terms shall be as per Annexure Q of the RFP document   
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Annexure – I 
(See clause 21 of Section 2 of ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________                  Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the Contractor) 

 

Subject: _________________________________ 

 (Name of the work as appearing in the bid for the work) 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of GSCDCL at your quoted bid for 
each item total of which amounting to Rs. …….. on the bill of quantities of RFP document. 

You are requested to submit the following within 15 (Fifteen) days from the date of issue of this letter:  

a. The performance security/ performance guarantee of Rs. __________ (in figures) (Rupees 
____________________________________________ in words) only (In prescribed format as per 
Annexure – J) being 5% of the accepted quoted cost. The performance security shall be in the shape 
of Term Deposit Receipt/ Bank Guarantee of any nationalized / schedule commercial bank valid up to 
Contract Period plus 180 (one hundred and eighty) days. 

b. The Additional Performance Security/ Additional Performance Guarantee of Rs. __________ (in 
figures) (Rupees ____________________________________________ in words) only. (In 
prescribed Format as per Annexure – J) The Additional Performance Security shall be in the shape of 
Term Deposit Receipt/ Bank Guarantee of any nationalized / schedule commercial bank valid up to 
Contract Period plus 180 (one hundred and eighty) days.  

c. Duly signed Contract as prescribed in Section - 3 

 

Please note that the time allowed for carrying out the work as entered in the bid is 7 months including/ 
excluding rainy season, shall be reckoned from the date of signing of the Contract Agreement. 

 

Signing the contract shall be reckoned as intimation to commencement of work and no separate letter 
for commencement of work is required.  

 

Therefore, after signing of the contract, the Contractor is directed to contact Engineer-in-charge for 
taking the possession of site and necessary instructions for starting the work. 

       

 

                                                                                                             Yours faithfully, 

 
 

                                                                               Executive Director 
                                                                              Gwalior Smart City Development Corporation Limited 
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Annexure – J 

(See clause 22 of Section 2 of ITB) 

PERFORMANCE SECURITY 

To 

     Executive Director 

     Gwalior Smart City Development Corporation Limited 

     _______________________________ 

     _______________________________ [Address of Employer] 

     ______________________________ 

 WHEREAS_______________________ [name and Address of Contractor] 

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Letter of Acceptance 
No._______________ Dated _________to execute_________ [Name of Contract and brief description of 
Works] (herein after called “the Contract”). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 
with his obligation in accordance with the contract; 

 AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf 
of the Contractor, up to a total of ___________[amount of Guarantee]*__________ (in words), such sum 
being payable in the types and proportions of currencies in which the contract price is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of_____________[ amount of Guarantee] as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand. We also state that you are no way required to justify the demand raised to 
us. 

 We further agree that no change or addition to or other modification of the terms of the Contract of 
the Works to be performed there under or of any of the Contract documents which may be made between 
you and the Contractor shall in any way release us from any liability under this Guarantee, and we hereby 
waive notice of any such change, addition or modification. 

 This Guarantee shall be valid until 180 (one hundred and eighty) days from the date of expiry of 
the Contract Period. 

 

Signature, Name and Seal of the Guarantor________________________________________________ 

Name of 
Bank__________________________________________________________________________ 

Address______________________________________________________________________________ 

Phone No., Fax No., E-mail Address, of Signing Authority___________________________________ 

Date_________________________________________________________________________________ 

* An amount shall be inserted by the Guarantor, representing the total Contract Price specified in the 
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 
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   SECTION 3  

Conditions of Contract 
Part – I General Conditions of Contract [GCC] 

 
Table of Clauses of GCC 

 
Clause 

no. 
Particulars Clause 

no. 
Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions                                         22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents               23 No Interest payable 
3 Language and Law                             24 Recovery from Contractors 
4 Communications                                      25 Tax 
5 Subcontracting                                  26 Check Measurements 
6 Personnel      27 Termination by Engineer in charge 

7 Force Majeure                                    28 Payment upon Termination 
8 Contractor's Risks                         29 Performance Security 
9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Intentionally Deleted 
11 Discoveries 32 Intentionally Deleted 
12 Dispute Resolution System 33 Intentionally Deleted 
 B. Time Control 34 Payment certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion of Certificate 
15 Compensation for Delay 36 Final Account 
16 Intentionally Deleted  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 
    17 Tests 38 Labour 
    18 Correction of Defects noticed during 

the Defect Liability Period 
39 Compliance with Labour Regulations& 

Construction Safety 
 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 
Specifications, Designs, Drawings etc. 

41 Death and Permanent Invalidity of 
Contractor 

20 Extra Items 42 Jurisdiction 
  43 Monthly RA bills 
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A. General 

1.   DEFINITIONS 

1.1 Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 

1.2 CEO : means Chief Executive Officer of Gwalior Smart City Development Corporation Limited 

1.3 Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance 
with provisions of Contract. 

1.4 Contract: means the Contract between GSCDCL and the Contractor to execute, complete and 
maintain the work. Agreement is synonym of Contract and carries the same meaning wherever 
used.   

1.5 Contract Data: means the documents and other information which comprise of the Contract. 

1.6 Contractor: means a person or legal entity whose bid to carry out the work has been accepted by 
the Employer. 

1.7 Contractor's bid: means the completed bid document submitted by the Contractor to the 
Employer. 

1.8 Contract amount: means the amount of contract worked out on the basis of accepted bid. 

1.9 Completion of work: means completion of the entire contracted work. Exhaustion of quantity of 
any particular item mentioned in the bid document shall not imply completion of work or any 
component thereof. 

1.10 Day: means the calendar day. 

1.11 Defect: means any part of the work not completed in accordance with the specifications included 
in the contract.    

1.12 Department: means GSCDCL 

1.13 Drawings: means drawings including calculations and other information provided or approved by 
the Engineer-in-Charge. 

1.14 Employer:  means GSCDCL as defined in the Contract Data, who employs the Contractor to carry 
out the work. The employer may delegate any or all functions to a person or body nominated by 
him / her for specified functions. The word Employer/Government/Department  wherever used 
denote the Employer 

1.15 Engineer/ Engineer in Charge: means Engineer of PDMC/ Engineer appointed by GSCDCL 

1.16 Competent Authority : means Chief Executive Officer, GSCDCL or any person authorized by 
CEO, GSCDCL 

1.17 GSCDCL: GWALIOR SMART CITY DEVELOPMENT CORPORATION LTD, GWALIOR, M.P. 

1.18 Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for 
execution of work. 

1.19 Government: means Government of Madhya Pradesh. 
1.20 In Writing: means communicated in written form and delivered against receipt. 

1.21 Material: means all supplies, including consumables, used by the Contractor for incorporation in 
the work. 

1.22 PDMC: means KPMG Advisory Services Private Limited in Consortium with Tractebel Engineering 
Private Limited have been appointed as the Project Development and Management Consultant 
(PDMC) by GSCDCL, Gwalior  

1.23 Schedule of Rates: means, Schedule of Rates (SOR) of Urban Administration and Development 
Department, Government of Madhya Pradesh w.e.f. 10th May 2012 with upto date amendments. 

1.24 Superintending Engineer: means Superintending Engineer of the Concerned Division of the MP, 
GSCDCL as the case may be. 

1.25 Stipulated date of completion: means the date on which the Contractor is required to complete 
the work. The stipulated date/ period is specified in the Contract Data.  
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1.26 Specification:  means the specification of the work included in the Contract and any modification 
or addition made or approved by the Engineer-in-Charge.  

1.27 Start Date: means the date 14 (fourteen) days after the signing of agreement for the work. 

1.28 Sub-Contractor: means a person or corporate body who has a Contract (duly authorized by the 
Employer) with the Contractor to carry out a part of the construction work under the Contract. 

1.29 Temporary Work: means work designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the work. 

1.30 UADD  : Urban Administration and Development Department 

1.31 Variation: means any change in the work which is instructed or approved as variation under this 
contract. 

1.32 Work: the expression "work" or "works" where used in these conditions shall unless there be 
something either in the subject or context repugnant to such construction, be construed and taken 
to mean the work by virtue of contract, contracted to be executed, whether temporary or 
permanent and whether original, altered, substituted or additional. 

2.  INTERPRETATIONS AND DOCUMENTS     

2.1 Interpretations  

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or  “agreement” require the agreement to be 
recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and 
resulting in a permanent record; 

 

2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; with all Annexures 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement 

9. Any other document (s), as specified. 

3.  Language and Law     

The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4.  Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/ Engineer shall be 
sent on the address or contact details given by the Contractor in [Annexure F of ITB]. The address 
and contract details for communication with the Employer/Engineer shall be as per the details 
given in Contract Data. Communication between the parties that are referred to in the conditions 
shall be in writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be 
effective on confirmation of the transmission. The notice sent by registered post or speed post 
shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the 
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postal service. In case of any change in address for communication, the same shall be 
immediately notified to Engineer-in-Charge 

5.  Subcontracting  

Subcontracting shall be permitted for contracts value not more than amount specified in the 
Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 (twenty five) percent of the contract price, only with 
and after the approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractor's obligations.  

b. The following shall not form part of the sub-contracting: 
i. hiring of labour through a labour Contractor 
ii. the purchase of Materials to be incorporated in the works 
iii. hiring of plant and machinery 

c. The sub-contractor will have to be registered in the appropriate category in the centralised 
registration system for Contractors of the Government of Madhya Pradesh. 

6.  Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the technical 
personnel as provided in the Annexure G-2 of Bid Data sheet, if applicable. If the Contractor fails 
to deploy required number of technical staff, recovery as specified in the Contract Data will be 
made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff 
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within 3 (three) days and has no further connection with the Works in the Contract. 

7.  Force Majeure 

7.1 The term "Force Majeure" means an exceptional event or circumstance: 

a) Which is beyond a party’s control, 

b) Which such party could not reasonably have provided against before entering into the contract, 

c) Which, having arisen, such party could not reasonably have avoided or overcome, and 

d) Which is not substantially attributed to the other Party 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind 
listed below, so long as conditions (a) to (d) above are satisfied: 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, revolution, 
insurrection, military or usurped power, or civil war, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel, 

(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio activity, 
except as may be attributed to the Contractor’s use of such munitions, explosives, radiation 
or radio activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity, 

7.2 In the event of either party being rendered unable by force majeure to perform any duty or 
discharge any responsibility arising out of the contract, the relative obligation of the party affected 
by such force majeure shall upon notification to the other party be suspended for the period during 
which force majeure event lasts. The cost and loss sustained by either party shall be borne by 
respective parties. 

7.3    For the period of extension granted to the Contractor due to Force Majeure the price adjustment 
clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not 
give eligibility for price adjustment to contracts which are otherwise not subject to the benefit of 
price adjustment clause.  

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand 
extended by the period for which such cause lasts. Should the delay caused by force majeure 
exceed 12 (twelve) months, the parties to the contract shall be at liberty to foreclose the contract 
after holding mutual discussions. 
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8.  Contractor's Risks 

8.1 All risks of loss of or damage to physical property and of personal injury and death which arise 
during and in consequence of the performance of the Contract are the responsibility of the 
Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents and/or 
information submitted by the Contractor shall be the responsibility of the contractor alone, 
notwithstanding the fact that designs/ drawings or other documents have been approved by the 
department. 

8.3        The Successful Bidder should comply with all applicable laws and rules of Government of India/ 
Government of Madhya Pradesh/ Urban Local Bodies. 

a. The Successful Bidder shall also ensure that all manpower deployed by it shall be given 
mandatory weekly off and payments as required under the applicable laws. However, no separate 
payments will be made by the GSCDCL for working on Sundays, festivals and other holidays. The 
work has to be carried out 365 days a year. 

b. The Successful Bidder shall be solely responsible for complying with all statutory provisions 
relating to manpower engaged for this contract and in the event of any liability on GSCDCL by 
virtue of its being principal employer due to failure of the Successful Bidder to comply with all 
applicable laws, the Successful Bidder shall indemnify and reimburse the amount payable to 
GSCDCL on this account.  

c. If any accident, any injury or physical harm to any person is caused during operations within the 
contract period of the Successful Bidder, the Successful Bidder shall be solely responsible and 
shall bear all the cost associated with such eventualities. The Successful Bidder also agrees and 
undertakes to indemnify and keep indemnified GSCDCL, its directors/ employees/ agents. 

 9. Liability for Accidents to Person 

The Contractor shall be deemed to have indemnified and saved harmless the Government and/or 
the employer, against all action, suits, claims, demands, costs etc. arising in connection with 
injuries suffered by any persons employed by the Contractor or his subcontractor for the works 
whether under the General law or under workman's compensation Act, or any other statute in 
force at the time of dealing with the question of the liability of employees for the injuries suffered 
by employees and to have taken steps properly to ensure against any claim there under. 

10.  Contractor to Construct the Works  

10.1 The Contractor shall construct, install, fix, test, and commission the Works in accordance with the 
Specifications and Drawings as specified in the Contract Data. 

10.2   In the case of any class of work for which there is no such specification as is mentioned in contract 
Data, such work shall be carried out as per best Engineering practice or as directed by Engineer-
In-Charge. In the event of any disparity between the written specifications and BIS provisions, the 
provisions in BIS shall prevail.   

10.3   The Contractor shall supply and take upon himself the entire responsibility of the sufficiency of the 
scaffolding, timbering, machinery, tools implements and generally of all means used for the 
fulfilment of this contract whether such means may or may not approved of or recommended by 
the Engineer. 

11.  Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of GSCDCL. The Contractor shall notify the Engineer of such discoveries and 
carry out the Engineer's instructions for dealing with them. 

12.  Dispute Resolution System 

12.1   No dispute can be raised except before the Competent Authority as defined in Contract data in 
writing giving full description and grounds of Dispute. It is clarified that merely recording protest 
while accepting measurement and/or payment shall not be taken as raising a dispute. 

12.2 No issue of dispute can be raised after 45 (forty five) days of its occurrence. Any dispute raised 
after expiry of 45 (forty five) days of its first occurrence shall not be entertained and GSCDCL shall 
not be liable for claims arising out of such disputes. 

12.3 The Competent Authority shall decide the matter within 45 (forty five) days. 
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12.4 Appeal against the order of the Competent Authority can be preferred within 30 (thirty) days to the 
Appellate Authority as defined in the Contract data. The Appellate Authority shall decide the 
dispute within 45 days. 

12.5 In the case of dispute arising, upon or in relation to, or in connection with the contract between 
GSCDCL and the Successful Bidder, which has not been settled amicably, any party can refer the 
dispute for Arbitration under the (Indian) Arbitration and Conciliation Act, 1996. Such disputes 
shall be referred to an Arbitral Tribunal consisting of three arbitrators, one each to be appointed by 
the GSCDCL and the Successful Bidder, the third arbitrator shall be chosen by the two arbitrators 
so appointed by the parties and shall act as Presiding Arbitrator. In case of failure of the two 
arbitrators, appointed by the parties to reach a consensus regarding the appointment of the third 
arbitrator within a period of 30 (thirty) days from the date of appointment of the two arbitrators, 
the Presiding arbitrator shall be appointed by the CEO, GSCDCL. The Arbitration and 
Conciliation Act, 1996 and any statutory modification or re-enactment thereof, shall apply to these 
arbitration proceedings. 
Arbitration proceedings shall be held in Gwalior, India and the language of the arbitration 
proceedings and that of all documents and communications between the parties shall be English. 
The decision of the majority of arbitrators shall be final and binding upon both parties. The 
expenses of the arbitrators as determined by the arbitrators shall be shared equally by GSCDCL 
and the Successful Bidder. However, the expenses incurred by each party in connection to the 
preparation, presentation shall be borne by the party itself. All arbitration awards shall be in 
writing and shall state the reasons for the award. 

12.6    The Contractor shall have to continue execution of the works with due diligence notwithstanding       
pendency of a dispute before any authority or forum 

 

B. Time Control 

13.   Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 
approval a Programme showing the general methods, arrangements, order, and timing for all the 
activities in the Works.  

13.2 The programme shall be supported with all the details regarding key personnel, equipment and 
machinery proposed to be deployed on the works for its execution. The Contractor shall submit the 
list of equipment and machinery being brought to site, the list of key personnel being deployed, 
along with the Programme 

13.3 An update of the Programme shall be showing the actual progress achieved on each activity and 
the effect of the progress achieved on the timing of the remaining Works, including any changes to 
the sequence of the activities.  

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no 
longer than the period stated in the Contract Data. If the Contractor does not submit an updated 
Programme within this period, the Engineer may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until the next payment after 
the date on which the overdue Programme has been submitted.    

 13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations 

14.  Extension of Time 

14.1 If the Contractor desires an extension of time for completion of the work on the ground of its 
having been unavoidably hindered in its execution or on any other grounds, it shall apply, in 
writing, to the Engineer-in-charge, on account of which it desires such extension. Engineer-in-
charge shall forward the aforesaid application to the competent authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a period of 30 
days of receipt of application from Contractor and shall not wait for finality of work. Such 
extensions shall be granted in accordance with provisions under clause -7 or clause- 15 of this 
agreement. 

14.3    In case of the work already in progress, the Contractor shall proceed with the execution of the 
works, including maintenance thereof, pending receipt of the decision of the competent authority 
as aforesaid with all due diligence. 
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15.  Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed 
by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of signing of the 
agreement. It is clarified that the need for issue of work order is dispensed with. 

15.3    In the event milestones are laid down in the Contract Data for execution of the works, the 
Contractor shall have to ensure strict adherence to the same. 

15.4     Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated 
damages as is laid down in the Contract Data 

15.5     In the event of delay in execution of the works as per the timelines mentioned in the contract data 
the Engineer-in- charge shall retain from the bills of the Contractor amount equal to the liquidated 
damages to be levied until the Contractor makes such delays good. However, the Engineer-in-
charge may accept bankable security in lieu of retaining such amount. 

15.6     If the Contractor is given extension of time after liquidated damages have been paid, the engineer 
in charge shall correct any over payment of liquidated damages by the Contractor in the next 
payment certificate. 

15.7     In the event the Contractor fails to make good the delay until completion of the stipulated contract 
period (including extension of time) the sum so retained shall be adjusted against liquidated 
damages levied. 

  

C. Quality Control 

17.  Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications shall be got carried out through 
Laboratories accredited by National Accreditation Board of Laboratories (NABL) by the 
Engineer-In –Charge at the cost of the Contractor or such testing charges will be borne by 
the employer and will be recovered/deducted from the payments due to the Contractor. 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

 

18.  Correction of Defects noticed during the Defect Liability Period 

18.1      The defect liability period of work in the contract shall be for a period of 5 (five) years after the   
completion of the work 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of 
the Defect Liability Period. The Defect Liability Period shall automatically stand extended until the 
defect is rectified. 

18.3 If the Contractor has not corrected a defect pertaining to the Defect Liability Period to the 
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will assess the 
cost of having the defect corrected, and the cost of correction of the defect shall be recovered from 
the Performance Security or any amount due or that may become due to the Contractor and other 
available securities. 

D. Cost Control 

19.  Variations - Change in Original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or additions to or 
substitutions for the original specifications, drawings, designs and instructions, that may appear to 
him to be necessary during the progress of the work and the Contractor shall carry out the work in 
accordance with any instructions which may be given to him in writing signed by the Employer, 
and such alterations, omission, additions or substitutions shall not invalidate the contract and any 
altered, additional or substituted work, which the Contractor may be directed to do in the manner 
above specified, as part of the work, shall be carried out by the Contractor on the same conditions 
in all respects on which it had agreed to do the main work.  
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19.2 The time for the completion of the Work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original contract work and the certificate of the Engineer 
–in-charge shall be conclusive as to such proportion.  

20.  Extra items 

20.1      All such items which are not in the priced Bills of Quantities (BOQ) shall be treated as extra items. 

21.  Payments for Variations and / or Extra Quantities 

21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items under this 
clause shall be worked out in accordance with the following provisions in their respective order:- 

a.        The Contractor is bound to carry out the additional (Extra quantity) work at the same rates as are 
specified in the contract for the work. 

b.        If the item is not in the priced BOQ and is included in the Schedule of Rate (SOR) of the 
department, the rate shall be arrived as per SOR rate plus the price escalation up to 2017-2018. 

c.      If the rates of the altered or substituted work are not provided in applicable SOR-such rates will be 
derived from the rates for a similar class (type) of work as is provided in the contract (priced BOQ) 
for the work. 

d.         If the rates which are for the altered, substituted work, cannot be determined in the manner 
specified in the sub clause (c) above, then the rates for such composite work item shall be worked 
out on the basis of the concerned schedule of rates approved by Engineer in charge 

e.        If the rates of a particular part or parts of the item is not in the schedule of rates and the rates for 
the altered, or substituted work item cannot be determined in the manner specified in sub clause 
(b) to (d) above, the rate for such part or parts will be determined by the Competent Authority as 
defined in the Contract data on the basis of the rate analysis derived out of prevailing market rates 
when the work was done.  

f.           But under no circumstances, the Contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (e). In case the Contractor does not 
accept the rate approved by Engineer-in-charge for a particular item, the Contractor shall continue 
to carry out the item at the rates determined by the Competent Authority. The decision on the final 
rates payable shall be arrived at through the dispute settlement procedure. 

22.  No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Government, for any reason whatsoever, 
not require the whole or any part of the work as specified in the bid to be carried out, the Engineer-
in-charge shall give notice in writing of the fact to the Contractor and withdraw the whole or any 
part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on account of 
any profit or advantage which he might have derived from the execution of work in full or on 
account of any loss incurred for idle men and machinery due to any alteration or restriction of work 
for whatsoever reason. 

22.3  The Engineer-in-charge may supplement the work by engaging another agency to execute such 
portion of the work, without prejudice to its rights. 

23.  No Interest Payable  

 No interest shall be payable to the Contractor on any payment due or awarded by GSCDCL. 

24.   Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the 
Department shall be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and additional Performance Security, if 
any; and/or Security deposit and/or any sums payable under the contract to the Contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be 
recovered from any payment due to the Contractor under any other contract/ arrangement of the 
department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of land 
revenue under the M.P. Land revenue Code. 
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25.   Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of all applicable taxes of 
Central and State Governments, local bodies and authorities.  

25.2 The liability, if any, on account of quarry fees, royalties, octroy and any other taxes and duties in 
respect of materials actually consumed on public work, shall be borne by the Contractor.   

25.3   Any increase in price due to changes in the taxes due to change in legislation or for any other 
reason shall not be payable to the Contractor. 

26.   Check Measurements 

26.1 GSCDCL reserves to itself the right to prescribe a scale of check measurement of work in general 
or specific scale for specific works or by other special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by subordinate 
officer(s), and the former will become the basis of the payment.   

26.3. Any over/ excess payments detected, as a result of such check measurement or otherwise at any 
stage up to the date of completion of the defect liability period specified in this contract, shall be 
recoverable from the Contractor, as per clause 24 above. 

27.  Termination by Engineer–in-Charge 

27.1      If the Contractor fails to carry out any obligation under the Contract, the Engineer in charge may 
by notice require the Contractor to make good the failure and to remedy it within a specified 
reasonable time. 

27.2      The Engineer in charge shall be entitled to terminate the contract if the Contractor 

a) Abandons the works or otherwise plainly demonstrates the intention not to continue performance 
of his obligations under the contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a particular defect within a 
reasonable period of time; 

d) the Contractor does not maintain a valid instrument of financial Security, as prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for which the maximum 
amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory 
as specified in the Contract Data. 

g) if the Contractor, in the judgement of the Engineer–in-charge has engaged in corrupt or fraudulent 
practices in competing for or in executing the contract; 

h) Any other fundamental breaches as specified in the Contract Data. 

27.3   In any of these events or circumstances, the Engineer–in-charge may, upon giving 14 (fourteen) 
days’ written notice to the Contractor, terminate the contract and expel the Contractor from the 
site. However, in the case of sub paragraph (b) or (g) of clause 27.2, the Engineer-in-charge may 
terminate the contract immediately. 

27.4     Notwithstanding the above, the Engineer-in-charge may terminate the contract for convenience by 
giving notice to the Contractor. 

28. Payment upon Termination  

28.1      If the contract is terminated under clause 27.3, the Engineer-in-Charge shall issue a certificate for 
value of the work accepted on final measurements, less advance payments and penalty as 
indicated in the Contract Data. The amount so arrived at shall be determined by the Engineer-in-
Charge and shall be final and binding on both the parties. 

28.2 payment on termination under clause 27.4 above, the Engineer-in-Charge shall issue a certificate 
for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the 
Contractor’s personnel employed solely on the works, and the Contractor’s costs of protecting and 
securing the works and less advance payments received up to the date of the certificate, less 
other recoveries due in terms of the contract and less taxes due to be deducted at source as per 
applicable law. 
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28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the difference 
shall be recovered as per clause 24 above. 

29. Performance Security 

The Contractor shall have to submit performance security and additional performance security, if 
any, as specified in Bid data sheet at the time of signing of the contract. The contractor shall have 
to ensure that such performance security and Additional performance, if a security remains valid 
for the period as specified in the Contract data. 

30. Security Deposit 

30.1      Security deposit shall be deducted from the each running bill at the rate as specified in the 
contract data. The maximum limit of deduction of security deposit will be up to 5 % of Final 
contract amount. 

30.2    The Security Deposit may be replaced by equivalent amount of bank guarantee or fixed deposit 
receipt assigned to the Employer, with validity up to 180 (one hundred and eighty)  days from the 
date of expiry of the Contract Period. 

30.3      The Security Deposit shall be refunded on completion of contract period. 

31.  Deleted 

32.  Deleted 

33.  Deleted  

34.  Payment Certificates 

 The payment to the contractor will be as follows for construction work: 

(a) The contractor shall submit to the engineer monthly statement of the value of the work executed 
less the cumulative amount certified previously, supported with detailed measurement of the items 
of work executed as per the Billing Break-up in section 4. 

(b) The Engineer-in-Charge shall check the Contractor’s monthly statement and certify the amount to 
be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements approved by the 
Engineer in charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the Billing 
Breakup given in Section 4. 

(e) The value of work executed shall also include the valuation of variations and compensation 
events. 

(f) All payments shall be adjusted for deductions for advance payment, security deposit, other 
recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer-in-Charge may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance against the 
final payment and not as payments for work actually done and completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be removed and taken away and reconstructed or be considered as an admission of the 
due performance of the contractor any part thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of General Conditions of 
Contract. 

 

 

E. Finishing the Contract 

35. Completion Certificate 

35.1 A completion certificate in the prescribed format in Contract data shall be issued by the Engineer-
in-charge after physical completion of the work. 
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35.2 After final payment to the Contractor, a final completion certificate in the prescribed format in the 
contract data shall be issued by the Engineer-in-charge. 

36. Final Account 

36.1 The Contractor shall supply the Engineer-in-Charge with a detailed account of the total amount 
that the Contractor considers payable for works under the Contract within 21 (twenty one) days of 
issue of certificate of physical completion of works. The Engineer-in-Charge shall issue a Defects 
Liability Certificate and certify any payment that is due to the Contractor within 45 (forty five) days 
of receiving the Contractor’s account if it is correct and complete. If the account is not correct or 
complete, the Engineer-in-Charge shall issue within 45 (forty five) days a schedule that states the 
scope of the corrections or additions that are necessary. If the Account is still unsatisfactory after it 
has been resubmitted, the matter shall be referred to the Competent Authority as defined in the 
Contract Data, who shall decide on the amount payable to the Contractor after hearing the 
Contractor and the Engineer in Charge. 

 36.2   In case the account is not received within 21 (twenty one) days of issue of Certificate of 
Completion as provided   in clause 35.1 above, the Engineer shall proceed to finalize the account 
and issue a payment certificate  within 28 (twenty eight) days of issue of Certificate of Completion.  

 

G. Other Conditions of Contract 

37.  Currencies 

All payments will be made in Indian Rupees. 

38.  Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 

38.2 The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a 
return in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, 
showing the staff and the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer-in-Charge may require. 

39.  Compliance with Labour Regulations and Construction Safety 

39.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times 
by all existing labour enactments and rules made there under, regulations, notifications and bye 
laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed or notification that may be issued under any 
labour law in future either by the State or the Central Government or the local authority.  Salient 
features of some of the major labour laws that are applicable to construction industry are given in 
the Contract data. The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe, or for non-observance of the provisions stipulated in the notifications/ bylaws/ 
Acts/ Rules/ regulations including amendments, if any, on the part of the Contractor, the Engineer/ 
Employer shall have the right to deduct any money due to the Contractor including his amount of 
performance security. The Employer/ Engineer-in-Charge shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. The employees of the Contractor and the Sub-Contractor in no case 
shall be treated as the employees of the Employer at any point of time. 

I. The Contractor or its sub-Contractors shall be solely responsible for complying with all statutory 

provisions relating to manpower engaged by, for, or through them. In the event of any liability on 

GSCDCL by virtue of its being principal employer due to failure of the Contractor or its sub-

Contractors to comply with all applicable labour legislations, the Contractor and its sub-Contractors 

Bidder shall indemnify and/or reimburse the amount payable by GSCDCL, if any on this account.    

II. If any accident, any injury or physical harm to any person is caused during operations within the 

contract period, the Contractor and its sub-Contractors, as the case may be the Contractor sub-
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Contractors shall be solely responsible and shall bear all the cost and consequences’ associated 

with such eventualities. The Contractor and its sub-Contractors also agrees and undertakes to 

indemnify and keep indemnified GSCDCL, its directors/ employees/ agents and its consultants. 

39.2     Construction Safety  

 The Contractor should be well conversant with technical as well as administrative and legal 
aspects of safety and judicial pronouncement. The Contractor shall all times take all reasonable 
precautions and safety measures to maintain safety of personnel and property. The Contractor 
shall, at its own expenses and throughout the period of the contract ensure appropriate and 
suitable arrangements for health, safety and hygiene requirements for the surroundings. The State 
and Central Government prevailing all Statues in this regard must be complied in letter and spirit 
throughout the period of contract.  

40.        Audit and Technical examination 

 Government shall have the right to cause an audit and technical examination of the works and the 
final bill of the contract including all supporting vouchers, abstract etc. to be made after payment of 
the final bill and if as a result of such audit and technical examination any sum is found to have 
been overpaid in respect of any work done by the Contractor under the contract or any work 
claimed by him to have been done under the contract and found not to, have been executed, the 
Contractor shall be liable to refund the amount of overpayment and it shall be lawful for GSCDCL 
to recover the same from him in the manner prescribed in clause 24 above and if it is found that 
the Contractor was paid less than what was due to him, under the contract in respect of any work 
executed by him under it, the amount of such under payment shall be duly paid by GSCDCL to the 
Contractor. 

41. Death or permanent invalidity of Contractor 

 During continuance of the contract, the Contractor and its sub-contractors shall abide at all times 
by all existing labour enactments and rules made there under, regulations, notifications, and bye 
laws of the state or central government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed or notification that may be issued under any 
labour law in future either by the state or the major labour laws that are applicable to construction 
industry are given in the contract data. The Contractor shall keep the employer indemnified in case 
any action is taken against the employer by the competent authority on account of contravention of 
any of the provisions of any Act or rules made their under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe, or for non-observance of the provisions stipulated in the notifications/ by 
laws/ Acts/ Rules regulations including amendments, if any, on the part of the Contractor, the 
Engineer-in-Charge /Employer shall have the right to deduct from any money due to the 
Contractor including his amount of performance of security. The Employer/ Engineer-in-Charge 
shall also have right to recover from the contractor any sum required or estimated to be required 
for making good the loss or damage suffered by the Employer. The employees of the contractor 
and the sub-contractor in no case shall be treated as the employees of the employer at any point 
of time. 

42.  Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 
interpretation and legal effect shall be subjected to the exclusive jurisdiction of the courts in 
Gwalior or in the courts at the place where this contract is entered into. No other jurisdiction shall 
be applicable.  

43. Monthly Running Account (RA) Bills 

 The payment certificates shall be regulated as per the provisions of clause 34 of the contract. 

43.1 Upon the signing of agreement the Engineer-in-Charge shall decide the date of submission of 
monthly statement (RA Bills) as mentioned in clause 34 (a) 

43.2 The Engineer-in-Charge shall check the Contractor’s monthly statement (RA Bills) and certify the 
amount to be paid to the Contractor within 7 days of submission of monthly statement (RA Bills). 

43.3 The Employer shall ensure the payment to the Contractor as per clause 34 (d), (e), (f) & (g) within 
30 (thirty) days of submission of monthly statement (RA Bills). 
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[End of GCC] 
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     Contract Data 

Clause 
reference 

Particulars Data 

1.14 
 

Employer GWALIOR SMART CITY DEVELOPMENT 
CORPORATION LIMITED 

1.15 
Engineer / Engineer in charge Engineer as notified by Employer 

 
1.25 Stipulated period of completion 7 months including rainy season 

3 Language and Law of Contract English and Indian Contract Act 1872 
 

4 
Address & contact details of the 
Contractor 

As per Annexure F 

 Address & contact details of the 
Employer/Engineer-phone, Fax, 
E-mail. 

__________________________________________ 
__________________________________________ 
 

5 Subcontracting permitted for 
contract value  

25% of the Contract value 

 
 

6 

Technical Personnel to be 
provided by the contractor – 
Requirement & Deployment 
Committed 

As per Annexure G-2 

 Penalty, if required Technical 
personnel not employed 

As per Annexure G-2 

1.26 Specifications Annexure D 
 Drawings Attached Separately  

1.16 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Executive Director, GSCDCL  

Authority for deciding dispute 
under Dispute Resolution 
System 

Executive Director (GSCDCL) 

13 Period of submission of updated 
construction program 

15 days upon signing the Agreement and every 
month thereafter 

 Amount to be withheld for not 
submitting construction program 
in the prescribed period 

0.20% of the Contract Amount 

14 Competent Authority for granting 
Time Extension 

Appropriate authority within the GSCDCL after 
scrutiny and recommendation by Chief Executive 
Officer 

13 Milestones laid down for the 
contract 

- 

If Yes, details of milestones As per Annexure K 
 Liquidated Damages As per Annexure L 

18 Defect Liability Period 5 years after physical completion of work 
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Clause 

reference 
Particulars Data 

15 Penalty  Penalty shall be recovered from 
(a)Security deposit as per clause 30 of General 
conditions of contract and 
(b) Liquidated damages imposed as per clause 15 
or performance security (Guarantee) including 
additional performance security (Guarantee), if any, 
as per clause 29 of General conditions of contract, 
whichever is higher. 

29 Performance Guarantee 
(security) shall be valid up to 

5 % of contract amount valid till 180 Days from the 
date of expiry of the Contract Period. 

 
30 

Security deposit to be deducted 
from each running bill  

At the rate of 5 % 

 Maximum limit of deduction of 
security deposit 

Up to 5 % of Final contract amount, Security 
Deposit will be returned after successful completion 
of Defect Liability Period (DLP). 

 
Clause 

reference 
Particulars Data 

35 Completion certificate- After 
physical completion of the work 

As per Annexure – M 

 Final Completion Certificate – 
after final payment on completion 
of the work 

As per Annexure – N 

39 39.1 Salient features of some of 
the major labour laws that are 
applicable  

As per Annexure – O 

 39.2 Salient features of some 
Construction Safety laws that are 
applicable 

As per Annexure – P 
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                                                                                                           Annexure – K 
(See clause 15 of Section 3 of GCC) 

 

DETAILS OF MILESTONES 

 The time allowed for the carrying out the work, as entered in the bid shall be strictly observed by 
the Contractor and shall be deemed to be essence of the contract and shall be reckoned 
immediately from the date of issue of the order to commence the work issued to the Contractor.  

 The work shall, throughout the stipulated period of contract, be proceeded with all due diligence 
keeping in view that time is the essence of the contract. The Contractor shall be bound in all 
cases, to complete  

 - 1/8th of the whole work before 1/4th of the whole time allowed under the contract has 
elapsed,  

 - 3/8th of the work before 1/2 of such time has elapsed  

 - 3/4th of the work before 3/4 of such time has elapsed.  
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                                                                                                                               Annexure – L 

   (See clause 15 of Section 3 of GCC) 

 

COMPENSATION FOR DELAY 

If the Contractor fails to achieve the milestones, and the delay in execution of work is attributable 
to the Contractor, the Employer shall retain an amount from the sums payable and due to the 
Contractor as per following scale –  

i. Slippage up to 25% in financial target during the milestone under consideration – 2.5% of the 
work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but up to 50% in financial target during the milestone under 
consideration – 5% of the work remained unexecuted in the related time span. 

iii. Slippage exceeding 50% but up to 75% in financial target during the milestone under 
construction – 7.5% of the work remained unexecuted in the related time span. 

iv. Slippage exceeding 75% in financial target during the milestone under consideration – 10% of 
the work remained unexecuted in the related time span. 

Note: For arriving at the dates of completion of time span related to different milestones, delays 
which are not attributable to the Contractor shall not be considered in delay calculation. The 
slippage on any milestone if made good in subsequent milestones or at the time of stipulated 
period of completion, the amount retained as above shall be refunded. In case the work is not 
completed within the stipulated period of completion along with all such extensions which are 
granted to the Contractor due to reasons other than Employer’s default or Force Majeure, the 
compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited to 
maximum of 10% of contract price. 

The decision of Engineer in Charge will be after scrutiny and recommendation by Chief Executive 
Officer, GSCDCL shall be final and binding upon both the parties. 
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                                                                                                                                          Annexure - M 

(See clause 35 of section 3 -GCC) 

Physical Completion Certificate 
 
Name of Work: 

____________________________________________________________________________________ 
____________________________________________________________________________________ 

____________________________________________________________________________________ 
 
 

Agreement No. ______________________Date________________________ 
Amount of Contract Rs __________________________ 
Name of Agency: ______________________________ 

Used Measurement Book No.: __________________________________ 
Last measurement recorded 

a. Page No. & MB No.:____________________________ 

b. Date: _______________________________________ 
 
 

Certified that the above mentioned work was physically completed on.................   (Date) and taken over 
on.................... (Date) and that I have satisfied myself to best of my ability that the work has been done 

properly. 

 
 

Date of issue 

          Engineer-in-charge 

          ________________ 
          ________________ 
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Annexure - N 

(See clause 35 of section 3 -GCC) 

Final Completion Certificate 

Name of Work: 

____________________________________________________________________________________
____________________________________________________________________________________
__________________________________________ 

Agreement No._______________________________________ Date: ______________ 

Name of Agency: ________________________________________________________ 

Used Measurement Book No._______________________________ 

Last Measurement recorded 

b. Page No. & MB No._______________________ 

c. Date___________________________________ 

Certified that the above mentioned work was physically completed on__________ (date) 

And taken over on_________ (date). 

Agreement amount Rs.____________ 

Final amount paid to contractor Rs._____________ 

 

Incumbency of officers for the work 

 

 I have satisfied myself to best of my ability that the work has been done properly. 

Date of Issue 

 

Engineer-in-charge 
            
                                                        ________________ 

       
                                       ________________ 
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Annexure – O 
(See clause 39 of Section 3 -GCC) 

Salient Features of Some of the applicable Labour Laws 

(a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment.  
 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of 
certain conditions on separation if an employee has completed the prescribed minimum years (say, 
five years) of service or more or on death the rate of prescribed minimum days’ (say, 15 days) 
wages for every completed year of service. The Act is applicable to all establishments employing the 
prescribed minimum number (say, 10) or more employees. 
 

(c) Employees Provident Funds and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits 
payable under the Act are: 

i.       Pension or family pension on retirement or death as the case may be.  

ii.      Deposit linked insurance on the death in harness of the worker. 

iii.     Payment of provident fund accumulation on retirement/death etc.  

(d) Maternity Benefit Act 1951: - The Act provides for maternity benefit and some other benefits to 
women employees.  
 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures 
to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the 
same are required to be provided, by the Principal Employer by Law. The principal Employer is 
required to take Certificate of Registration and the Contractor is, required to take license from the 
designated Officer.  
 

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment. 
Construction of buildings, roads, runways is scheduled employment. 
 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will 
be paid and what deductions can be made from the wages of the workers.  
 

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 
nature to male and female workers and for not making discrimination against female employees in 
the matters of transfers, training and promotions etc. 
 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 'within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of 
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. States may have 
different number of employment size. 

(j)   Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment.  

(k)   Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the 
conditions of employment by the Employer on matters provided in the Act and gets these certified by 
the designated Authority. 

(l)   Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen 
and Employers. The Trade Unions registered under the Act have been given certain immunities from 
civil and criminal liabilities. 

(m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 
14 years of age in certain occupations and processes and provides for regulations of employment of 
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children in all other occupations and processes. Employment of child labour is prohibited in building 
and construction industry. 

(n)  Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: - The 
Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The inter-state migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided certain facilities such 
as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc.  

(o)  Building and Other Construction Workers’ Welfare Cess Act, 1996 and the Building and other 
Construction workers (Regulation of Employment and Conditions of Service) Act,1996 - All the 
establishments who carry on any building or other construction work and employs the prescribed 
minimum (say, 10) or more workers are covered under this Act. All such establishments are required 
to pay cess at the rate not exceeding 2% of the cost of construction as. may be modified by the 
Government., The Employer of the establishment- is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, first-aid facilities, 
ambulance, housing accommodations for workers near the-work place etc. The Employer to whom 
the Act applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government. 

(p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities. it is 
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of 
power or another prescribed minimum (say, 20) or more persons without the aid of power engaged in 
manufacturing process. 
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                                                                                                                                             Annexure – P 
(See clause 39 of Section 3 -GCC) 

 CONSTRUCTION SAFETY  
 

1) IS: 3696(Part-1, 2) Safety code for scaffolds and ladder          
2) IS: 3764 Safety code for excavation work 
3) IS: 7205 Safety code for erecting of structural steel work 
4) SP: 70-2001 Handbook on Construction Safety  Practices 

1. On all excavation work, safety precautions for the protection of life and property are essential: While 
measures to avoid inconveniences to the public are desirable. Such measures and precautions include the 
erection and maintenance signs (to forewarn public), barricades, bridges, and detours: placing and 
maintenance of lights both for illumination and also as danger signals, provision of watchmen to exclude 
unauthorized persons particularly children, from trespassing on the work: and such other precautions as 
local conditions may dictate.                       
 
 2. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 
ground, or from solid construction except such short period work as can be done safely from ladders. 
When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.)  
 
3. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached or bolted, 
braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such opening as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 
  
4. Working platforms, gangways and stairways should be so constructed that they should not sag unduly 
or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6m (12 ft.) 
above ground level or floor level, they should be closely boarded, should have adequate width and should 
be suitably fastened as described in (2) above. 
 
 5. Every opening in the floor of a building or in a working platform shall be provided with suitable means to 
prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall 
be 90 cm. (3ft.) 
 
6. Safe means of access shall be provided to all working platforms and other working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width 
between side rails in rung ladder shall in no case be less than 29 cm. (11½") for ladder up to and including 
3 m. (10 ft.) in length. For longer ladders, this width should be increased at least ¼” for each additional 30 
cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions 
shall be taken to prevent danger from electrical equipment. No materials on any of the sites or work shall 
be so stacked or placed as to cause danger or inconvenience to any person or the public. The Contractor 
shall provide all necessary fencing and lights to protect the public from accident and shall be bound to bear 
the expenses of defense of every suit, action or other proceedings at law that may be brought by any 
person for injury sustained owing to neglect of the above precautions and to pay any damages and cost 
which may be awarded in any such suit; action or proceedings to any such person or which may, with the 
consent of the Contractor, be paid to compensate any claim by any such person.  
 
7. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied 
with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall extend from 
bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches 
which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely held by 
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed 
within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances, undermining or undercutting shall be done.  
 
(b) Safety Measures for digging bore holes:- 
  
(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore well. 
The failed and the abandoned ones should be completely refilled to avoid caving and collapse; 
(ii) During drilling, Sign boards should be erected near the site with the address of the drilling contractor 
and the Engineer in-charge of the work. 
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(iii) Suitable fencing should be erected around the well during the drilling and after the installation of the rig 
on the point of drilling, flags shall be put 50m all-round the point of drilling to avoid entry of people; 
(iv) After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground level and 
0.60m below ground level should be constructed around the well casing; 
(v) After the completion of the bore well, the Contractor should cap the bore well properly by welding steel 
plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the soil. This should be done 
even while repairing the pump;  
(vi)  After the bore well is drilled the required area should be brought to the ground level. 
 
8. Demolition - before any demolition work is commenced and also during the progress of the work,  
(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 
the operator shall remain electrically charged. 
(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 
or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to 
render it unsafe.  
 
9. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 
kept available for the use of the person employed on the site and maintained in a condition suitable for 
immediate use, and the Contractor should take adequate steps to ensure proper use of equipment by 
those concerned. The following safety equipment shall invariably be provided:--. 
(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles 
(ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 
injurious to the eyes, shall be provided with protective goggles. 
(iii) Those engaged in welding works shall be provided with welder’s protective eye shields.  
(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals.  
(v) When workers are employed in sewers and manholes, which are in active use, the Contractors shall 
ensure that the manhole covers are opened and ventilated at least for an hour before the workers are 
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing 
and provided with warning signals or boards to prevent accident to the public. In addition, the Contractor 
shall ensure that the following safety measure are adhered to:- 
 
(a) Entry for workers into the line shall not be allowed except under supervision of the JE or any other 
higher officer. 
  
(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 
before any man is allowed to enter into the manhole for working inside. 
  
(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence of such gases and gives indication of their presence. 
  
(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no 
Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.  
 
(e) Safety belt with rope should be provided to the workers. While working inside the manholes, such rope 
should be handled by two men standing outside to enable him to be pulled out during emergency. 
 
(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind. Proper 
warning signs should be displayed for the safety of the public whenever cleaning works are undertaken 
during night or day. 
  
(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.  
 
(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 
  
(i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 
intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed to work 
continuously inside the manhole. 
 
(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
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(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable air 
blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof and of 
totally enclosed type. Non sparking gas engines also could be used but they should be placed at least 2 
meters away from the opening and on the leeward side protected from wind so that they will not be a 
source of friction on any inflammable gas that might be present. 
 
(l) The workers engaged for cleaning the manholes/sewers should be properly trained before allowing to 
work in the manhole. 
 
(m) The workers shall be provided with Gumboots or non-sparking shoes, bump helmets and gloves, non-
sparking tools, safety lights and gas masks and portable air blowers (when necessary). They must be 
supplied with barrier cream for anointing the limbs before working inside the sewer lines.  
 
(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 
 
(o) If a man has received a physical injury, he should be brought out of the sewer immediately and  
Adequate medical aid should be provided to him. 
 
(p) The extent to which these precautions are to be taken depend on individual situation but the decision of 
the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be final. 
 
 
10. An additional clause of Safety Code  
 
The Contractor shall not employ women and men below the age of 18 on the work of painting with product 
containing lead in any form, wherever men above the age of 18 are employed on the work of lead painting, 
the following principles must be observed for such use:  
 
(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting operation 
except in the form of pastes or paint ready for use. 
(ii) Measures shall be taken, wherever required in order to prevent danger arising from the application of a 
paint in the form of spray.  
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by 
dry rubbing down and scraping.  
(iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation of 
work. 
(v) Overall shall be worn by working painters during the whole of working period.  
(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by 
painting materials. 
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 
verified by medical man appointed by competent authority. 
(viii)The employer may require, when necessary medical examination of workers. (ix) Instructions with 
regard to special hygienic precautions to be taken in the painting trade shall be distributed to working 
painters. 
 
11. When the work is done near any place where there is risk of drowning, all necessary equipment should 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision, should be made for prompt first aid treatment of all injuries likely to be 
obtained during the course of the work. 
 
12. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions:-  
 
(i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free 
from patent defects and shall be kept repaired and in good working order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects. 
(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the 
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give 
signals to operator. 
(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every 
hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case 
of a hoisting machine having a variable safe working load each safe working load and the condition under 
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which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 
(iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-
Charge. As regards Contractor’s machines the Contractors shall notify the safe working load of the 
machine to the Engineer-in-Charge whenever he brings any machinery to site of work and get it verified by 
the Electrical Engineer concerned. 
 
13. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 
be provided with efficient safeguards. Hoisting appliances should be provided with such means as will 
reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. When 
workers are employed on electrical installations which are already energized, insulating mats, wearing 
apparel, such as gloves, sleeves and boots as may be necessary should be provided. The worker should 
not wear any rings, watches and carry keys or other materials which are good conductors of electricity. 
  
14. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided at or near places of work. 
 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge or their 
representatives. 
 
16. Notwithstanding the above clauses from (1) to (14), there is nothing in these to exempt the Contractor 
from the operations of any other Act or Rule in force in the Republic of India.  
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  Annexure – Q 
 

SCOPE OF WORK FOR OPERATION AND MAINTENANCE AND PAYMENT TERMS 
AND CONDITIONS 

 
Bidder shall be responsible for maintenance and proper upkeep of the park for a period of 5 (five) years 
from the date of handing over of the completed park. The activities to be carried out by the bidder during 
the five year O&M period shall include but not limited to the following: 
 
 

 Remove trash, litter, broken glass, and debris from park grounds and play areas. 
 

 Provide all routine services of park like trimming of trees and plants, maintaining lawns, irrigation 
work, providing manure, planting new plants and trees at the location of old and dead plants and 
trees, guarding and surveillance etc. 
 

 Routine maintenance of submersible pumps, painting of boundary walls, grills, gate, poles, and 
other MS structures, pathways, etc. as and when required. 
 

 Painting of play and gym equipments to prevent splintering and to replenish play area surface 
material. 

 
 Empty all trash receptacles and replace liners. All trash must be disposed of at the expense of the 

Contractor.  
 

 Keep all trash enclosures clean.  
 

 Remove all graffiti found on park grounds, i.e., benches, sidewalks, playground equipment, poles 
and fences etc.  

 
 Sweep or blow sidewalks, curb and gutters, and park’s parking lots. 

 
 Inspect all playground & Gym equipments and immediately remove and replace any unsafe or 

broken equipment. 
 

 Replace any broken sprinklers, plugged or leaking drinking fountains, or any wet or dry areas.  
 

 Skim and remove all debris from pond/water body.  
 

 Remove limbs and piles of palm fronds found fallen onto park grounds.  
 

 Report any unlawful activities to Gwalior Police Department. 
 

 Report any unleashed, roaming, or dead animals to respective department. 
 

  All cleaning products, toilet paper, equipment shall be purchased by Contractor and is part of the 
bid. 

 
 All amenities shall be cleaned, sanitized and disinfected. Cleaning shall include sinks, toilets, 

urinals, floors, walls and ceilings. The use of aromatic disinfectants is required and is to be at the 
Contractor’s expense.  

 
 Replace toilet paper as needed and all dispensers must be filled as and when required. 

 
 Toilet paper dispensers shall be inspected for quantity levels and needs. 

 
 Replace all broken or burnt out light bulbs and rotten bollards as needed with correct wattage bulbs 

at the Contractor’s expense. 
 

 Repair any leaking or broken toilets, urinals, or sinks.  
 

 Unplug clogged toilets, urinals, sinks, or drains. 
 

 Remove any dirt, wood chips, rocks, leaves, and any other debris.  
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 Remove all advertisements, stickers, etc. from the Park boundary area. 

 
 Inspect and replace or repair any damaged or broken items or equipment. 

 
 

SPECIAL NOTE 
 

 Contractor shall be responsible for all custodial supplies, i.e. toilet paper, disinfectants, trash can 
liners, cleaners, brushes, brooms, and any other equipment required to do the services required of 
this bid and scope of work.  

 
 Clothing must be appropriate and in good condition. It is the Contractor’s responsibility to make 

sure their employees are in working condition and not under any influence of drugs or alcohol. 
 

 Equipment must be in good working order and in clean and safe condition.  
 

 The scope will start from the date of handing over of the redeveloped park. 
 

 At the end of the five year of O&M period the park shall be handed over to the GSCDCL in the 
same condition as on the date of start of the O&M period with all facilities, equipments, amenities, 
to the satisfaction of the GSCDCL. 
 

 No part of the park shall be used by the Bidder for his personal use. 
 

 Service level terms and conditions shall be provided to the Bidder at the beginning of O&M period. 
 

 
PAYMENT TERMS AND CONDITION OF OPERATION AND MAINTENANCE 
 
1) The Contractor is bound to operate and maintain Shivaji Park. 
2) Subject to the clearance of the Engineer in Charge the payment of operation and maintenance 

work will be done on quarterly basis and on equal installment for each quarters (Total – 20 
quarters in 5 years).  

3) Contractor shall submit the invoice and approved worksheet for payment that shall be paid 
within 30 (thirty) days from the date of receipt of invoice subject to all the relevant documents 
and clearances (including that of Engineer in Charge) is in place. 

4) In case of non-performance of the Contractor, to the satisfaction of the GSCDCL/ Engineer in 
Charge or non-compliance to the service level or in case the Contractor withdraws himself from 
operation and maintenance activity, GSCDCL shall recover the expenses from any amount due 
to Contractor including the forfeiture of performance security and any other action under the 
applicable laws. 
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Section 3 
Conditions of Contract 

Part-II Special Conditions of Contract [SCC] 

1. GENERAL: 

 The special conditions are supplementary conditions to the RFP and shall form the part of the 
contract. 

1.1 It shall be the responsibility of Contractor to co-ordinate with traffic authority, railways, MPRDC, 
M.P. Electricity Board, telephone authority, various authorities including public health engineering 
department, water resource department for obtaining necessary permissions regarding crossing of 
road/ railway tracks, shift of various types of public utilities like existing pipe line, sewer line, cable 
etc. as may be required for the due fulfillment of the obligations under this contract. GSCDCL shall 
deposit all charges including charges for Electric Connection, crossing of railway and road way 
etc. as may be necessary for seeking required permissions from different authorities but it shall be 
the primary responsibility of the Contractor to pursue with various authorities and obtain the 
permissions at the earliest. If as a result of excavation of trenches the underground services such 
as water main electric telephones cable, sewer lines become naked and unsupported it shall be 
the responsibility of the Contractor to make suitable and necessary arrangement as per direction 
of the Engineer-in-Charge for their protection and no extra payment on this account will be made 
to the Contractor. Any damages caused to the above mentioned underground services due to 
negligence of the Contractor or otherwise the same shall be made good by the Contractor at its 
own cost. 

 

2.0 Accuracy of Lines, Levels and Grades 

2.1 The various works shall be done true to line, level and grade. The periodical checking of these by 
the Engineer or Engineer's representative shall not absolve the Contractor of its responsibility 
regarding the accuracy. In case of any deviation or discrepancy in line, level or grade at the 
meeting faces, the contractor shall make good the discrepancy at its own cost and without any 
compensation for the additional work, if any involved. Whenever such a discrepancy is found to 
arise at the junction of works being carried out by different Contractors the responsibility to set 
right their respective discrepancies shall be fixed by the Engineer-in-Charge whose decision shall 
be final and binding on the Contractors concerned. Engineer-in-Charge shall further have the 
unquestioned right if need be to rectify the discrepancies and recover the cost from the Contractor 
or Contractors according to proportions as he may consider reasonable. 

2.2 The details of location and the nearest permanent bench marks.  

 Reference Grid Marks shall be obtained by the Contractor in writing from the Engineer-in-Charge. 
Temporary bench mark for day to day use shall be fixed with reference to above permanent bench 
marks with double leveling. The Grid Co-ordinates and its references may be obtained from the 
Engineer-in-Charge. 

3.0 Arrangements of Water and Electric Power 

 Arrangement for water and electric power required by the Contractor for the works shall be made 
by him at its own cost. Employer will however recommend to the State Electricity Board for giving 
the connection and power to the Contractor. However, the Employer will bear no responsibility in 
this respect. 

4.0 Measures for Prevention of Fire 

4.1 The Contractor shall not set fire to any standing Jungle, trees, brush wood or grass without a 
written permission from the Engineer-in-Charge. 

4.2 When such permission is given and also in all cases when destroying out of dug trees, brush 
wood, grass etc. by fire, the Contractor shall take necessary measures to prevent such fire 
spreading to or otherwise damaging surrounding property. 

4.3  Any damage caused by the spreading of such fire, whether in or beyond limits of the Employer's 
property, the amount of the damage shall be recovered by the Engineer-in-Charge from the 
Contractor's Bills as damages or deducted by any other duly authorized officer from any sums that 
May be due or become due from the Employer to the Contractor under the contractor otherwise. 
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4.4  The Contractor shall bear the expenses of defending any action or law proceedings that may be 
brought by any person by injury sustained owing to neglect of precautions to prevent the spread of 
fire and shall pay any damage and cost that may be awarded in consequence. 

5.0 Site Order Book 

 A site order book shall be kept at the Employer's office regarding the site of the work. As far as 
possible all orders regarding the works are to be entered in this book. All entries therein shall be 
signed by the Engineer-in-Charge on his representative and the Contractor or its authorized 
representative. In important cases the Engineer-in-Charge will countersign the entries which have 
been made. The site order book shall not be removed from the work site except with written 
permission of the Engineer-in-Charge and the Contractor or its representative shall be bound to 
take note of all instructions and directions meant for the Contractor as entered in the site order 
book without having to be called on separately to note them. The Engineer-in-Charge shall submit 
periodically copies of the remarks in the site order book to the Employer for record and to the 
Contractor for submitting compliance report. 

6.0 Foundations Depth/ Levels. 

 The drawings indicate the general foundation levels to be adopted for the different conditions of 
the structures. During execution these levels may be modified to suit the site conditions. The 
Contractor shall not be liable to any compensation for any minor delays on this account. However, 
this may be considered for granting suitable extension in the completion period if necessitated by 
such events. 

7.0 Approach Road 

 Necessary approach roads for various constructions of components of the work shall be 
satisfactorily constructed and maintained by the Contractor at its own cost. 

8.0 Regulation and By-Laws 

 The Contractor shall conform to the regulations, bylaws or any other statutory rules made by any 
local authorities or by the Government and shall protect and indemnify the Employer against any 
claims or liability arising from or based on the violations of any such laws, ordinance, regulations, 
orders and decrees etc. 

9.0 Contractor to use Excavated Hard Rock 

 All useful materials like hard rock etc. excavated by the Contractor at site shall be the property of 
Employer and shall be issued to the Contractor at the issue rate as decided by Engineer-in-
Charge at prevailing market rate. It shall be binding on the Contractor to use it as rubble, metal 
aggregate etc. after breaking into the required size for concrete work and as directed by the 
Engineer. 

10.0 Income Tax 

 During the course of contract period, deductions of Income Tax shall be made at the prevailing 
rate of Department of Income Tax, Government of India and as revised from time to time. 

11.0 Supply and Arrangement of Materials 

(1) The Contractor shall make its own arrangement for supply of materials, equipment, pipes, 
electrical items including cement and steel. The Contractor shall be responsible for all 
transportation and safe storage of the materials at site or nearby area/ store and shall bear all 
related costs. The Engineer-in-Charge shall be entitled at any time to inspect or examine all such 
materials. The contractor shall provide reasonable assistance for such inspection or examination 
as may be required. 

(2) The Contractor shall keep an accurate record of use of materials like cement and steel used in the 
works in a manner prescribed by the Engineers. 

12.0 Cement 

(a) The Contractor shall stock its requirement so as to ensure utilization of cement within 60 (sixty) 
days but in no case later than 90 (ninety) days. Cement older than the period aforesaid shall not 
be used on any work except with the written permission of the Engineer-in-Charge, and after 
satisfactorily passing such test as he may specify. The Contractor shall forthwith remove from the 
work such cement that Engineer-in-Charge has not allowed. The final disposal of such cement 
shall comply with the rules in force at the time and as the Engineer-in-Charge may approve 

(b) Large stocks of cement shall not be kept at the works but only sufficient quantities shall be kept to 
assure continuity of the work. The Contractor shall provide and maintain efficient water proof 
storage sheds for cement on the site of work. It shall be stacked on the platform 30 cm above the 
floor level and shall be covered with tarpaulin or any other impervious covering materials in order 
to protect the cement bags from moisture. The cement shall be neatly stacked in an orderly 
manner so as to allow an easy access and count. The arrangement of storage and utilization shall 
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be such as to ensure the utilization of cement in the order of its arrival at the stores and the 
Contractor shall maintain satisfactory records which would at any time show the date of receipt 
and proposed utilization of cement laying in the stores at site. 

(c) The Engineer-in-Charge shall at all times have access to the stores at sites of the Contractor. He 
shall have authority to check and examine the method of storage, record accounting and security 
provided by the Contractor. The Contractor shall comply with instructions that may be issued by 
the Engineer in this connection. The Contractor shall further at all times satisfy the Engineer-in-
Charge on demand and by the production of records and books or submission of returns and 
proforma or by other proofs that may be demanded that the cement brought from the approved 
manufacturer with date of receipt & consumption etc. The Contractor shall at all times keep his 
records up to date to enable the Engineer-in-Charge to apply such checks as he may desire to 
impose. 

 The Contractor shall provide a double locking arrangement to the store the key of one of the locks 
being with the Engineer-in-Charge or his representative at site. The Engineer-in-Charge or his 
authorized agent will have the authority to verify the stocks and check the consumption in any 
manner he thinks proper. 

 

13.0 Special Condition Regarding Conditional Bid 
 The Bidder will have to give an undertaking with the instrument of Earnest Money to the effect that 

there are no conditions in the RFP and if any conditions are found the same shall be ignored. 

 If such an undertaking is not found with the Earnest Money the bid will not be opened and not 
taken into consideration.  

 

14.0 Design and Drawings 

(1)  The detailed project report prepared by GSCDCL will be basic data for guidance of Contractor. 
The contractor will not claim whatsoever on account of deficiency in the data of detailed project 
report.  

 (2) The approved drawings shall remain in the sole custody of the Engineer-in-Charge. The 
Contractor shall obtain and make at his own expense any further copies required by him. At the 
completion of the contract the Contractor shall return to the Engineer-in-Charge all Drawings 
provided under the Contract. 

 (3)        One copy of the Drawings to be kept on Site. 
  One copy of the Drawings furnished to the Contractor as aforesaid, shall be kept by the Contractor 

on the site and the same shall at all reasonable times be available for inspection and use by the 
Engineer-in-Charge and his representatives and by any other person authorized by the Engineer-
in-Charge in writing. 

(4)        As- Built Drawings 

  The Contractor shall submit to the Engineer-in-Charge within 21 (twenty one) days of Physical 
completion, “Completion” Drawings as detailed below. These drawings shall be accurate and 
correct in all respects and shall be shown to and approved by the Engineer-in-charge. 

    Completion drawings as below on two prints and one polyester copy shall be supplied by the 
Contractor along with a soft copy in CD. These drawings shall be developed in latest version of 
Auto-CAD. Drawings shall be of standard as stated below. 

I. Site plan showing all features existing and as constructed under this contract with all external 
dimensions of clear spaces among those, diameter and materials of pipeline etc. complete.  

II. Architectural, Civil and Structural details of all components including plans at different levels, 
elevations from all sides as well as sectional etc. complete with all dimensions including Structural 
Thickness, Concrete Grade, Reinforcement details, finishing details, schedules of doors and 
windows, details of associated fittings and features complete.  

III. All piping, plumbing and electrical details with dimensions, diameters etc. complete at specific 
cases isometric views of piping may be necessary.  

IV. Dimensioned details of all electrical, mechanical and instrumentation equipment’s including 
accessories along with arrangement inside the buildings or enclosures, connected piping and 
cabling layout etc. all complete.  

V. Dimensioned details of all control and measuring device lined weirs, V-notches, probes, valves, 
gates, consoles, panels, switch diagrams/Circuit diagrams shall be used wherever applicable.  

VI. L-sections for pipelines laid externally, showing pipe profile, ground profile, soil condition, bedding, 
location of specials, valves and other accessories complete.  

VII. Dimensioned details of all site development works such as roads, drainage, cables pipelines, 
landscaping etc. complete with layout, cross – sections, levels etc. complete.  
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All drawings shall be prepared in appropriate scale and with adequate notes, legends, titles etc. for 
clarity.  

(5)  Disruption of Progress 
  The Contractor shall give written notice to the Engineer-in-Charge whenever planning or progress 

of the works is likely to be delayed or disrupted unless any further drawing or order, including a 
direction, instruction or approval is issued by the Engineer-in-Charge within a reasonable time. 
The notice shall include details of the drawing or order required and of why and by when it is 
required and of any delay or disruption likely to be suffered if it is late. 

(6)  Delay and Cost of delay of Drawings 
  If, by reason of any failure or inability of the Engineer-in-Charge to issue within a time reasonable 

in all the circumstances any drawing or order required by the Contractor in accordance with sub-
clause (3) of this Clause, the Contractor suffers delay then the Engineer-in-Charge shall take such 
delay into account in determining any extension of time to which the Contractor is entitled. 
However the Contractor shall not be entitled to any compensation for such delay, except extension 
of time.  

(7) Further Drawings and Instructions 
  The Engineer-in-Charge shall have full power and authority to supply to the Contractor from time 

to time during the progress of the Works such further drawings and instructions as shall be 
necessary for the purpose of the proper and adequate execution and maintenance of the Works 
The Contractor shall carry out and be bound by the same. 

15.0 Operation and Maintenance: 5 years after completion of main work 

16.0 Sufficiency of RFP 

 The Contractor shall be deemed to have satisfied himself before bidding as to the correctness and 
sufficiency of his proposal for the Works and of the rates and prices of various Quantities and the 
Schedule of Rates and Prices, if any, except in so for as it is otherwise provide in the Contract, 
cover all its obligations under the Contract and all matters and things necessary for the proper 
execution and maintenance of the Works. If, however, during the execution of the Works, the 
Contractor shall encounter physical conditions, other than climatic conditions on the Site, or 
artificial obstructions, which conditions or obstruction could, in his opinion, not have been 
reasonable foreseen by an experienced contractor the Contractor shall forthwith give written notice 
thereof to the representative of Engineer-in-Charge and if in the opinion of the Engineer-in-
Charge, such conditions or artificial obstructions could not have been reasonably foreseen by an 
experienced Contractor, than the Engineer-in-Charge shall certify and the Employer shall pay the 
additional cost to which the Contractor shall have been put by reason of such conditions, including 
the proper and reasonable cost. However, the decision of Engineer-in-charge shall be final and 
binding. 

  

 

 

                                                                                              EXECUTIVE DIRECTOR 

GWALIOR SMART CITY DEVELOPMENT CORPORATION LIMITED
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Section 4 

 
Bill of Quantities (BOQ) 

 
 

Re-Development of Shivaji Park under Gwalior Smart City Development Corporation Limited 

 

Probable Amount of Contract:  

(Rs. In Figure):  Rs.                      /- 

(Rs. In Words):  

Rupees                            only. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


