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DISCLAIMER 

Gwalior Smart City Proposal (SCP) has been selected to implement the Area Based Development (ABD) and 
pan-city proposals by Government of India (GoI) under Smart City Mission (SCM). Gwalior SCP proposes 
smart solutions in ABD area and across pan city with various smart features and infrastructure.  

To implement smart city projects in Gwalior, Gwalior Municipal Corporation (GMC) and Madhya Pradesh Urban 
Development Corporation has formed a special purpose vehicle called Gwalior Smart City Development 
Corporation Limited (GSCDCL). 

GSCDCL has prepared this Tender Document (TD) for the ‘Conservation and Adaptive Upgradation of 
Central Library, Lashkar as Digital Library’. This TD is a detailed document with specific terms and 
conditions on which the Bidder is expected to work. GSCDCL has taken due care in preparation of information 
contained herein and believes it to be accurate. However, neither GSCDCL or any of its authorities or agencies 
nor any of their respective officers, employees, agents, or advisors give any warranty or make any 
representations, express or implied as to the completeness or accuracy of the information contained in this 
document or any information which may be provided in connection or arising out of it. 

The information provided in this document is to assist the Bidder(s) preparing their proposals. However, this 
information is not intended to be exhaustive and interested parties are expected to make their own inquiries 
to supplement and verify information in this document. The information is provided on the basis that it is non-
binding on GSCDCL or any of its authorities or agencies, or any of their respective officers, employees, agents, 
or advisors. Each Bidder is advised to consider the TD as per its understanding and capacity. The Bidders are 
also advised to do appropriate examination, enquiry and scrutiny of all aspects mentioned in the TD before 
bidding. The Bidders are encouraged to take professional help of experts on financial, legal, technical, taxation, 
and any other matters/ sectors appearing in the document or specified work. The Bidders should go through 
the TD in detail and bring to notice of GSCDCL any kind of error, misprint, inaccuracy or omission. 

GSCDCL reserves the right not to proceed with the project, to alter the timeline reflected in this document, or 
to change the process or procedure to be applied. It also reserves the right to decline to discuss the project 
further with any party submitting a proposal. No reimbursement of cost of any type will be paid to persons, 
entities submitting a proposal under or pursuant to this TD. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



[To be provided on a non-judicial stamp papers of appropriate amount, duly notarized] 

 

{Location, Date} 

To:  

The Executive Director, 
Gwalior Smart City Development Corporation Limited (GSCDCL) 
Nagar Nigam Mukhyalay, City Center, Gwalior, Madhya Pradesh 

 

Reference: GSCDCL NIT No. …………………………………….. (“TD”) dated. ………… 

 

Dear Sir/Madam, 

Over and above all our earlier confirmations and submissions as per the requirements of the TD, I/ we hereby 
declare, confirm and undertake that: 

1 I/ We have quoted item rate price considering all items as requested by GSCDCL in the TD and stand 
committed to deliver to the highest standards and quality as required by GSCDCL to meet the timelines of 
the project. My/ Our bid submission is in line with the requirements of GSCDCL as stated in the TD. 

2 I/ We confirm that we have factored in all costs and expenses for meeting the complete scope and 
deliverables of the TD. 

3 I/ We are completely aware of the service level requirements and timelines specified by GSCDCL and are 
committed to adhering to the same. I/ We have also clearly taken note of the service level requirements of 
GSCDCL and expectations from us and wish to confirm that we have taken care of every aspect to meet 
the same. 

4 I/We have gone through the bid documents and its terms and conditions and fully understood it.  All the 
terms and conditions are acceptable to me / us.  

5 I/ We have clearly understood GSCDCL’s requirements and wish to confirm that I/ we shall abide by the 
terms and conditions of the TD.  

6 I/ We confirm and understand that all arithmetical totaling errors will be corrected for the purpose of 
evaluation only and the consideration of that error for payment would be completely according to 
GSCDCL’s discretion. I/ We also confirm and understand that for all other errors which we have made in 
the bid, GSCDCL, for the purpose of evaluation will take the corrected amount based on the price quoted 
by me/ us in the price sheets but the payment of such amounts would be completely according to 
GSCDCL’s discretion. 

7 I/ We confirm that I/ we will provide the best of my/ our resources and the people proposed by me/ us will 
be dedicated to GSCDCL for the sake of resource continuity. Further, I/ We also confirm that GSCDCL 
may interview the key resources proposed by me/ us and confirm its acceptability. In any event if a resource 
is found unfit by GSCDCL I/ we agree to change the same and provide GSCDCL with a replacement within 
reasonable time so as not to affect the services/ project timelines. 

8 I/ We confirm and understand that GSCDCL has an aggressive rollout schedule and I/ we will adhere to 
the rollout schedule at no additional cost/burden to GSCDCL. 

9 I/ We confirm that all the proposed solution components are compatible and interoperable with each other 
and the solution will meet the functional and technical requirements of GSCDCL. 

10 I/ We confirm that the prices and values quoted by me/ us encompass the complete scope of the project 
and I/ we will ensure that the quality of deliverables for the project is not affected due to any pricing 
pressures. 

11 There has been no conviction by a Court of Law or indictment / adverse order by a regulatory authority for 
a grave offence against me/ us.  It is further certified that there is no investigation pending against me/us 
or the CEO, Directors/ Manager/ key employees of my/ our concern. 

12 That the decision of GSCDCL will be final and undisputable in accepting or rejection of my / our offer.  
13 That the self-certified information given in the bid document is fully true and authentic. 



14 That: 
a)  Earnest money, will be deposited ONLINE/RTGS/NEFT/IMPS. 
b) Information regarding financial qualification and annual turn-over is correct. 
c) Information regarding various physical qualifications is correct. 

15 No close relative of the undersigned and firm/company is employed with GSCDCL or any of its affiliates, 
shareholders or such other agencies that may influence the outcomes of this tender. 

 

Dated this…………………………………..by ……………………….20 

 

[Signature of the authorized signatory] 

[Name of the authorized signatory] 

[Designation] 

Phone no, [insert phone number] 

Address: [insert postal address for correspondence] 

E-mail [insert e-mail for correspondence] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



SECTION – 1 

GWALIOR SMART CITY DEVELOPMENT CORPORATION LIMITED 

NOTICE INVITING TENDER (NIT) 
 

NIT No.: GSCDCL/040/2018        Date: 27-03-2018   

 

Gwalior Smart City Development Corporation Limited (GSCDCL) invites online item rate bids for the following 
works (estimated on UADD SOR w.e.f. 10/05/2012) from eligible registered contractors and firms of repute 
fulfilling eligibility criteria (Bidders) through www.mpeproc.gov.in for “Conservation and Adaptive 
Upgradation of Central Library, Lashkar as Digital Library”. 

The details are as under: 

Key Schedule 

Sr. 
No.  

Event’s Name  Information  

1.  Probable Amount of Contract 
Rs. 11,28,05,730.00 (Rupees Eleven Crore Twenty Eight 
Lakhs Five Thousand Seven Hundred and Thirty only)  

2.  Tender document Fee  
Rs.30,000.00 /- (Rupees Thirty Thousand only) to be paid 
only through Online e-Tendering Payment Gateway 

3.  Earnest Money Deposit (EMD) 
Rs. 5,64,030 /- (Rupees Five Lakhs Sixty Four Thousand 
and Thirty only) 

4 Last date for sending pre-bid queries 03/04/2018 till 17:30 hours. at gscdcltender@gmail.com  

5.  Date, Time & Place of Pre-bid 
Meeting 

04/04/2018 at 15:00 hours.  
Venue:  Gwalior Smart City Development Corporation 
Limited, Nagar Nigam Mukhyalay, City Center, Gwalior, 
Madhya Pradesh 

6. 
Last date for Online Purchase of 
Tender Document 

24/04/2018 till 1730 hours. 

7.  Last date of Online Submission of 
Bids 

25/04/2018 till 1730 hours. 

8. 
Date & Time for Opening of Pre- 
Qualification 

26/04/2018 at 1600 hours. 

   9.  
Date & Time for Opening of Technical 
Proposal 

26/04/2018 at 1610 hours. 

   10. 
Date & Time for Opening of Financial 
Proposals 

27/04/2018 at 1600 hours. Will be intimated later to the 
technically qualified Bidders  

11. Project Award Criteria Lowest Bidding 

Note: The bidders shall have to submit their bids online and upload the relevant documents as per key 
schedule (key dates).  

 

1. All details relating to the Bid Document(s) can be viewed and downloaded from the website 
mentioned in NIT. 

2. Bid document can be purchased after making online payment of portal fees through 
Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 
(i) pay the cost of Bid Document(No exemption is applicable); 



(ii) deposit the Earnest Money(No exemption is applicable); 
(iii) Submit a check list; and  
(iv) Submit an affidavit. 
Details can be seen in the Bid Data Sheet. 

4. Eligibility for Bidders: 
a) At the time of submission of the Bid the bidder should have valid registration with the Government 

of Madhya Pradesh, PWD in appropriate class. However,  such  bidders  who  are  not  registered  
with  the  Government  of Madhya Pradesh and are eligible for registration can also submit their 
bids after having applied for registration with appropriate authority. 

b) The bidder would be required to have valid registration with MPPWD in appropriate class at the 
time of signing of the Contract. 

c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture 
of the earnest money deposit. 

5. Pre-qualification – Prequalification conditions, as applicable, are given in the Bid Data Sheet. 
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 
7. Amendment  to  NIT,  if  any,  would  be  published  on  website  only,  and  not  in Newspaper. 

 
 
Executive Director 
Gwalior Smart City Development Corporation Ltd.  
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SECTION – 2 

INSTRUCTIONS TO BIDDERS (ITB)  

A. GENERAL 

1. SCOPE OF BID 

The detailed scope of work (hereinafter referred to as ‘Work’) for the project titled ‘Conservation and 
Adaptive Upgradation of Central Library, Lashkar as Digital Library’, prepared by the Project 
Development & Management Consultants on behalf of GSCDCL, is described below: 

Background & Introduction to the Project 

Gwalior Smart City Mission through the Smart City Proposal (SCP) delineated Maharaj Bada (admeasuring 
50 Acres) as the core area within the old historic quarters of Gwalior for a comprehensive urban Historical 
Revitalization. For this purpose a multi-strand precinct level historic revitalization project was envisaged, 
for which the proposed component are: creation of brand Gwalior with special focus on outreach to tourists, 
visitors and local citizenry and promotion of local cultural identity to the national and international 
audiences; pedestrianization of the urban nuclei with special focus on enhancing the pedestrian experience 
and environment; decongestion and regulated vehicular traffic movement by provisioning for alternate 
routes/lay-byes, large scale parking facilities at important nodes around Maharaj Bada; conservation and 
adaptive reuse of 6 public heritage buildings; façade restoration and dynamic façade illumination of 5 public 
and 2 private heritage buildings at Maharaj Bada; development of heritage trail network (heritage walks) of 
total 4 Kms in and around Maharaj Bada including façade restoration of 60 odd private heritage buildings, 
trail development, signage etc.; improvement and redevelopment of 4 retail markets within the Maharaj 
Bada with intend to reorganize movement and activities, façade controls, provision of civic services, 
disaster responsiveness, etc.; reorganization and formalization of hawking/vending activities within the 
Maharaj Bada area; improvement and enhancement of tourist/visitor amenities, facilities and interpretation 
like tourist information centre, parking, toilets, tourist beats, drinking water facilities, entertainment & 
recreational elements, etc.; and integrated precinct planning and landscaping plan encompassing 
provisions for unified underground rehabilitation of obtrusive utility services, provisions for urban green 
areas, paved areas, other landscape features, etc. 

As a part of the larger scheme for Maharaj Bada historic precinct, four action areas were delineated 
considering that the said urban space is an ‘aspirational hinge’ for the city of Gwalior which in a way 
represents the aspirational notions amongst its citizenry. The aspirational aspects namely include: need for 
better civic and public infrastructure; need for enhanced cultural identity; need for a harmonized and 
pedestrian friendly open space within the core city area with embedded recreational and leisure values; 
and need for a technology apt educational and knowledge infrastructure. Conservation and Up-gradation 
of the existing Lashkar Central (Regional) Library to a Digital Library is a proposed project part of the six 
projects for Conservation and Adaptive Reuse of Heritage Buildings at Maharaj Bada which also largely 
aims to improve the education/knowledge infrastructure aided by technology and digital solutions. 

The total site delineated for this purpose is 3263 Sq.m or 0.80 Acres of which the existing historic building 
ground coverage approximately 1431 Sq.m The total built-up area of the building is approximately 2570 
Sq.m in three floors. The total carpet area of building is 2617 Sq.m. The Gwalior Smart City mission through 
this project broadly intends to: Conserve and protect the historical character of the age old Lashkar Central 
(Regional) Library; Improve, retrofit, reorganize and up-grade the library’s physical infrastructure; Induce 
automation, digital and ICT solutions to the existing and proposed infrastructure; and By means of virtual 
platforms promote institutional capacity development and knowledge networking. 

The entire project is subdivided into two packages: one which deals with the conservation, civil, retrofitting, 
services provision, interior refurbishment and other developmental works; and other which deals with 
procurement of Digital/electronic equipment(s), ICT integration and Virtual platform development including 
complete content development. The subprojects packages are as follows: 



1. Package 1: Conservation, Retrofitting, MEP and Other Allied and Development Works for 
Conservation and Adaptive Upgradation of Central Library, Lashkar as Digital Library 

2. Package 2: Digital/Virtual ICT procurement, System Integration, Content Development and Virtual 
Platform Development for Adaptive Upgradation of Central Library, Lashkar as Digital Library 

 
Proposed Works 

The nature of works proposed under Package 1: Conservation, Retrofitting, MEP, and other allied and 
Development Works for Conservation and Adaptive Upgradation of Central Library, Lashkar as Digital 
Library are as follows: 

 Conservation works involving dismantling and demolition activities; 
 Conservation works involving earthwork and strengthening of foundations; 
 Conservation works involving masonry works in brick/ stone; 
 Conservation works involving surface cleaning stone embellishments; 
 Conservation works involving raking of existing masonry; 
 Conservation works involving strengthening and replacement of existing roof systems; 
 Conservation works involving pointing and consolidation of stone masonry;  
 Conservation works involving plastering in lime mortar; 
 Restoration works involving replacement of broken/missing chajja and ornate brackets; 
 Restoration works involving replacement of broken/missing railing and balustrades; 
 Conservation works involving lime concrete terracing on roofs; 
 Protection works involving laying of plinth protection; 
 Retrofitting and civil works involving provisioning for ceiling level services track frame; 
 Retrofitting and civil works involving provisioning for services conduits (electrical and A/V);         
 Retrofitting and civil works involving provisioning for utility services piping (water supply, drainage 

& sewage);         
 Civil works involving water proofing, pest control, earthwork and laying of flooring; 
 Civil works involving provision of wooden, glazed and UPVC doors, windows, ventilators and 

clearstory; 
 Civil works involving construction of new partition walls;   
 Civil works involving sanitary and plumbing installation; 
 Civil works involving finishing works like lime based painting of interior and exterior surfaces 
 Electrical works involving supply, installation, testing and commissioning of HV, MV and LV cabling, 

wiring, main/submain, fixtures and fittings; 
 Electrical works involving supply, installation, testing and commissioning of fiber optic cabling; 
 Electrical and HVAC works involving supply, installation, testing and commissioning of HVAC 

ducting, outdoor units, piping, etc.;  
 Electro-mechanical works involving supply, installation, testing and commissioning of passenger 

lifts;  
 Specialized works involving supply, installation, testing and commissioning of firefighting systems 

and equipment including construction of new fire escape staircase; 
 Civil and interior refurbishment works involving supplying, installation and construction of fixed 

furniture;      
 Civil and interior refurbishment works involving supplying, installation and positioning of movable 

furniture; 
 Civil and other specialized works involving supply, installation and erection of new roofing systems;      
 Civil and water works involving construction of waste water, sewer and rain water drainage network; 
 Civil and water works involving construction of rain water harvesting system; 
 Civil works involving construction of paved pedestrian pathways and walkways; 
 Horticulture works involving landscaping, development and plantation works; 
 Specialized works involving supply, installation, testing and commissioning of landscape lighting, 

etc.;   
 Civil works involving construction of ramps, staircase, etc.;  



 Specialized works involving supply and installation of street and garden furniture like tree guard, 
dustbins, bollards, signage, benches, fountain, art installations, etc.; and 

 Any other works as per the detailed project report, bill of quantities and/or as per the direction of 
the competent authority during the execution of the works.       

 

The nature of works proposed under Package 2: Digital/Virtual ICT Integration and Virtual Platform 
Development for Adaptive Upgradation of Central Library, Lashkar as Digital Library are as follows: 

 Procurement/Supply, installation testing and commissioning of Hardware, Networking, Equipment, 
Smart Gadgets, Electronic Items, Machineries, Installations, etc. for Digital/Virtual/Automated 
Experience in order to adaptively upgrade the existing Library to Digital Library. 

 Procurement, Customization and Deployment of necessary Software for all installed media 
equipment and hardware as per requirements and approval from competent authority. 

 Management and Maintenance of Hardware and Software and content development and updation 
for all digital installations/equipment. 

 Online M.I.S. and analytical graphical Dashboard for monitoring and decision making for Library 
Management, Dashboard as provide real time status of the book references, issuance, returns, 
memberships, popularity sections by use, etc. 

 Development and maintenance of dynamic library web portal and Mobile app for development 
browsing content for registered users and visitors. Designing, Developing, content developing and 
ecommerce management for a multi-page dynamic website for the library with a CMS system; 
Interactive web application mode for all desktops, tablets and mobile viewing. Ability to create user 
registration and grant access of information to individual users; Providing Search Engine 
Optimization; 

 Provide Help Desk Service Support for all specified Hardware/Software installed in the library. 
 Scanning of 50000 books 150 page each by optical character reader and storage in purchased 

cloud server 
 Providing, training and testing library management software which includes self-check in-out, shelf 

management, book tagging, book drop and anti-theft detection. Keep record of different categories 
like; Books, Journals, Newspapers, Magazines, etc. Classify the books subject wise. Easy way to 
enter new books. Keep record of complete information of a book like; Book name, Author name, 
Publisher’s name, Date/ Year of publication, Cost of the book, Book purchasing date/ Bill no. Easy 
way to make a check-out. Easy way to make a check-in. Automatic fine calculation for late returns. 
Different criteria for searching a book. Different kind of reports like; total no. of books, no. of issued 
books, no. of journals, etc. Easy way to know how many books are issued to a particular student. 
Easy way to know the status of a book. Event calendar for librarian to remember their dates. My 
Notes section for librarian to write any note. Online access for registered user to see the status of 
their books. Completely cloud based Library Management System. 

 Development and e procurement of reading materials vide Digital rights management  
 Complete development of the internal and external virtual platform as per client requirement and 

as per the proposal  
 Acquisition, installation and periodical maintenance of Unlimited cloud storage with secure file link 

sharing, folder sharing, fast folder sync and versioning for multiple user access. 
 Civil and other specialized work for Remote access digital library lounge; completely made in LGFS 

structure with profile GS sheets as roof covering and glazed UPVC doors/ windows; flooring in 
glazed ceramic tile flooring. Size 4mx5m at select locations in Gwalior city 

 Providing and insertion of RFID based asset & infrastructure geo tagging systems 
 Development of Real Time Auto Issuance software 
 Carrying out complete FRS (Functional Requirement Specification) and SRS (System Requirement 

Specification), designing the software for Smart Digital Library, study and obtaining GSCDCL 
approval prior to development/customization of Application. 

 Development of competitive exam software module for Career Management Section of the library 
solution also consists with following but not limited to 

 Any other system and ICT integration/aggregation works proposed under this project 



 

2. GENERAL QUALITY OF WORK 

The  work  shall  have  to  be  executed  in  accordance  with  the  drawings  (prepared  by Contractor and 
approved by the competent authority), technical specifications specified in the Bid Data Sheet/Contract Data, 
and shall have to meet high standards of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER 

4.1. The bidder can be an individual entity or a Consortium/joint venture (if permitted as per Bid Data 
sheet). In case Consortium/Joint Venture is permitted, the requirement of Consortium/Joint 
Venture shall be as per the Bid Data Sheet. 

4.2. No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, 
all bids wherein the bidder has participated shall stand disqualified. 

5. COST OF BIDDING 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim 
whatsoever for the same shall lie on the GSCDCL. 

6. SITE VISIT AND EXAMINATION OF WORKS 

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain  for  itself  on  
its  own  responsibility  all  information  that  may  be  necessary  for preparing the bid and entering into a 
contract for construction of the work. All costs shall have to be borne by the bidder. 

B. BID DOCUMENTS 

7. CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 

1. NIT with all amendments. 
2. Instructions to Bidders, 
3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; and  
ii. Part II Special Conditions of Contract. 

4. Specifications 
5. Drawings, 
6. Priced Bill of Quantities 
7. Technical and Financial Bid 
8. Letter of Acceptance 
9. Agreement and 
10. Any other document(s), as specified. 

 
8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, forms, 

terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall be solely 
responsible for his failure to do so. 

9. PRE-BID MEETING 

Wherever the Bid Data Sheet provides for pre-bid meeting: 



9.1. Details of venue, date and time would be mentioned in the Bid Data Sheet. Any Change  in  the  
schedule  of  pre-bid  meeting  would  be  communicated  on  the website only, and intimation to 
bidders would not be given separately. 

9.2. Any prospective bidder may raise his queries and/or seek clarifications in writing before or during 
the pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on any 
matter that may be raised at that stage. The 

9.3. Employer may, at his option, give such clarifications as are felt necessary. 

9.4. Minutes of the pre-bid meeting including the gist of the questions raised and the responses given 
together with any response prepared after the meeting will be hosted on the website. 

9.5. Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it 
shall be done by issuing amendment to the online NIT. 

 

10. AMENDMENT OF BID DOCUMENTS 

10.1. Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents 
by publication of the same on the website. 

10.2. All amendments shall form part of the Bid Document. 

10.3. The Employer may, at its discretion, extend the last date for submission of bids by publication of 
the same on the website. 

C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid Seals 
(Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per the time 
schedule mentioned in the key dates of the Notice Inviting e- Tenders after signing of the same by the 
Digital Signature of their authorized representative. 

 

12. DOCUMENTS COMPRISING THE BID 

The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelope A shall contain the 
following as per details given in the Bid Data Sheet: 

(i) Registration number or proof of application for registration and organizational details in format given 
in the Bid Data sheet 

(ii) Payment of the cost of Bid Document; 
(iii) Earnest Money; and 
(iv) EPF Registration 
(v) An affidavit duly notarized. 

 

Part 2 – This shall be known as Envelope B and required to be submitted only in works where pre-
qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. Online 
Envelope B shall contain a self-certified sheet duly supported by documents to demonstrate fulfilment of 
pre-qualification conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. Envelope C shall contain 
financial offer in the format prescribed enclosed with the Bid Data Sheet. Financial offer shall be submitted 
online only. 



13. LANGUAGE 

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the 
Employer shall be in English. Supporting documents and printed literature  that  are  part  of  the  Bid  may  
be  in  another  language  provided  they  are accompanied by an accurate translation of the relevant 
passages in English. In such case, for the purposes of interpretation of the bid, such translation shall 
govern. 

14. TECHNICAL PROPOSAL 

14.1. Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical 
Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 

14.2. All the documents/ information enclosed with the technical proposals should be self-attested and 
certified by the Bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if any 
document/ information are found false/fake/untrue before acceptance of Bid. If it is found after 
acceptance of the Bid, the sanctioning authority may at his discretion forfeit his performance 
security/guarantee, security deposit, enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

15.1. The Bidder shall have to quote rate for each items of Bill of Quantities (BOQ) as described in 
Annexure J-1. 

15.2. The Bidder shall fill in rates and prices and line item total (both in figures and words) for all items 
described in the BOQ along with total bid price (both in figures and words). Items for which no rate 
or price is entered by the Bidder will not be paid for by GSCDCL when executed and shall be 
deemed covered by the other rates and prices in the BOQ.  

15.3. All duties, taxes(excluding GST), and other levels payable by the Bidder under the contract, or for 
any other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

15.4. The rates and prices quoted by the Bidder shall be fixed for the entire duration of the Contract. 

16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for biding” as 
prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing. 

17. EARNEST MONEY DEPOSIT (EMD) 

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount specified in 
the Bid Data Sheet. 

17.1. The amount of EMD to be deposited ONLINE/RTGS/NEFT/IMPS in favour of CEO, Gwalior Smart 
City Development Corporation Limited (GSCDCL). 

17.2. Bid not accompanied by EMD shall be liable for rejection as non-responsive. No exemption is 
permitted. 

17.3. EMD of bidders whose bids are not accepted will be returned within 10(ten) working days of the 
decision on the bid. 

17.4. EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement and 
furnished the Bank Guarantee of required value for Performance Security. 



17.5. Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture 
of its EMD. 

D. SUBMISSION OF BID 

18. The bidder is required to submit bid online only under the digital signature of authorized signatory. 

E. OPENING AND EVALUATION OF BID 

19. PROCEDURE 

19.1. Cover ‘A’ shall be opened first online at the time and date notified and its contents shall be checked.  
In  cases  where  Cover  ‘A’  does  not  contain  all  requisite documents, such bid shall be treated 
as nonresponsive, and Cover “B” and/or “C” of such bid shall not be opened. 

19.2. Wherever Cover ‘B’ (Technical Bid) is required to be submitted, the same shall be opened online 
at the time and date notified. The bidder shall have freedom to witness opening of the Cover ‘B’. 
Cover ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid (Cover ‘B’) shall not be 
opened. 

19.3. Cover ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the time and date 
notified.  The bidder shall have freedom to witness opening of the Cover ‘C’. 

19.4. After opening Cover ‘C’ all responsive bids shall be compared to determine the lowest evaluated 
bid. 

19.5. The GSCDCL reserves the right to accept or reject any bid, and to annul the biding process and 
reject all the bids at any time prior to contract award, without incurring any liability. In all such cases 
reasons shall be recorded. 

19.6. The GSCDCL reserves the right of accepting the bid for the whole work or for a distinct part of it. 

20. CONFIDENTIALITY 

20.1. Information relating to examination, evaluation, comparison and recommendation of contract 
award shall not be disclosed to bidders or any other person not officially concerned with such 
process until final decision on the bid. 

20.2. Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award 
decisions may result in the rejection of its bid. 

F. AWARD OF CONTRACT 

21. AWARD OF CONTRACT 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his bid has 
been accepted. 

22. PERFORMANCE SECURITY 

22.1. Prior to signing of the Contract the bidder to whom LoA has been issued shall have to furnish 
performance Security and Additional Performance Security (if applicable) of the amount, form and 
duration, etc. as specified in the Bid Data Sheet. 

22.2. If the Bid, which results in the lowest evaluated Bid price, is seriously unbalanced or front loaded 
the opinion of GSCDCL, GSCDCL after evaluation, taking in to consideration the schedule of the 
estimated contract price may require Additional Performance Security from the Successful Bidder 



for such unbalanced Bid price. 

22.3. If the lowest evaluated Bid price is lower by 15% or more of the SOR amount, such Bid will be 
deemed as unbalanced Bid price and classified as unworkable rate. For such unbalanced bids 
which classify as unworkable rate, the bidder to whom LOA has been issued, shall furnish, in 
addition to the performance security, an Additional Performance Security of an amount, which will 
be equal to the difference between the unworkable rate calculated with reference to the SOR 
amount and agreement amount. By way of illustration, if the lowest evaluated Bid price is lower by 
22% of the SOR amount, the Additional Performance Security for the unworkable rate that shall be 
required from the successful bidder shall be calculated as 7% of the SOR amount, being the 
difference between 22% of the SOR amount and 15% as the benchmark for classification as 
unworkable rate. 

23. SIGNING OF CONTRACT AGREEMENT 

23.1. The successful bidder shall have to furnish Performance security and additional performance 
security, if any, and sign the contract agreement within 15 days of issue of LOA. 

23.2. The signing of contract agreement shall be reckoned as intimation to commencement of work. No 
separate work order shall be issued by the Employer to the contractor for commencement of work. 

23.3. In the event of failure of the successful bidder to submit Performance Security and additional 
performance security if any or sign the Contract Agreement, its EMD shall stand forfeited without 
prejudice to the right of the employer for taking action against the bidder. 

23.4. An indicative terms and conditions of the GCC, SCC and/or the draft contract that shall be executed 
by and between GSDCL and the successful bidder is attached. GSDCL reserves the right to modify/ 
amend the said terms and conditions of the GCC, SCC and/or draft contract after consultation with 
the successful bidder. Such terms and conditions as may be considered necessary by the GSCDCL 
at the time of finalization of the Agreement, successful bidder would be required to execute the 
Agreement with such conditions. 

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the procurement and 
execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award has, 
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to 
participate in bids, if it at any time determines that the bidder has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a 
contract. 

iii. may debar the bidder if he is being blacklisted by any Department of State Government or 
Government of India for non-performance/ sub- standard execution or any other reason 
whatsoever in similar type of works. 

 

For the purposes of this provision, the terms set forth above are defined as follows: 
a) “Corrupt p rac t i ce” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party; 
b) “fraudulent practice” means any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead,  a  party  to  obtain  a  financial  
or  other  benefit  or  to  avoid  an obligation; 

c) “coercive practice” means impairing or harming, or threatening to impair or harm,  directly  
or  indirectly,  any  party  or  the  property  of  the  party  to influence improperly the 



actions of a party; 
d) “Collusive practice” means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of another 
party. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



BID DATA SHEET 

 

GENERAL 

S.N. Particulars Data 
1 Office inviting Tender Gwalior Smart City Development Corporation Limited 

2 NIT No. GSCDCL/040/2018 
3 Date of NIT 27/03/2018 

 
4 

Bid document download Available 
from date & time 

28/03/2018 at 1030 hours. 

5 Website link http://www.mpeproc.gov.in 
 

SECTION 1– NIT 

 
Clause 

Reference 

 

Particulars 
 

Data 

2 Portal fees Rs.   (shall be reflected on the portal) 

 
3 

Cost of bid document Rs.30,000/- (Thirty thousand only) 
 

Cost of bid document payable at 
Bidders shall be directed to the payment 
gateway through the portal 

Cost of bid document in favour of Executive Director, Gwalior Smart City 
Development Corporation Limited 

4 Affidavit format Annexure B
5 Pre-qualifications required Yes 

If Yes, details As per Annexure C 
6 Special Eligibility Yes 

If Yes, details As per Annexure D 
7 Key Dates Annexure A 

 

SECTION 2–ITB 

Clause 
Reference 

 

Particulars 
 

Data 

1 Name of work ‘Conservation and Adaptive Upgradation of 
Central Library, Lashkar as Digital Library’ 
 Package 1: Conservation, Retrofitting, MEP 

and Other Allied and Development Works for 
Conservation and Adaptive Upgradation of 
Central Library, Lashkar as Digital Library 

 Package 2: Digital/Virtual ICT Procurement, 
System Integration, Content Development 
and Virtual Platform Development for 
Adaptive Upgradation of Central Library, 
Lashkar as Digital Library 

2 Specifications Annexure E 

3 Procedure for participation in e-
tendering 

Annexure F 



Clause 
Reference 

 

Particulars 
 

Data 

 

4 Whether Consortium/Joint-venture 
is allowed 

Yes maximum Two (2)  including lead member 

If yes, requirement for 
Consortium/JV 

Consortium /Joint Venture agreement 
(Joint Venture shall be Incorporated JV) 

 
 
 

9 

Pre-bid meeting to held Yes 
 

 
 
If Yes, Date, Time & Place 

 Date:  04/04/2018  Time: 15:00 Hrs 
Place: Gwalior Smart City Development Corporation 
Limited, Nagar Nigam Mukhyalaya, City Centre, 
Gwalior  

12 Envelope-A 
should reach in physical form to 

 Deleted 

14 Envelope-B Technical Proposal Annexure – I (Formats I-1 to I-5) 
 Envelope-C Financial Bid Annexure – J 
 

15 Material to be issued by the 
department 

 

Nil 

 
16 

Period of Validity of Bid 180 Days 
 

Earnest Money Deposit 
Rs. 5,64,030 /- (Rupees Five Lakhs Sixty Four 
Thousand and Thirty only) 

 
 
 

 
17 

 
 
Forms of Earnest Money Deposit 

Amount of EMD to be deposited only 
ONLINE/RTGS/NEFT/IMPS  
(Make payments before 48 Hours) 

EMD valid for a period of Not less than 180 days from the last 
ONLINE/RTGS/NEFT/IMPS Chief 
Executive Officer, Gwalior Smart 

ONLINE/RTGS/NEFT/IMPS Chief Executive Officer, 
Gwalior Smart 

21 Letter of Acceptance (LoA) Annexure L 
22 Amount of Performance Security 5% of contract amount 

 Additional Performance Security, 
if any (as per clauses 22.2, 23.1, 
23.3) 

 

Yes, applicable. 

 Performance security in the 
format 

 

Annexure M 

 Performance security in favour of Executive Director, Gwalior Smart City Development
Corporation Limited, 

  

Performance security valid up to Till 3 (three) months from the date of expiry of the 
Defect Liability Period  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Annexure – A 

KEY DATES & EVENTS 

 

S. 
No. 

Department Stage Bidder’s
Stage 

Start Expiry Envelopes
Date Time Date Time  

1.  Purchase 
of Tender – 
Online 

28/03/2018 1030 
Hours 

24/04/2018 1730 
Hours 

 

2. Pre-Bid Meeting  04/04/2018 1500 
Hours 

   

3.  Bid 
Submission – 
Online 

  25/04/2018 1730 
Hours 

 

4. Mandatory 
Submission Pre-
qualification Opening 

 26/04/2018 1600 
Hours 

  Envelope 
A 

5. Technical Proposal 
Opening 

 26/04/2018 1610 
Hours 

  Envelope 
B 

6. Financial Bid 
Opening 

 27/04/2018 1600 
Hours 

  Envelope 
C 

 

Note: Original Affidavit shall have to be submitted by the Successful Bidder before agreement. Scan 
copy of affidavit and all other declaration shall be submitted by the bidder online. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 Annexure – B 
(See clause 3 of Section 1-NIT) 

AFFIDAVIT  

(To be contained in Envelope A)  
(On Non-Judicial Stamp of Rs.100) 

 

I/we __________________________who is/are _______________________________ (status in the 
firm/company) and competent for submission of the affidavit on behalf of M/S 
__________________________________________________ (name of the bidder) do solemnly affirm an 
oath and state that: 

 

I/we are  fully  satisfied  for  the  correctness  of  the  certificates/records  submitted  in  support  of  the following 
information in bid documents which are being submitted in response to notice inviting e- tender No. 
__________________ for __________________________________________________________ (name of 
work) dated __________________ issued by the _____________________________________ (name of the 
Authority) 

I/we are fully responsible for the correctness of following self-certified information/ documents and certificates: 

1. That the self-certified information given in the bid document is fully true and authentic. 

2. That: 

a) Term deposit / Bank Guarantee submitted as Earnest Money Deposit, and other relevant 
documents provided by the Bank are authentic. 

b) Information regarding financial qualification and annual turn-over is correct.  

c) Information regarding various physical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 

OR 

Following close relatives are working in the department: 

Name: _________________________ Designation: ____________________ Present Posting 

__________________________ 

 

Signature with Seal of the Deponent (bidder) 

I/ We, ___________________________________ above deponent hereby certify that the facts mentioned in 

above para(s) 1 to 3 are correct to the best of my knowledge and belief.  

Verified today __________________ (dated) at __________________ (place) 

 

Signature with Seal of the Deponent (bidder) 

 



Annexure – C 
(See clause 5 of Section 1 NIT) 

PRE-QUALIFICATION CRITERIA 

This work ‘Conservation and Adaptive Upgradation of Central Library, Lashkar as Digital Library’ has 
two different packages according to their respective nature of work: 
  

1. Package 1- Conservation, Retrofitting, MEP and Other Allied and Development Works for 
Conservation and Adaptive Upgradation of Central Library, Lashkar as Digital Library; and  

2. Package 2- Digital/Virtual ICT procurement, System Integration, Content Development and Virtual 
Platform Development for Adaptive Upgradation of Central Library, Lashkar as Digital Library  

The packages mentioned above are only for understanding purposes and the Bidders are expected to bid for 
the project as a whole. The two areas of specialization required for execution of this work are 
Conservation/Civil/Retrofitting and ICT/Automation for which the Bidders are encouraged to bid as 
incorporated Joint Ventures or Consortium. However bidders possessing both experiences and meeting the 
prequalification criteria can bid as single entity.   

A. Mandatory Qualifications 

 
Criteria 

Compliance  Requirements 

Single Entity
Incorporated Joint Venture/Consortium 

Requirement 
All Partners 
Combined 

Each Partner One Partner 

i) Nationality & 
Proof of 
Incorporation 

National Firm/Organisation  
incorporated under Indian Law 

Must meet 
requirement 

Incorporated 
JV must meet 
requirement. 

Not Applicable 
for Consortium

Must meet 
requirement 

Must meet 
requirement 

ii) Valid 
Registration  

Registration No. issued by 
centralized registration system of 
Govt. of MP or proof of 
application for registration 

Must meet 
requirement 

Not Applicable Not Applicable 
Lead Partner 
Must meet 

requirement 

iii) Accreditation/ 
Certification 

The Bidder having Quality 
Certification Appropriate ISO 
9001:2008 Or latest. 

Must meet 
requirement 

Not Applicable Not Applicable 
One Partner 
must meet 

requirement 

iv) Bidder 
Class/Category 

Valid registration of Bidder in 
appropriate category (B or C) 
with the Public Works 
Department, Government of 
Madhya Pradesh, Central Public 
Works Department, Government 
of India or any other State PWD 

Must meet 
requirement 

Not Applicable Not Applicable 
Lead Partner 
Must meet 

requirement 

v) PAN No. 
Must have pan no. in name of 
the company/firm/organisation 
incorporated under Indian Law  

Must meet 
requirement 

Incorporated 
JV must meet 
requirement. 

Not Applicable 
for Consortium

Must meet 
requirement 

Must meet 
requirement 

vi) GSTIN No. 

Must have GSTIN Certificate in 
name of the 
company/firm/organisation 
incorporated under Indian Law 

Must meet 
requirement 

Incorporated 
JV must meet 
requirement. 

Not Applicable 
for Consortium

Must meet 
requirement 

Must meet 
requirement 

vii) TAN No. 
Must have TAN No. in name of 
the company/firm/organisation 
incorporated under Indian Law 

Must meet 
requirement 

Incorporated 
JV must meet 
requirement. 

Not Applicable 
for Consortium

Must meet 
requirement 

Must meet 
requirement 

viii) EPF No. 
Must have valid EPF registration 
in name of the 

Must meet 
requirement 

Incorporated 
JV must meet 
requirement. 

Must meet 
requirement 

Must meet 
requirement 



company/firm/organisation 
incorporated under Indian Law 

Not Applicable 
for Consortium

Note: Incorporated JV/Consortium shall comprise of not more than two firms/companies. The minimum 
equity under JV/Consortium of Lead firm must be 51% and that of other firm must 25%. 
 

B. Financial Qualifications 

 
Criteria 

Compliance  Requirements 

Single Entity
Incorporated Joint Venture/Consortium 

Requirement 
All Partners 
Combined 

Each Partner One Partner 

i) Net Worth 

Net Worth for the Financial Year 
2016-17 should be positive. 
(Certificate of Chartered 
Accountant showing calculation 
of Net Worth must be enclosed).

Must meet 
requirement 

Not Applicable
Must meet 

requirement 
Not Applicable

ii) Average Annual 
Financial 
Turnover  

The bidder should have an 
Average Annual financial 
turnover during the last 3 
consecutive financial years, 
ending 31st March 2018, should 
be at least 30% of the estimated 
cost of the project i.e. INR 
338.42 Lakhs. (Audited Balance 
Sheets of all the three financial 
years must be submitted in 
support, without which the bid 
may not be considered. The 
calculation sheet for annual 
average construction turnover 
shall be certified by a Chartered 
Accountant)   

Must meet 
requirement 

Must meet 
requirement 

Not Applicable 

Lead member 
must meet 
65% of the 

requirement 
i.e. INR 219.97

Lakhs 

 

C. Experience 

 
Criteria 

Compliance  Requirements 

Single Entity
Incorporated Joint Venture/Consortium 

Requirement 
All Partners 
Combined 

Each Partner One Partner 

1. Similar Sector Experience 

a) Similar Sector 
Experience in 
Conservation, 
Retrofitting, 
MEP and Other 
Allied and 
Development 
Works 

Experience of having 
successfully executed 
(Successfully executed would 
mean successful completion and 
commissioning of the project) 
the following:  
i) three similar works each 

costing not less than the 
amount equal to INR 451.22 
Lakhs (40% of the probable 
amount of contract) during 
the last 7 financial years 

OR 
ii) two similar works each 

costing not less than the 
amount equal to INR 564.03 
Lakhs (50% of the probable 
amount of contract) during 
the last 7 financial years  

OR 
iii) one similar work of 

aggregate cost not less than 

Must meet 
requirement 

Must meet 
requirement 

Not Applicable 

Lead member 
must meet 
minimum 65% 
of the 
requirement 
i.e. INR 293.29 
Lakhs for 
three similar 
works 

OR 
Lead member 
must meet 
minimum 65% 
of the 
requirement 
i.e. INR 366.62 
Lakhs for two 
similar works 

OR 
Lead member 
must meet 



the amount equal to INR 
902.45 Lakhs (80% of the 
probable amount of 
contract) during the last 7 
financial years 

minimum 65% 
of the 
requirement 
i.e. INR 586.59 
Lakhs for one 
similar work 

b) Similar Sector 
Experience in 
Digital/Virtual 
ICT 
procurement, 
System 
Integration, 
Content 
Development 
and Virtual 
Platform 
Development 

Must meet 
requirement 

Not Applicable 

One partner 
must meet 
minimum 35% 
of the 
requirement 
i.e. INR 157.93
Lakhs for 
three similar 
works 

OR 
One partner 
must meet 
minimum 35% 
of the 
requirement 
i.e. INR 197.41
Lakhs for two 
similar works 

OR 
One partner 
must meet 
minimum 35% 
of the 
requirement 
i.e. INR 315.86
Lakhs for one 
similar work 

Note: The value of executed works shall be brought to current costing level by enhancing the actual Value of 
work at simple rate of 7% per annum; calculated from the date of completion to last date of receipt bid. 

Bidders are required to submit the corresponding Work Order copies & Execution/Completion Certificates 
issued by the respective clients. The Certificates should be issued by respective authority (not below Executive 
Engineer) of client. GSCDCL may call for original certificates for verification. 

1. Similar works for Conservation, Retrofitting, MEP and Other Allied and Development Works means the single 
entity bidder or incorporated JV/Consortium Partner must have successfully executed any 3 of the 
following characteristics of works: 

i) Conservation works involving restoration/ preservation/ reconstruction/ repair/ retrofitting/ adaptive 
reuse of heritage buildings which have certain historical or cultural significance duly recognized by 
statutory or non-statutory competent authorities or custodian agencies such as: any state archaeology 
& museum department/ state department of culture/ Archaeological Survey of India/ INTACH/ AKDN/ 
or equivalent organizations. 

ii) Civil/ retrofitting/ other site development works in revitalization/ redevelopment/ rejuvenation/ 
regeneration projects at historical sites/ urban historical precincts or areas/ historical monuments/ 
museums/ historical public buildings for which the custodian and/or funding agency is municipal 
bodies/ tourism departments/ development authorities/ state PWD/ CPWD/ or equivalent departments. 

iii) Civil/ repair/ retrofitting works in buildings /monuments/ sites majorly involving (above 51% of the total 
value of item of works of a contract) works in traditional materials like lime mortar, stone masonry in 
lime mortar, lime concrete, lime plaster, araish work, ashlar stone works, traditionally carved stone 
works, etc. 

iv) Civil/ building services (mechanical, electrical, plumbing, HVAC)/ site development / infrastructural/ 
landscaping works in historic/ cultural/ tourism sites for which the custodian or implementation agency 
is any government or quasi-government organisation or PSU  

v) Comprehensive building construction and site development works involving civil works, MEP, and 
other specialized works in public buildings or large private buildings site area not less than 1 Acre with 
built-up area not less than 1500 Sq.m     



 

2. Similar works for Digital/Virtual ICT procurement, System Integration, Content Development and Virtual Platform 
Development means the single entity bidder or incorporated JV/Consortium Partner must have successfully 
executed any 3 of the following characteristics of works: 

i) Procurement works involving supply/purchase from OEM, installation, testing and commissioning of 
IT/ICT related goods/hardware and software for installation of likes of Interactive Media Kiosks/ Digital 
Wall/  PCs/ Laptops/ Tablets/ Tele-communication Infrastructure/ Virtual or Augmented Reality 
Infrastructure/ Multi Media Infrastructure/ or equivalent IT/ICT infrastructure for government or private 
projects in India and abroad. 

ii) Procurement and On-site Operation and Management (O&M)  or Annual Maintenance Contract (AMC) 
services for IT & ICT systems/ Tele-communication Infrastructure/ Virtual or Augmented Reality 
Infrastructure/ Multi Media Infrastructure/ or equivalent IT/ICT infrastructure for government or private 
projects in India and abroad. 

iii) Comprehensive System Integration (CSI) or Virtual Platform Development (VPD) services including 
intergradation plan with users across spectrum mainly involving integration of specific public services/ 
creating inter and intra institutional virtual platforms/ augmenting and creating global collaborative 
networks/ providing services to remote access systems/ etc. interalia for IT & ICT systems/ Tele-
communication Infrastructure/ Virtual or Augmented Reality Infrastructure/ Multi Media Infrastructure/ 
or equivalent IT/ICT infrastructure for government or private projects in India and abroad. 

iv) Comprehensive Content Development and Post Production Services for Digital Media Platforms 
including collection, collation and digitization of existing information/ design and development of 
software and interactive digital platforms/ content copy writing/ production of interactive digital short 
films or documentaries or editorials/ storyboarding and developing instructional interactivity/ 
deployment of content platforms with tracking and reporting abilities/ etc. interalia services for IT & ICT 
systems/ Tele-communication Infrastructure/ Virtual or Augmented Reality Infrastructure/ Multi Media 
Infrastructure/ or equivalent IT/ICT infrastructure for government or private institutions and 
corporations in India and abroad. 

v) Comprehensive Development and Management of Web based systems including development of 
dynamic and user friendly websites and mobile applications/ development of inter and intra institutional 
digital administration and activity management and performance assessment systems/ development 
of Go-live facilities/ development of web based real time tracking system/ development of web based 
digital rights management system/ cloud based services/ etc. interalia for government or private 
institutions/network operating centers and corporations in India and abroad.          

 

 

 

 

 

 

 



Annexure – D 
(See clause 6 of Section 1 NIT) 

SPECIAL ELIGIBILITY CRITERIA 

Not Applicable 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure – E  
(See clause 2 of Section 2-ITB & Clause 10 of GCC) 

SPECIFICATIONS 

Specifications of proposed works in order of their preference are compliant to the latest versions of MPUADD 
(part 1 to 4), MPPWD, CPWD (volume I & II), and MORTH specifications and standards. Non Scheduled works 
have detailed specifications supported by detailed design drawings. Specifications for conservation works are 
compliant to the: Directorate of Archaeology, Archives & Museums (DAAM); Archaeological Survey of India 
(ASI); relevant International Charters on Heritage Conservation; and Indian National Trust for Art and Cultural 
Heritage (INTACH) standards. Non-scheduled conservation specifications are supported with detailed process 
and instructions. The minimum FRS (Functional Requirement Specification) and SRS (System Requirement 
Specification) for all hardware and software under the ICT/IT components are detailed in the Bill of Quantities, 
notwithstanding which the client is liable to make changes in specifications during the execution of the project.    

The works in General shall be carried out as per latest MP-UADD Specifications, (updated with corrections 
slips issued upto last date of submission of tender) unless otherwise specified in the nomenclature of the 
individual item or in the particular specifications of concerned items of works. 

For items not covered under MP-UADD specifications with correction slips or those specifications are not given 
in the technical specifications appended or not incorporated in the nomenclature of the individual item, the 
work shall be done as per latest relevant BIS Codes of Practice or as per approval of Engineer-in-charge. 

All the works shall be executed as per the approved drawings / designs. The patterns shown in the tender 
drawings can be modified as per the site requirements by the Engineer- in-charge and nothing extra 
whatsoever shall be payable over and above the quoted rates. 

Material should be of the best approved quality obtainable and they shall comply with the respective Indian 
Standard Specifications. Samples of all materials shall be got approved before placing order and the approved 
sample shall be deposited with the Client/Engineer In-Charge. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



1.1.1. GENERAL  

SPECIAL STRUCTURES  

a) For structures like retaining walls, wing walls, chimneys, over head reservoirs/ tanks and other elevated 
structures, where elevations/ heights above a defined datum level have not been specified and 
identification of floors cannot be done as in case of building. Level, at 1.2 m above the ground level shall 
be the floor 1 level as well as plinth level. Level at a height of 3.5 m above floor 1 level will be reckoned 
as floor 2 level and level at a height of 3.5 m above the floor 2 level will be floor 3 level and so on, where 
the total height above floor 1 level is not a whole number multiple of 3.5 metre. Top most floor level shall 
be the next in sequence to the floor level below even if the difference in height between the two upper 
most floor levels is less than 3.5 metres   

FOUNDATION AND PLINTH   

a) The work in foundation and plinth shall include: (a) For buildings: All works upto 1.2 metre above ground 
level or upto floor 1 level whichever is lower: (b) For abutments, piers and well steining: all works upto 
1.2 m above the bed level: (c) For retaining wall, wing walls, compound walls, chimneys, over head 
reservoirs/ tanks and other elevated structures: All works upto 1.2 metre above the ground level: (d) For 
reservoirs/ tanks (other than overhead reservoirs/ tanks): All works upto 1.2 metre above the ground level: 
(e) For basements: All works upto 1.2 m above ground level or upto floor 1 level whichever is lower.  Note: 
Specific provision shall be made in the estimate for such situations where the foundation level is more 
than 3 (three) metre depth from the plinth for all types of structures mentioned above.   

MEASUREMENTS  

a) In booking dimensions, the order shall be consistent and in the sequence of length, width and height or 
depth or thickness.   

b) Rounding off: Rounding off where required shall be done in accordance with IS: 2-1960. The number of 
significant places rounded in the rounded off value should be as specified.   

MATERIALS  

a) Samples of all materials to be used on the work shall be got approved by the contractor from the Engineer-
in-Charge well in time. The approved samples duly authenticated and sealed shall be kept in the custody 
of the Engineer-in-Charge till the completion of the work. All materials to be provided by the contractor 
shall be brand new and as per the samples approved by the Engineer-in-Charge.   

b) Materials obtained by the contractor from the sources approved by the Department shall be subjected to 
the Mandatory tests. Where such materials do not conform to the relevant specifications, the matter shall 
be taken up by the Engineer-in-Charge for appropriate action against the defaulters. In all such cases, 
necessary documents in original and proof of payment relating to the procurement of materials shall be 
made available by the contractor to the Engineer-in-Charge.   

c) Samples, whether submitted for approval to govern bulk supplies or required for testing before use and 
also the sample of materials bearing ‘Standard mark,’ if required for testing, shall be provided free of cost 
by the contractor. All other incidental expenditure to be incurred for testing of samples e.g. packaging, 
sealing transportation, loading, unloading etc. except testing charges shall be borne by the contractor.   

d) The materials, supplied by the Department shall be deemed to be complying with the specifications.   

e) Materials stored at site, depending upon the individual characteristics, shall be protected from 
atmospheric effects due to rain, sun, wind and moisture to avoid deterioration.  

f) Materials like timber, paints etc. shall be stored in such a way that there may not be any possibility of fire 
hazards. Inflammable materials and explosives shall be stored in accordance with the relevant rules and 
regulations or as approved by Engineer-in-Charge in writing so as to ensure desired safety during storage.   

g) The unit weight of materials unless otherwise specified shall be reckoned as given in IS: 1911-1967.   

SAFETY IN CONSTRUCTION 

a) The contractor shall employ only such methods of construction, tools and plant as are appropriate for the 
type of work or as approved by Engineer-in-Charge in writing.   



b) The contractor shall take all precautions and measures to ensure safety of works and workman and shall 
be fully responsible for the same. Safety pertaining to construction works such as excavation, centering 
and shuttering, trenching, blasting, demolition, electric connections, scaffolds, ladders, working platforms, 
gangway, mixing of bituminous materials, electric and gas welding, use of hoisting and construction 
machinery shall be governed by CPWD safety code, relevant safety codes and the direction of Engineer-
in-Charge   

1.1.2. DISMANTLING AND DEMOLISHING 

c) All materials obtained from dismantling or demolition shall be the property of the Government unless 
otherwise specified and shall be kept in safe custody until they are handed over to the Engineer in-
Charge/ authorized representative.   

d) The demolition shall always be well planned before hand and shall generally be done in reverse order of 
the one in which the structure was constructed. The operations shall be got approved from the Engineer-
in-Charge before starting the work.   

e) Due care shall be taken to maintain the safety measures prescribed in IS 4130.    

f) Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the adjoining 
work or property before dismantling and demolishing is taken up and the work shall be carried out in such 
a way that no damage is caused to the adjoining work or property. Wherever specified, temporary 
enclosures or partitions and necessary scaffolding with suitable double scaffolding and proper cloth 
covering shall also be provided, as directed by the Engineer-in-Charge.   

g) Necessary precautions shall be taken to keep noise and dust nuisance to the minimum.  All work needs 
to be done under the direction of Engineer-in-Charge. Helmets, goggle, safety belts etc. should be used 
whenever required and as directed by the Engineer-in-Charge.      

h) The demolition work shall be proceeded with in such a way that it causes the least damage and nuisance 
to the adjoining building and the public.    

i) Dismantling shall be done in a systematic manner. All materials which are likely to be damaged by 
dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed first.  Chisels 
and cuters may be used carefully as directed.  The dismantled articles shall be removed manually or 
otherwise, lowered to the ground (and not thrown) and then properly stacked as directed by the Engineer-
in-Charge.   

j) Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by taking out 
the fixing with proper tools and not by tearing or ripping off.   

k) Any serviceable material, obtained during dismantling or demolition, shall be separated out and stacked 
properly as directed by the Engineer-in-Charge within a lead of 50 metres. All unserviceable materials, 
rubbish etc. shall be disposed off as directed by the Engineer-in-Charge.   

l) The contractor shall maintain/disconnect existing services, whether temporary or permanent, where 
required by the Engineer-in-Charge.   

m) No demolition work should be carried out at night especially when the building or structure to be 
demolished is in an inhabited area. 

n) Screens shall be placed where necessary to prevent injuries due to falling pieces.    

o) Water may be used to reduce dust while tearing down plaster from brick work.    

p) Safety belts shall be used by labourers while working at higher level to prevent falling from the structure.    

q) First-aid equipment shall be got available at all demolition works of any magnitude. 

ROOF TRUSSES    

r) If a building has a pitched roof, the roof structure should be removed to wall plate level by hand method. 
Sufficient purlins and bracing should be retained to ensure stability of the remaining roof trusses while 
each individual truss is removed progressively.    



s) Temporary bracing should be added, where necessary, to maintain stability.  The end frame opposite to 
the end where dismantling is commenced, or a convenient intermediate frame should be independently 
and securely guyed in both directions before work starts.    

t) On no account should the bottom tie of roof trusses be cut until the principal rafters are prevented from 
making outward movement  

1.1.3. CONSERVATION WORKS 

MATERIALS AND WORKMANSHIP 

a) The term “Materials” shall mean all materials, goods and articles of every kind whether raw, processed or 
manufactured and equipment and plant of every kind to be supplied by the implementing agency for 
incorporation in the works. 

b) All materials shall be of the specified quality and should match the original in colour, texture and composition. 
New material should be of acceptable conservation grade. 

c) Materials shall be transported, handled (stacked where necessary)and stored in such a manner as to prevent 
deterioration, damage or contamination failing which such damaged materials will be rejected and shall not 
be used on any part of the works under this contract. 

d) Work shall be performed only by mason skilled and competent in the particular class of work. Wherever 
possible skilled craftsperson must be engaged and traditional methods employed in reconstruction 
processes. All work should match the standard and quality of the original workmanship of the building. 

e) The building conservation works should be carried out in a manner complying with the principles of 
conservation and good conservation practices as accepted nationally and internationally. 

f) H-frame scaffolding and other special scaffolding should be provided for accessing and working on certain 
parts of the building without causing any harm to the structures. Special care must be taken while working 
so that flooring is not damaged. Scaffolding may be propped against the face of the building with suitably 
padded buffer. 

g) Recycling of the historic material: The historic material should be reused as far as possible. This essentially 
includes the historic timber members, stone and bricks. The partially decayed timber members should also 
be reused after consultation with the client and the principal consultant. 

h) The scaffolding should be metal cup lock system and not take support by burrowing into the historic masonry. 

i) All vehicular movement within the forecourt for movement of material or man power should move at a 
minimum distance of 2 meters from the buildings and should follow the demarcated pathway. 

SAMPLING AND TESTING OF MATERIALS 

a) The implementing agency shall submit samples of such materials (before going for bulk supply, bulk supply 
shall be taken up after obtaining written approval of the said samples by the authority concerned) as may be 
required by the Project Manager for Quality Assurance and shall carry out the specified tests directed by the 
Project Manager at the site or at the supplier’s premises or at a laboratory approved by the Project Manager. 

b) Samples shall be submitted and tests carried out sufficiently early to enable further samples to be submitted 
and tested if required by the Project Manager for Quality Assurance. 

c) Final specifications of the building materials, to be used for conservation work, should be based on laboratory 
tests to ensure that they comply with the original materials. Scientific investigations of the art work materials 
should be carried out to better inform proposed conservation interventions. 

d) The implementing agency shall give the Project Manager seven days’ notice in writing of the date on which 
any of the materials will be ready for testing or inspection. The Project Manager shall attend the test at the 
appointed place within seven days of the said date on which the materials are expected to be ready for testing 
or inspection according to the implementing agency, failing which the test may proceed in his absence unless 
instructed by the Project Manager to carry out such a test on a mutually agreed upon date. 

e) The implementing agency shall in any case submit to the Project Manager within seven days of every test 
such number of certified copies (not exceeding six) of the test readings as the Project Manager may require. 



f) The provisions of this clause shall also apply to materials supplied under any nominated sub-contract. 

STANDARDS 

a) The latest specifications, as prepared and published by Public Works Department, Govt. of Uttar Pradesh, 
shall be construed to be a part of the tender. These shall be followed in respect of all materials, workmanship 
and various tests to be performed and the acceptance criteria. 

b) In respect of items, where Public Works Department, specifications are either not available or do not serve 
the intent of design, the Central Public Works Department, Govt. of India, Specifications shall govern. 

c) Where Specifications are still not found, the latest provisions of National Building Code of India / Indian 
Standards (IS) / IRC / MORTH / CPHEEO shall hold good. 

d) The requirement of these specifications shall be fulfilled by the implementing agency within the tendered 
rates. The items quoted shall be deemed to have taken these specifications into account. 

e) At the request of client, the implementing agency has to provide a certificate stating that the materials 
supplied comply in all respects with the standard; the implementing agency shall obtain the certificate and 
forward it to the Project Engineer. 

f) If no standard is indicated, the relevant Indian Standard, if any, shall apply. Indian Standards are published 
by: 

Indian Standards Institution, 

Manak Bhavan, 

9, Bahadur Shah ZafarMarg, 

New Delhi – 110 002 

g) In case of discrepancy between the Technical Specification and the Standards referred to herein, the 
Technical Specification shall govern. 

SITE CLEARANCE 

a) De-vegetation: The growth of vegetation in the joints of historic brick buildings is the principle factor in 
causing their ruin. Therefore the plants and trees growing on and close to the structure need to be removed 
as specified by conservation architect. 

In removing weeds, trees or shrubs, etc. from walls, it is essential that the roots should be completely 
destroyed, and during the process of raking out, any tendrils found in the joints should be followed up and 
removed. The stumps can be injected with chemical called Round up or tree killer, arsenic or hot lime slurry 
shall be poured around the roots. 

Joints which have to be raked out in order to destroy the vegetation should, after the earth etc. has been 
removed, be immediately re-pointed. 

The removal of trees from historic masonry is an operation that demands special care. As a rule large trees 
should be removed in sections in order to prevent injury being done to the masonry.  

Refilling shall be done by using earth in layers of 200mm. thickness with compaction in pits. 

DISMANTLING AND DEMOLISHING WITHIN HISTORIC BUILDINGS/SITES 

a) Dismantling: The term ‘Dismantling’ implies carefully separating the parts without damage and removing. 
This may consist of dismantling one or more parts of the building as specified or shown on the drawings. 

b) Precautions: All materials obtained from dismantling or demolition shall be the property of the Government 
unless otherwise specified and shall be kept in safe custody until they are handed over to the Project 
Manager/ authorized representative. 

c) Findings on site: The findings should be brought in to notice of the conservation architect. The constructions 
details will be reviewed on the basis of the new findings. The implementing agency should photo document 



the various findings on site during the course of conservation works. It is important that the implementing 
agency adheres to the time plan keeps the conservation architect informed about the various explorations in 
the building so that the documentation of the findings and relevant changes in the details can be carried. 

d) Marking and keeping material: All materials removed in accordance with the items of work shall be marked 
as they are removed, so as to clearly show where they have been removed from, and shall be kept on the 
site and protected from damage until they are inspected by the Conservation Architect. Marking of the historic 
material is essentially important.  

e) The dismantling shall always be well planned before hand and shall generally be done in reverse order of 
the one in which the structure was constructed. The operations shall be got approved from the Project 
Manager before starting the work. 

f) Due care shall be taken to maintain the safety measures prescribed in IS 4130. 

g) Care in removal: All demolition shall be undertaken in a careful manner with minimum disturbance to prevent 
any damage to other parts or to the rest of the building. 

h) While removing the incompatible later additions (lime washes, cement plaster, etc.) the implementing agency 
shall take all precautions to protect the existing original details (art work, original plaster and original 
elements). All work on decorative surfaces shall be carried out by Art Conservators only or under their direct 
supervision. Precautions to safeguard the decorative surfaces/art works shall be carried out prior to 
commencement of civil dismantling or demolition works on the building. Suitable measures for their protection 
shall be adopted by the civil works implementing agency and firm carrying out the art conservation work in 
consultation with each other. 

i) Protection of historic features and materials: Utmost care must be taken to ensure that the historic fabric 
of the building is not damaged in the course of demolition works as well as during conservation works. Special 
care must be taken to protect floor surfaces (brick floors, marble floors, stone etc.), decorative features 
(doors, wall paintings etc.). 

j) Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the adjoining 
work or property before dismantling and demolishing is taken up and the work shall be carried out in such a 
way that no damage is caused to the adjoining work or property. Wherever specified, temporary enclosures/ 
partitions or necessary scaffolding (suitable double scaffolding and proper cloth covering), shall also be 
provided, as directed by the Project Engineer. 

k) Necessary precautions shall be taken to keep noise and dust nuisance to the minimum. 

l) All work needs to be done under the direction of Project Manager. Helmets, goggle, safety belts etc. should 
be used whenever required and as directed by the Project Manager. 

m) The demolition work shall be proceeded with in such a way that it causes the least damage and nuisance to 
the adjoining building and the public. 

n) Dismantling shall be done in a systematic manner. All materials which are likely to be damaged by dropping 
from a height or by demolishing roofs, masonry etc. shall be carefully removed first. 

o) Chisels and cutters may be used carefully as directed. The dismantled articles shall be removed manually or 
otherwise, lowered to the ground (and not thrown) and then properly stacked as directed by the Project 
Manager. 

p) Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by taking out the 
fixing with proper tools and not by tearing or ripping off. 

q) Any serviceable material, obtained during dismantling or demolition, shall be separated out and stacked 
properly as directed by the Project Manager within a lead of 50 meters. All unserviceable materials, rubbish 
etc. shall be disposed of as directed by the Project Manager. 

r) The implementing agency shall maintain/disconnect existing services, whether temporary or permanent, 
where required by the Project Engineer. 

s) No demolition work should be carried out at night especially when the building or structure to be demolished 
is in an inhabited area. 



t) Screens shall be placed where necessary to prevent injuries due to falling pieces as it a tourist site. Care 
must be taken for the safety of tourist during implementation. Water may be used to reduce dust while tearing 
down plaster from brick/stone work. 

MASONRY WORK 

a) Materials: Materials shall comply with the specifications and standards as specified. 

b) Lime: This specification lays down the general characteristics of lime to be used for the conservation work. 
No readymade or factory made lime is to be used for any of the work. 

The classification of lime to be used for various purposes is as follows: 

Lime for concrete terracing: Class A lime: Hydraulic Lime 

Lime for making lime mortar: Class B lime: Feebly hydraulic lime 

Lime for making lime plaster: Class C lime: Fat lime 

Supply and Storage: The lime to be used for concreting of terrace or Class A lime is to be supplied as 
hydraulic lime only. The class B and class C shall be supplied as quick lime. Lime supplied as quick lime or 
lump lime at the site should be in a sealed condition and subsequently stacked in a store or any other place 
which is dry and under cover well protected from rain. This is necessary because quick lime deteriorates 
quickly as it attracts moisture and carbon dioxide from atmosphere. For storing it should be piled up and 
covered with a blanket of lime dust to exclude moist air. Therefore it should be slaked as soon as possible in 
a pit called a ‘Haudi’ specially constructed for this. It should be slaked for at least 10 days prior to its use for 
making lime mortar and plaster. 

Rejection of Lime: The lump or quick lime having stone pieces, impurities and powdery shall be rejected. 
The Implementing agency at his own expense shall remove lime, which has been rejected by the Engineer, 
from the site of work within 3 days. 

Lime slaking in tank: A tank or the ‘Haudi’ lined with stone or brick and finished with cement large enough 
to permit, stirring and hoeing shall be prepared (generally tanks suitable for 5 quintals or 10 quintals of quick 
lime are used in practice). The tank shall be filled to half its depth with water. 

Quick lime shall be gradually added till it fills the entire bottom to about half the depth of water. (Never add 
water to lime). While quick lime is being added it shall be constantly stirred and hoed so as to break up the 
lumps. No part of the lime shall be allowed to expose above water level. As the lime slakes with evolution of 
heat temperature begins to rise and more lime or water may be added till the required temperature is reached 
and that temperature should be maintained by the addition of more lime or water till all the lime apparently 
has slaked, the stirring and hoeing shall be continued during the above process and for some period even 
after the slaking is apparently over. This whole act has to done with utmost precaution to the body by covering 
the eyes with glass goggles and wearing rubber boots. 

Maturing: After the lime has cooled, more water shall be added if required and it shall be left undisturbed for 
not more than 7 days. The putty shall be allowed to mature but not allowed to dry out till it is used. Therefore 
the tank will need to be filled with water to allow the slaked lime to be constantly in submerged in water. 

c) Surkhi: Surkhi is the powdered burnt bricks, brickbats and is used as an admixture to lime both for making 
lime mortar and lime plaster. Surkhi shall always be obtained from fully burnt or slightly under burnt, but never 
from over brunt bricks. Surkhi obtained from burnt loam shall not contain any un-burnt soil. Surkhi shall be 
perfectly clean, free from an admixture or any foreign element. Surkhi shall not contain soluble sulphate more 
than 0.5% for exposed work and work in damp situations and not more than 1.0% when used for works in 
dry and internal situations. 

Stacking: Surkhi shall be stacked on masonry or wooden platform in regular stacks as of size2.0M x 2.0M x 
0.6M at the places as directed by the Engineer and shall be protected from dust, rains and dampness and 
shall be kept under adequate coverings provided by the implementing agency. 

d) Sand: Sand used in the making of mortar should be coarse grained, perfectly clean and sharp and preferably 
of a yellow and variegated colour. It should, if possible, be obtained from local pits. 



It is absolutely essential that it should possess the above mentioned qualities in order that a successful result 
may be obtained for the lime mortar. Fine grained, dusty or dirty sand must not be allowed, and each fresh 
consignment should be carefully inspected in order to see that it corresponds with the sample approved in 
the first case. Many sands which would otherwise be of good quality contain lumps of foreign matter, or a 
quantity of dusty particles. Such sand may with the Engineers consent, be used after it has been thoroughly 
washed and sifted. 

e) Mortar mixes -Lime surkhi mortar and Lime surkhi plaster 

Materials used: Lime: Lime A, B and C class shall be used in the preparation of mortar and shall, conform 
to lime specification 2.1.1 

Surkhi Aggregates: It shall conform to Surkhi specification  

Sand aggregate in lime mortar: shall confirm to sand specification 

Water: For all mortars water used shall be free from mud, clay, and acidic, basic or organic impurities and 
shall be drinkable. 

Proportion: The lime surkhi mortar shall be in conformance to the DSR-2016 specification for lime in 1:1:1 
(1 lime putty: 1 surkhi: 1 fine sand). 

The proportion of mix for mortar shall also depend upon the percentage purity of lime with regard to its CaO 
content. In case the CaO content of lime is lower, the proportion of lime shall be suitably increased to 
compensate, for the lower CaO content of the lime used. The lime plaster will be as per archaeological 
specification 3.1 (a) in 1:2 (1 lime: 2 surkhi). 

Preparation of mortar: Mortar mill (Lime Chakki or Mill) mixing: Slaked lime in the required quantity and fine 
aggregates in proportions (For lime mortar, 1:1:1 (1 lime putty: 1 surkhi: 1 fine sand) and 1:2 (1 lime: 2 Surkhi) 
shall be put along with limewater/water in the chakki spreading uniformly all along its circumference and 
ground with a stone chakki till a mortar of uniform colour and desired consistency is obtained. As grinding is 
done the mixture shall be continuously raked and turned over and over especially from corners and sides. 
Mortar is to be ground to the required consistency depending on the mode of grinding i.e. bullock or tractor 
for 3 hrs and 1and half hour (at least) respectively. The prepared masala has to be then removed to a 
rectangular pit that would be used for storing of the masala with enough space to allow the masala to be 
mixed well for a short duration using feet before delivering it for application. 

Addition of surkhi or other pozzolonas in the making of mortars gives the mortars the properties of hydraulic 
mortars i.e. quick setting properties and should be treated like Class A and Class B lime mortars, depending 
upon the hydraulicity. 

Strengthening of the mortar: The prepared lime mortar should be added with the admixture ofLapti ka 
paani + methi+ gulgul ka paani, which should be added only after being filtered properly. The filtered 
admixture will be thoroughly mixed with the lime mortar and then added with rumimastagi ka paani for extra 
strengthening of the mortar. 

Storage of Mortar: Lime mortars prepared shall be used up as soon as possible after mixing 2 days for 
Class B limes from the time of making Putty or first grinding. Mortars from Class C limes can be used for 
periods longer than 3 days after the making of mortar provided they are protected from drying out. The mortar 
left over at the end of the working hour should be properly covered with moistened jute bags. When the 
mortar is used after a gap of two days it should be sprinkled with limewater and mixed well using feet covered 
with gumboot. 

Rejection of Mortar: Mortar not found in accordance with the specifications above and unsuitable according 
to field and laboratory tests of lime mortar shall be rejected. The implementing agency at its own cost shall 
remove rejected mortar from the site of work within 3 days. 

f) Filling of cracks: Cracks can be categorized into minute hairline crack and wide crack especially in plaster. 
Not much action is needed to put a stop or to treat micro-cracks. On the other hand, the wide cracks are filled 
with putty of lime and the materials originally used for the preparation of plaster at various places. Filling is 
done with a painted spatula and sometimes with a dropper. 



Where the cracks are structural the cracks need to further investigate and the underlying masonry condition 
assessed to find the cause of the cracks. Often the joints in the stone masonry deteriorated as a result of 
deteriorating mortar which gives rise to major cracks. 

Cracks in the masonry will need to be stitched and the masonry grouted with hydraulic lime grouting 1:1 (1 
lime putty: 1 fi ne sieved sand) using pressure grouting to strengthen the masonry. 

The gauged brick masonry work shall be of superior quality and be smoothened by physical /abrasive 
technique so as to achieve hair line joints. 

g) Cutting and Cleaning cement/ lime pointing from masonry joints: When modern lime or cement pointing 
has to be cut out from old joints and stone faces from the historic building in the complex, great care is to be 
taken such that the edges and surfaces of the brick/stone are not touched with chisel. When the cement 
pointing is hard and compact, a very small chisel is to be used and the centre of the cement joint is cut out, 
after which the sides of the joints where the cement adheres, are to be picked off with a steel tool, but without 
the use of a hammer. 

SAND STONE WORK 

a) Sand stone slab flooring/ pathway: The stone flooring with chisel dressed stones will be as per 
Archaeological specification clause no 5.10. Wherever old paving stones exist; the old stone slab will be re-
laid in the same area with missing stones replaced. Where the new paving stones have to be laid care should 
be taken to see that the stones slab match as much as possible to the old paving stone slab. 

b) Repair of Chhajjas: To replace chajja either large part of it should be damaged or completely missing. At 
places where large pieces have fallen off, the remaining pieces should also be carefully removed out and 
completely new chhajja carved out in the same pattern should be placed in grooves, if possible reusing the 
old chhajja slabs. In order to maintain the authenticity of the material of the new chhajjas to the old chhajjas, 
it will have to be made out in the same stone, which is broken off and can be replaced. The newly carved 
piece should be made in same pattern, matching in colour, texture and size as the existing stone slab chhajja 
and it should fixed in the same manner. 

WOOD WORK 

a) Fixing of new Doors: The doors should be of best teak or other superior quality wood, free from knots, etc. 
It should match in size, colour, texture and design as per the existing doors in the west gateway. The door 
specifications and drawings given by the conservation architect should be referred in all respects. 
 

FINISHING WORK 

a) Treatment of bulging plaster and damaged plaster: The problem associated with deteriorating plaster is 
in the form of bulging, flaking and loss of plaster in small or big patches from the ceiling and wall surfaces. In 
case of severe conditions related to the above the deteriorated plaster can be carefully removed without 
harming the surface of the underlying masonry and re-plastering it. All this should be done under the strict 
supervision of art conservator and only for areas specified in the conservation drawings. 

In many a place, the plaster separates from the walls and a gap is formed between them. There are two 
types of separation of plaster from the support, one in which the gap between the support and plaster is 
considerable with minor cracks formed on surface and another in which plaster is detached, the gap is too 
much. Here again it is advisable to repair the lime plaster, similar in composition to the original plaster for 
filling up the lost areas. 

b) Lime Surkhi Plaster Work: 

Sequence of work: Surface Preparation: Surfaces to be plastered shall be thoroughly cleaned of all dust, 
grease, oil and loose mortar. The entire surface shall then be thoroughly washed with brush and clean water. 

Joints shall be racked out to depth of 20mm minimum with a hooked tool specially made for the purpose. 
Care should be taken not to damage masonry edges while racking. All surfaces of concrete, old plaster and 
stone shall be roughened sufficiently for bond with the plaster. Soft or crumbling stonework and other surfaces 
shall be dismantled and repaired if required. All surfaces to be plastered shall be thoroughly wetted for 24 
hours before commencing plaster and shall be kept damp during the progress of work. At the same time the 
wall should not be too wet, as plaster is then likely to fall out and will also not be appropriate. It is essential 



to maintain uniform suction of water by receiving surfaces, which shall be ensured by damping evenly all dry 
patches before applying plaster. The Engineer will inspect and approve all preparatory work before the 
commencement of plastering work. 

Application & Curing: The first coat shall be done as per specified in archaeological specification 3.1 (a) 
and should be in ratio 1:2 (lime: surkhi). The first coat shall be applied to the wall with trowel in thickness 5 
to 8mm. This surface shall be racked out, immediately after applying when it wet, by trowel at distances 
30mm to 45mm. in jig jag pattern. This shall be done for complete room and should be left for 2-3 days. 

Now the surface shall be thoroughly wetted for 24 hours before applying the next coat of surkhi plaster. The 
thickness for the surkhi plaster 25mm. in ratio 1:2 (lime: surkhi). The surkhi plaster for wall shall be done from 
the top to bottom and if possible each wall should be done on the same day if to avoid defects or unevenness 
at the joints. To ensure even thickness and a true surface, about 150mm. x 150mm. of surkhi plaster shall 
first be applied horizontally and vertically at 2m centers, approximately over the entire surfaces, to serve as 
gauges. 

The surkhi mortar shall be filled between these to gauge with a straight edge wooden piece (plainer or 
butkada). The plastered surface shall be firmly pressed to uniform plumb and plane. The surface shall be left 
for 24hours. The surface shall develop cracks after 24 hours. All plastered surface shall be thoroughly wetted 
for 24 hours before commencing plaster and shall be kept damp during the progress of work. At the same 
time the wall should not be too wet, as plaster is then likely to fall out and will not be satisfactory. It is essential 
to maintain uniform suction of water by receiving surfaces, which shall be ensured by damping evenly all dry 
patches before applying plaster. The Engineer will inspect all preparatory work and process shall not be 
commenced, until Engineer approves all preparatory works. 

The surface shall be hammered at the cracks with the help of wet wooden sticks (jaal / baint wood) made for 
the purpose. The cracks should seems be mixed. The surface shall be left for 7 days and shall cure during 
the process. 

All corners, angles, junctions, etc. shall be truly vertical, horizontal or carved as the case may be and shall 
be carefully finished. Rounding or chamfering of corners or junctions wherever required shall be done without 
any extra payment. No portion shall be left out initially to be patched up later on. Before applying surkhi, loi 
the entire surface of the surkhi plaster should be rechecked with a true straight edge (wooden or aluminum 
plainer 2.5m long), plumb, string, level, etc. 

If any crack appears on surfaces or if any portion found soft or if sound defective due to less lime, improper 
curing or any other reason, the relevant portion shall be removed and redone as per the instruction of the 
Engineer. 

The surface is thoroughly wetted before applying loi (final coat). Now the surkhi loi shall be apply in 
thickness2mm. (ratio 1:2) is applied with the plainer. The surface shall be smoothened by rubbing and 
pressing. 

c) Surface finish: Removal of lime wash 

While removal of lime washes/white wash from an old surface care should be taken to prevent injury to the 
underlying surface in particular any inscription, painting or relief beneath. Lime wash can be removed by light 
brushing with soft brush and water or light sponging in case of painted or delicate surface. In certain cases 
scraping using surgical blade and knife may be resorted to by skilled worker under close supervision and 
instruction of the engineer in consultation with the conservation architect. 

The task of cleaning stucco work or removal of lime wash and dirt from the surface is a specialized and 
difficult job to be undertaken only under the directions supervision of art conservation expert in consultation 
with the conservation architect. 

1.1.4. EARTHWORK  

SITE CLEARANCE  

a) Before the earth work is started, the area coming under cutting and filling shall be cleared of shrubs, rank 
vegetation, grass, brushwood, trees and saplings of girth up to 30cm measured at a height of one meter 
above ground level and rubbish removed up to a distance of 50 meters outside the periphery of the area 



under clearance. The roots of trees and saplings shall be removed to a depth of 60cm below ground level or 
30 cm below formation level or 15 cm below sub grade level, whichever is lower, and the holes or hollows 
filled up with the earth, rammed and leveled.   

b) The trees of girth above 30 cm measured at a height of one meter above ground shall be cut only after 
permission of the Engineer-in-Charge is obtained in writing. The roots of trees shall also be removed as 
specified  

c) Existing structures and services such as old buildings, culverts, fencing, water supply pipe lines, sewers, 
power cables, communication cables, drainage pipes etc. within or adjacent to the area if required to be 
diverted/removed, shall be diverted/dismantled as per directions of the Engineer-in Charge and payment for 
such diversion/dismantling works shall be made separately. 

d) In case of archaeological monuments within or adjacent to the area, the contractor shall provide necessary 
fencing around such monuments as per the directions of the Engineer-in-Charge and protect the same 
properly during execution of works. Payment for providing fencing shall be made separately.   

e) Lead of 50 m mentioned in the ‘Schedule Of Quantities’ is the average lead for the disposal of excavated 
earth within the site of work.  The actual lead for the lead for the disposal of earth may be more or less than 
the 50 m for which no cost adjustment shall be made in the rates.    

f) Disposal of Earth shall be disposed off at the specified location or as decided by the Engineer-in Charge.  
The contractor has to take written permission about place of disposal of earth before the earth is disposed 
off, from Engineer-in-Charge. 

EXCAVATION IN ALL KINDS OF SOILS  

g) All excavation operations manually or by mechanical means shall include excavation and ‘getting out’ the 
excavated materials. In case of excavation for trenches, basements, water tanks etc. ‘getting out’ shall include 
throwing the excavated materials at a distance of at least one metre or half the depth of excavation, whichever 
is more, clear off the edge of excavation. In all other cases ‘getting out’ shall include depositing the excavated 
materials as specified. The subsequent disposal of the excavated material shall be either stated as a separate 
item or included with the items of excavation stating lead.   

h) During the excavation the natural drainage of the area shall be maintained. Excavation shall be done from 
top to bottom. Undermining or undercutting shall not be done.   

i) In firm soils, the sides of the trenches shall be kept vertical upto a depth of 2 meters from the bottom. For 
greater depths, the excavation profiles shall be widened by allowing steps of 50 cms on either side after every 
2 meters from the bottom. Alternatively, the excavation can be done so as to give slope of 1:4 (1 horizontal: 
4 vertical). Where the soil is soft, lose or slushy, the width of steps shall be suitably increased or sides sloped 
or the soil shored up as directed by the Engineer-in Charge. It shall be the responsibility of the contractor to 
take complete instructions in writing from the Engineer-in-Charge regarding the stepping, sloping or shoring 
to be done for excavation deeper than 2 meters.   

j) The excavation shall be done true to levels, slope, shape and pattern indicated by the Engineer-in Charge. 
Only the excavation shown on the drawings with additional allowances for centering and shuttering or as 
required by the Engineer-in-Charge shall be measured and recorded for payment.   

k) In case of excavation for foundation in trenches or over areas, the bed of excavation shall be to the correct 
level or slope and consolidated by watering and ramming. If the excavation for foundation is done to a depth 
greater than that shown in the drawings or as required by the Engineer-in-Charge, the excess depth shall be 
made good by the contractor at his own cost with the concrete of the mix used for levelling/ bed concrete for 
foundations. Soft/defective spots at the bed of the foundations shall be dug out and filled with concrete (to 
be paid separately) as directed  

l) While carrying out the excavation for drain work care shall be taken to cut the side and bottom to the required 
shape, slope and gradient. The surface shall then be properly dressed. If the excavation is done to a depth 
greater than that shown on the drawing or as required by the Engineer-in-Charge, the excess depth shall be 
made good by the contractor at his own cost with stiff clay puddle at places where the drains are required to 
be pitched and with ordinary earth, properly watered and rammed, where the drains are not required to be 
pitched. In case the drain is required is to be pitched, the back filling with clay puddle, if required, shall be 
done simultaneously as the pitching work proceeds. The brick pitched storm water drains should be avoided 
as far as possible in filled-up areas and loose soils.   

m) In all other cases where the excavation is taken deeper by the contractor, it shall be brought to the required 
level by the contractor at his own cost by filling in with earth duly watered, consolidated and rammed.   



n) In case the excavation is done wider than that shown on the drawings or as required by the Engineer-in-
Charge, additional filling wherever required on the account shall be done by the contractor at his own cost.   

o) The excavation shall be done manually or by mechanical means as directed by Engineer-in-charge 
considering feasibility, urgency of work, availability of labour /mechanical equipment and other factors 
involved.  Contractor shall ensure every safety measures for the workers.  Neither any deduction will be made 
nor will any extra payment be made on this account. 

EARTH WORK BY MECHANICAL MEANS    

a) Earth work by mechanical means involves careful planning keeping in view site conditions i.e. type of soil, 
nature of excavation, distances through which excavated soil is to be transported and working space available 
for employing these machines. The earth moving equipment should be accordingly selected. 

b) The earth moving equipment consists of excavating and transporting equipment. Excavating equipment may 
be further classified as excavators and tractor based equipment. 

FILLING  

a) The earth used for filling shall be free from all roots, grass, shrubs, rank vegetation, brushwood, tress, sapling 
and rubbish.   

b) Filling with excavated earth shall be done in regular horizontal layers each not exceeding 20 cm in depth. All 
lumps and clods exceeding 8 cm in any direction shall be broken. Each layer shall be watered and 
consolidated with steel rammer or ½ tonne roller. Where specified, every third and top must layer shall also 
be consolidated with power roller of minimum 8 tonnes. Wherever depth of filling exceeds 1.5 metre vibratory 
power roller shall be used to consolidate the filing unless otherwise directed by Engineer-in-charge. The top 
and sides of filling shall be neatly dressed. The contractor shall make good all subsidence and shrinkage in 
earth fillings, embankments, traverses etc. during execution and till the completion of work unless otherwise 
specified. 

SURFACE EXCAVATION 

a) Excavations exceeding 1.5 m in width and 10 sqm. on plan but not exceeding 30 cm. in depth in all types of 
soils and rocks shall be described as surface excavation and shall be done as specified in 2.7 and 2.8. 

EXCAVATION IN TRENCHES FOR PIPES, CABLES ETC. AND REFILLING  

a) This shall comprise excavation not exceeding 1.5 mts in width or 10 sqm in plan and to any depth trenches 
for pipes. Cables etc. and returning the excavated material to fill the trenches after pipes, cables etc. are laid 
and their joints tested and passed and disposal of surplus excavated material upto 50 m lead 

FILLING IN TRENCHES, PLINTH, UNDER FLOOR ETC.  

a) Earth Normally excavated earth from same area shall be used for filling. Earth used for filling shall be free 
from shrubs, rank, vegetation, grass, brushwood, stone shingle and boulders (larger than 75mm in any 
direction), organic or any other foreign matter. Earth containing deleterious materials, salt peter earth etc. 
shall not be used for filling. All clods and lumps of earth exceeding 8 cm in any direction shall be broken or 
removed before the earth is used for filling. 

SURFACE DRESSING 

a) Surface dressing shall include cutting and filling upto a depth of 15 cm and clearing of shrubs, rank vegetation, 
grass, brushwood, trees and saplings of girth upto 30 cm measured at a height of one metre above the 
ground level and removal of rubbish and other excavated material upto a distance of 50 metres outside the 
periphery of the area under surface dressing. High portions of the ground shall be cut down and hollows 
depression filled upto the required level with the excavated earth so as to give an even, neat and tidy look 

FELLING TREES  

a) While clearing jungle, growth trees above 30 cm girth (measured at a height of one metre above ground 
level) to be cut, shall be approved by the Engineer-in-Charge and then marked at site. Felling trees shall 
include taking out roots upto 60 cm below ground level or 30 cm below formation level or 15 cm below sub-
grade level, whichever is lower.   



b) All excavation below general ground level arising out of the removal of trees, stumps etc. shall be filled with 
suitable material in 20 cm layers and compacted thoroughly so that the surfaces at these points conform to 
the surrounding area. The trunks and branches of trees shall be cleared of limbs and tops and cut into suitable 
pieces as directed by the Engineer-in-Charge. 

ANTI-TERMITE TREATMENT  

a) Sub-terranean termites are responsible for most of the termite damage in buildings. Typically, they form nests 
or colonies underground. In the soil near ground level in a stump or other suitable piece of timber in a conical 
or dome shaped mound. The termites find access to the super-structure of the building either through the 
timber buried in the ground or by means of mud shelter tubes constructed over unprotected foundations.   

b) Termite control in existing as well as new building structures is very important as the damage likely to be 
caused by the termites to wooden members of building and other household article like furniture, clothing, 
stationery etc. is considerable. Anti-termite treatment can be either during the time of construction i.e. pre-
constructional chemical treatment or after the building has been constructed i.e. treatment for existing 
building.   

c)  Prevention of the termite from reaching the super-structure of the building and its contents can be achieved 
by creating a chemical barrier between the ground, from where the termites come and other contents of the 
building which may form food for the termites. This is achieved by treating the soil beneath the building and 
around the foundation with a suitable insecticide. 

1.1.5. CEMENT MORTAR  

WATER   

a) Water used for mixing and curing shall be clean and free from injurious quantities of alkalies, acids, oils, salts, 
sugar, organic materials, vegetable growth or other substance that may be deleterious to bricks, stone, 
concrete or steel. potable water is generally considered satisfactory for mixing. The Ph value of water shall 
be not less than 6. The following concentrations represent the maximum permissible values: (of deleterious 
materials in water). 

CEMENT  

a) The cement used shall be any of the following grade and the type selected should be appropriate for the 
intended use. 

i. 33 grade ordinary Portland cement conforming to IS 269.  
ii. 43 grade ordinary Portland cement conforming to IS  8112. 
iii. 53 grade ordinary Portland cement conforming to IS 12269.  
iv. Rapid hardening Portland cement conforming to IS 8041. 
v. Portland slag cement conforming to IS 455. 
vi. Portland Pozzolana cement (flyash based) conforming to IS 1489 (Part 1).  
vii. Portland Pozzolona cement (calcined clay based) conforming to IS 1489 (part 2). 
viii. Hydrophobic cement conforming to IS 8043  
ix. Low heat Portland cement conforming to IS 12600. 
x. Sulphate resisting Portland cement conforming to IS 12330 
xi. White cement conforming to IS 8042 

 
FINE AGGREGATE 

a) Aggregate most of which passes through 4.75 mm IS sieve is known as fine aggregate. Fine aggregate shall 
consist of natural sand, crushed stone sand, crushed gravel sand stone dust or marble dust, fly ash and 
broken brick (Burnt clay).  It shall be hard, durable, chemically inert, clean and free from adherent coatings, 
organic matter etc. and shall not contain any appreciable amount of clay balls or pellets and harmful impurities 
e.g. iron pyrites, alkalies, salts, coal, mica, shale or similar laminated materials in such form or in such 
quantities as to cause corrosion of metal or affect adversely the hardening, the strength, the durability or the 
appearance of mortar, plaster or concrete. The sum of the percentages of all deleterious material shall not 
exceed 5%. Fine aggregate must be checked for organic impurities such as decayed vegetation humps, coal 
dust etc. in accordance with the procedure prescribed. 

1.1.6. BRICK WORK 

COMMON BURNT CLAY BRICKS  



a) Shall conform to IS:1077 and shall be hand moulded or machine moulded. They shall be free from nodules 
of free lime, visible cracks, flaws warpage and organic matter, have a frog 100 mm in length 40 mm in width 
and 10 mm to 20 mm deep on one of its flat sides. Bricks made by extrusion process and brick tiles may not 
be provided with frogs. Each brick shall be marked (in the frog where provided) with the manufacturer’s 
identification mark or initials. 

TILE BRICK 

a) The bricks of 4 cm height shall be moulded without frogs. Where modular tiles are not freely available in the 
market, the tile bricks of F.P.S. thickness 44 mm (1-3/4") shall be used unless otherwise specified. 

1.1.7. STONE WORK 

COURSED RUBBLE MASONRY - FIRST SORT 

a) Face stones shall be hammer dressed on all beds, and joints so as to give them approximately rectangular 
block shape. These shall be squared on all joints and beds. The bed joint shall be rough chisel dressed for 
at least 80 mm back from the face, and side joints for at least 40 mm such that no portion of the dressed 
surface is more than 6 mm from a straight edge placed on it The remaining unexposed portion of the stone 
shall not project beyond the surface of bed and side joint. The bushing on the face shall not project more 
than 40 mm as an exposed face and 10 mm on a face to be plastered. The hammer dressed stone shall also 
have a rough tooling for minimum width of 25 mm along the four edges of the face of the stone, when stone 
work is exposed. 

b) The mortar for jointing shall be as specified. 

c) All stones shall be wetted before use. The walls shall be carried up truly plumb or to specified batter. All 
courses shall be laid truly horizontal and all vertical joints shall be truly vertical. The height of each course 
shall not be less than 15 cm nor more than 30 cm.   

d)  Face stones shall be laid alternate headers and stretchers. No pinning shall be allowed on the face. No face 
stone shall be less in breadth than its height and at least one third of the stones shall tail into the work for 
length not less than twice their height.   

e)  The hearting or the interior filling of the wall shall consist of stones carefully laid on their proper beds in 
mortar; chips and spalls of stone being used where necessary to avoid thick beds of joints of mortar and at 
the same time ensuring that no hollow spaces are left anywhere in the masonry. The chips shall not be used 
below the hearting stone to bring these upto the level of face stones. The use of chips shall be restricted to 
the filling of interstices between the adjacent stones in hearting and these shall not exceed 10% of the 
quantity of stone masonry.   

f)  The masonry in a structure shall be carried up uniformly but where breaks are unavoidable, the joints shall 
be raked back at angle not steeper than 45°. Toothing shall not be allowed. 

g) All bed joints shall be horizontal and all side joints vertical. All joints shall be fully packed with mortar, face 
joints shall not be more than one cm thick.   

h)  When plastering or pointing is not required to be done, the joints shall be struck flush and finished at the 
time of laying. Otherwise, joints shall be raked to a minimum depth of 20 mm by raking tool during the 
progress of work, when the mortar is still green. 

STONE CHAJJA 

a) Stone slabs shall be hard, sound and durable. These shall be chisel dressed on all faces which are exposed 
to view and rough dressed at other surface. Angles shall be true and edge lines straight. The finished 
thickness shall be as stipulated with permissible tolerance of ± 2 mm. The length of stone slabs in chajja shall 
not be less than 60 cm unless otherwise specified.   

b) In case of sloping chajja the stone shall be sloped as specified. It shall have minimum bearing of 20 cm 
measured horizontally on the wall and the bearing shall also be similarly sloped. Each slab shall have a hole 
in the centre of the bearing area through which the anchoring M.S. holding down bolt shall pass. The holding 
down bolts shall be 12 mm diameter and shall be bent at right angles at its lowest end and burried horizontally 
for at least 7 cm in a joint 30 cm below the bearing surface. Each holding down bolt shall be secured at top 
by suitable washer and nut. 



c) In case of horizontal chajja, the stone shall be fixed horizontally with a slight outer slope of about 1 cm. It 
shall have minimum bearing of 15 cm on the wall. Holding down bolts shall be provided, only where so 
specified. 

1.1.8. WOOD WORK AND PVC WORK 

TIMBER 

a) The timber shall be free from decay, fungal growth, boxed heart, pitch pockets or streaks on the exposed 
edges, splits and cracks. The timber shall be graded as first grade and second grade on the basis of the 
permissible defects in the timber. For both the grades, knots should be avoided over a specified limit. 

b) Control on moisture content of timber is necessary to ensure its proper utility in various climatic conditions. 
For specifying the permissible limit of moisture content in the timber the country has been divided into four 
climatic zones as per Appendix B of Chapter 9. In each of the zones, maximum permissible limit of moisture 
content of timber for different uses, when determined in accordance with the procedure laid down 

c) The process of drying timber under controlled conditions is called seasoning of timber. Timber shall be either 
air seasoned or kiln seasoned and in both cases moisture content of the seasoned timber shall be as 
specified in Table 9. 2 of Chapter 9 unless otherwise specified, air seasoned timber shall be used. Kiln 
seasoning of timber, where specified, shall be done as per IS 1141 in a plant approved by Engineer in-
Charge. 

PANELLING MATERIAL 

a) Timber panels shall be preferably made of timber of larger width. The minimum width and thickness of a 
panel shall be 150 mm and 15 mm respectively. When made from more than one piece, the pieces shall be 
joined with a continuous tongue and groove joint, glued together and reinforced with metal dowels. The grains 
of timber panels shall run along the longer dimensions of the panels. The panels shall be designed such that 
no single panel exceeds 0.5 square metre in area. 

b) Plywood boards are formed by gluing and pressing three or more layers of veneers with the grains of adjacent 
veneers running at right angles to each other. The veneers shall be either rotary cut or sliced and shall be 
sufficiently smooth to permit an even spread of glue. Face veneers may be either decorative on both sides 
or one side commercial and the other decorative. Plywood shall be of BWP grade or BWR grade as per IS 
303. 

c) Particle boards shall be of medium density and manufactured from particles of agro waste, wood or 
lignocellulose i.e. material blended with adhesive and formed into solid panels under the influence of heat, 
moisture, pressure etc. The particle boards shall be flat pressed three layered or graded and of Grade-I as 
per Table 1 of IS 3087. Both surfaces of the boards shall be sanded to obtain a smooth finish and shall 
conform to IS 3087. 

d) Fibre boards shall be of medium density cement board reinforced with wood fibre, produced by fiberizing 
steamed wood under pressure, blended with adhesive and wax and formed into solid panels under controlled 
conditions of heat and pressure as per IS 14862. 

e) For panel exceeding 0.5 sqm in area, the nominal thickness of the glass to be used shall be as specified. 

f) Particle Board Prelaminated particle board Grade-1 (FPT–I or graded wood particle board FPT-I) bonded 
with BWP type synthetic resin and prelaminated conforming to IS 12823 Grade-I, type II or I shall be used. 

g) Fire retardant plywood shall generally conform to IS 5509. The plywood to be given fire retardant treatment 
shall conform to BWR grade of IS 303 to be able to stand pressure impregnation. Plywood for treatment shall 
be clean, free from oil or dirt patches on the surface and at a moisture content not exceeding 15 percent. In 
case of veneered decorative plywood care shall be taken that colour of the solution does not spoil to 
decorative surface. 

DOOR, WINDOW AND VENTILATOR FRAMES 

a) Timber for door, window and ventilators frames shall be as specified. Timber shall be sawn in the direction 
of the grains. All members of a frame shall be of the same species of timber and shall be straight without any 
warp or bow. Frames shall have smooth, well-planed (wrought) surfaces except the surfaces touching the 
walls, lintels, sill etc., which may be left clean sawn. Rebates, rounding or moulding shall be done before the 
members are jointed into frames. The depth of the rebate for housing the shutters shall be 15 mm, and the 
width of the rebates shall be equal to the thickness of the shutters. A tolerance of ± 2 mm shall be permitted 
in the specified finished dimensions of timber sections in frames. 



b) The Jamb posts shall be through tenoned in to the mortise of the transoms to the full thickness of the transoms 
and the thickness of the tenon shall be not less than 2.5 cm. The tenons shall closely fit into the mortise 
without any wedging or filling. The contact surface of tenon and mortise before putting together shall be glued 
with polyvinyl acetate dispersion based adhesive conforming to IS 4835 or adhesive conforming IS 851 and 
pinned with 10 mm dia hard wood dowels, or bamboo pins or star shaped metal pins. The joints shall be at 
right angles when checked from the inside surfaces of the respective members. The joints shall be pressed 
in position. Each assembled door frame shall be fitted with a temporary stretcher and a temporary diagonal 
brace on the rebated faces. 

c) The frames shall be got approved by the Engineer-in-Charge before being painted, oiled or otherwise treated 
and before fixing in position. The surface of the frames abutting masonry or concrete and the portions of the 
frames embedded in floors shall be given a coating of coal tar. Frames shall be fixed to the abutting masonry 
or concrete with holdfasts or metallic fasteners as specified. After fixing, the jamb posts of the frames shall 
be plugged suitably and finished neat. Vertical members of the door frames shall be embedded in the floor 
for the full thickness of the floor finish and shall be suitably strutted and wedged in order to prevent warping 
during construction. A minimum of three hold fasts shall be fixed on each side of door and window frames 
one at centre point and other two at 30 cm from the top and bottom of the frames. In case of window and 
ventilator frames of less than 1 m in height two hold fasts shall be fixed on each side at quarter point of the 
frames. Hold fasts and metallic fasteners shall be measured and paid for separately. 

PANELLED GLAZED OR PANELLED AND GLAZED SHUTTERS 

a) Panelled or glazed shutters for doors, windows, ventilators and cupboards shall be constructed in the form 
of timber frame work of stiles and rails with panel inserts of timber, plywood, block board, veneered particle 
board, fibre board wire gauze or float glass. The shutters may be single or multipanelled, as shown in the 
drawings or as directed by the Engineer-in-Charge. Timber for frame work, material for panel inserts and 
thickness of shutters shall be as specified. All members of the shutters shall be straight without any warp or 
bow and shall have smooth well planed face at right angles to each other. 

b) Any warp or bow shall not exceed 1.5 mm for door shutter and 1 mm for window and ventilator shutters The 
right angle for the shutter shall be checked by measuring the diagonals and the difference between the two 
diagonals should not be more than 3 mm. Generally panelled glazed or panelled and glazed shutter shall 
conform to IS 1003 (Pt. 1 & 2). 

c) Timber for stiles and rails shall be of the same species and shall be sawn in the directions of grains. Sawing 
shall be truly straight and square. The timber shall be planed smooth and accurate to the required 
dimensions. The stiles and rails shall be joined to each other by plain or haunched mortise and tenon joints 
and the rails shall be inserted 25 mm short of the width of the stiles. The bottom rails shall have double tenon 
joints and for other rails single tenon joints shall be provided. The lock rails of door shutter shall have its 
centre line at a height of 800 mm from the bottom of the shutters unless otherwise specified. The thickness 
of each tenon shall be approximately one-third the finished thickness of the members and the width of each 
tenon shall not exceed three times its thickness. 

d) Glass panelling (Glazing) shall be done as specified in 9.2.6. Glazing in the shutters of doors, windows and 
ventilators of bath, WC and Lavatories shall be provided with frosted glass the weight of which shall be not 
less than 10 kg/sqm. Frosted glass panes shall be fixed with frosted face on the inside. Glass panels shall 
be fixed by providing a thin layer of putty conforming to  IS 419 applied between glass pane and all along the 
length of the rebate and also between glass panes and wooden beading. 

e) These shall be made from mild steel flat 40 × 5 mm size conforming to IS 7196 without any burns or dents. 
5 cm length of M.S. flat at one end shall be bent at right angle and one hole 11 mm dia shall be made in it for 
fixing to wooden frame with 10 mm dia nut bolt. The bolt head shall be sunk into the wooden frame, 10 mm 
deep and pluged with wooden plug. At the other end 10 cm length of the hold fast flat shall be forked and 
bent of length as specified at right angle in opposite direction and embedded in cement concrete block of 
size 30 x 10 x 15 cm of mix 1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate, 20 mm nominal 
size) or as specified 

f) Fitting shall be of mild steel, brass, aluminium or as specified. Some mild steel fittings may have components 
of cast iron. These shall be well made, reasonably smooth, and free from sharp edges and corners, flaws 
and other defects. Screw holes shall be counter sunk to suit the head of specified wood screws. 

UPVC- DOOR FRAMES 

a) UPVC door frame shall be made of PVC material conforming to IS 10151.  The door frame shall be made 
from extruded UPVC section having overall dimensions of 48 x 40 mm or 42 x 50 mm having wall thickness 
of 2.0 mm + 0.2 mm. Corners of the door frame to be jointed by M.S. galvanized brackets. Joints mitred and 
plastic welded. The hinge side vertical outer frames shall be reinforced by galvanized M.S. Tube of size 19 x 



19 mm of wall thickness 1 mm + 0.1 mm and a tie rod shall be provided at the bottom of the frame. The frame 
shall be fabricated in factory as per nomenclature of the item and directions of Engineer-in-Charge. 

b) The frames are to be fixed in prepared openings in the walls. All civil work and tiling should be completed 
before the fixing of the frames.  The frames are to be fixed directly on the plastered wall.  In case tiling is to 
be done in the place the frames are to be fitted, a 50 mm strip should be left untiled at the location where the 
frames are to be fitted.  The frames are erected in the prepared opening such that the vertical members of 
the door frame are embedded 50 mm in the floor. The frame shall be fitted truly in plumb. A minimum of three 
anchor bolts or screws of size 65/100 shall be used to fix each vertical member. One bolt shall be fixed at 
200 mm from the top member and one bolt shall be fixed at 200 mm from the floor. The third anchor bolt shall 
be fixed in the center. The top horizontal member shall be fixed using two 65/100 size anchor bolts or screws 
at a distance of 200 mm from both the corners. 

1.1.9. STEEL WORK 

STEEL WORK IN BUILT UP SECTION (WELDED) 

a) Straightening, shaping to form, cutting and assembling, shall be as far as applicable, except that the words 
“riveted or bolted” shall be read as “welded” and holes shall only be used for the bolts used for temporary 
fastening as shown in drawings. 

b) Welding shall generally be done by electric arc process as per IS 816 and IS 823. The electric arc method is 
usually adopted and is economical. Where electricity for public is not available generators shall be arranged 
by the contractor at his own cost unless otherwise specified. Gas welding shall only by resorted to using 
oxyacetylene flame with specific approval of the Engineer-in-charge. Gas welding shall not be permitted for 
structural steel work Gas welding required heating of the members to be welded along with the welding rod 
and is likely to create temperature stresses in the welded members. Precautions shall therefore be taken to 
avoid distortion of the members due to these temperature stresses. 

c) The work shall be done as shown in the shop drawings which should clearly indicate various details of the 
joint to be welded, type of welds, shop and site welds as well as the types of electrodes to be used. Symbol 
for welding on plans and shops drawings shall be according to IS 813.   

d)  As far as possible every efforts shall be made to limit the welding that must be done after the structure is 
erected so as to avoid the improper welding that is likely to be done due to heights and difficult positions on 
scaffolding etc. apart from the aspect of economy. The maximum dia of electrodes for welding work shall be 
as per IS 814. Joint surfaces which are to be welded together shall be free from loose mill scale, rust, paint, 
grease or other foreign matter, which adversely affect the quality of weld and workmanship. 

e) Before welding is commenced, the members to be welded shall first be brought together and firmly clamped 
or tack welded to be held in position. This temporary connection has to be strong enough to hold the parts 
accurately in place without any disturbance. Tack welds located in places where final welds will be made 
later shall conform to the final weld in quality and shall be cleaned off slag before final weld is made. 

f) The specification shall be as described except that while erecting a welded structure adequate means shall 
be employed for temporary fastening the members together and bracing the frame work until the joints are 
welded. Such means shall consists of applying of erection bolts, tack welding or other positive devices 
imparting sufficient strength and stiffness to resist all temporary loads and lateral forces including wind. Owing 
to the small number of bolts ordinarily employed for joints which are to be welded, the temporary support of 
heavy girders carrying columns shall be specially attended. Different members which shall be fillet welded, 
shall be brought into as close contact as possible. The gap due to faulty workmanship or incorrect fit if any 
shall not exceed. 1.5 mm if gap exceeds 1.5 mm or more occurs locally the size of fillet weld shall be 
increased at such position by an amount equal to the width of the gap. 

g) Before the member of the steel structures are placed in position or taken out of the workshop these shall be 
painted 

TUBULAR / HOLLOW SECTION TRUSSES 

a) Conforming to the requirement of IS 1161. The steel tubes when analysed in accordance with the method 
specified in IS 228 shall show not more than 0.06 percent sulphur, and not more than 0.06 per cent 
phosphorous.   

b)  Tubes shall be designated by their nominal bore. These shall be light, medium or heavy as specified 
depending upon the wall thickness. The standard size and weights of tubes are listed in Appendix C.  Hollow 
sections shall be as per IS 4923.          



c) Tubes shall be clean finished and reasonably free from scale. They shall be free from cracks, surface flaws, 
laminations and other defects. The ends shall be cut clean and square with axis of tube, unless otherwise 
specified.   

d) Wall thickness of tubes used for construction exposed to weather shall be not less than 4 mm and for 
construction not exposed to weather it shall be not less than 3.2 mm where structures are not readily 
accessible for maintenance, the minimum thickness shall be 5 mm. 

e) The component parts of the structure shall be assembled in such a manner that they are neither twisted nor 
otherwise damaged and be so prepared that the specified cambers, if any, are, maintained. The tubular steel 
work shall be painted with one coat of approved steel primer after fabrication. All fabrication and welding is 
to be done in an approved workshop. The joint details shall be generally as per S.P-38 of B.I.S publication. 

f) All material before being assembled shall be straightened, if necessary, unless required to be of curvilinear 
form and shall be free from twist. 

g) Where welding is adopted, it shall be as per IS 816. 

h) The ends of all the tubes, for columns transmitting loads through the ends, should be true and square to the 
axis of the tubes and should be provided with a cap or base accurately fitted to the end of the tube and 
screwed, welded or shrunk on. The cap or base plate should be true and square to the axis of the column. 

i) When the end of a tube is not automatically sealed by virtue of its connection be welding to another member 
the end shall be properly and completely sealed. Before sealing, the inside of the tubes should be dry and 
free from loose scale. 

j) In tubular construction the ends of tubes may be flattened or otherwise formed to provide for welded. Riveted 
or bolted connections provide that the methods adopted for such flattening do not injure the material. The 
change of sections shall be gradual. 

k) Tubular trusses shall be hoisted and erected in position carefully, without damage to themselves, other 
structure, equipment and injury to workman.   

l) The method of hoisting and erection proposed to be adopted shall be got approved from the Engineer-in-
charge. The contractor shall however be fully responsible, for the work being carried out in a safe and proper 
manner without unduly stressing the various members. Proper equipment such as derricks, lifting tackles, 
winches, ropes etc. shall be used. 

STEEL WORK WELDED IN BUILT-UP SECTIONS FOR HAND RAIL USING M.S. 
TUBULAR/ERW TUBULAR PIPES AND G.I. PIPES 

a) Hot finished welded (HFW) Hot finished seamless (HFS) and electric resistance welded tube shall conform 
to IS 1161 

b) G.I. pipes used for Hand rail to be conforming to IS 1239-Part I for medium grade. GI pipes to be screwed 
and socketed type and of required nominal bore. 

c) All screwed tubes and socket of GI pipes shall have pipe threads conforming to the requirements of IS 554. 

1.1.10. FLOORING 

RED OR WHITE FINE DRESSED SAND STONE FLOORING 

a) The slabs shall be red or white as specified in the description of the item. The stone slabs shall be hard, 
sound, durable and tough, free from cracks, decay and weathering. In case of red sand stone, white patches 
or streaks shall not be allowed. However, scattered spots upto 10 mm diameter will be permitted. Before 
starting the work the contractor shall get samples of slabs approved by the Engineerin-Charge.   

b)  The slabs shall be hand or machine cut to the requisite thickness along planes parallel to the natural bed of 
stone and should be of uniform size if required. 

c) Every slab shall be cut to the required size and shape and chisel dressed on all sides to a minimum depth of 
20 mm. The top and the joints shall be fine tooled so that straight edge laid along the face is fully in contact 
with it. In case machine cut stones are used, chisel dressing and fine tooling of machine cut surface need 
not be done provided a straight edge laid anywhere along the machine cut surface is in contact with every 
point on it.   



d)  The thickness of the slabs after dressing shall be 40 mm or as specified in the description of item with a 
permissible tolerance of ± 2 mm. 

e) Base concrete on which the slabs are to be laid shall be cleaned, wetted and mopped. The bedding for the 
slabs shall be with cement mortar 1:5 (1 cement : 5 coarse sand) or as given in the description of the item. 

f) The average thickness of the bedding mortar under the slabs shall be 20 mm and the thickness at any place 
under the slabs shall not be less than 12 mm. 

g) Mortar of specified mix shall be spreaded under each slab. The slab shall be washed clean before laying. It 
shall then be laid on top, pressed and larried, so that all hollows underneath get filled and surplus mortar 
works up through the joints. The top shall be tapped with a wooden mallet and brought to level and close to 
the adjoining slabs, with thickness of joint not exceeding 5 mm. Subsequent slabs shall be laid in the same 
manner. After laying each slab surplus mortar on the surface of slabs shall be cleaned off and joints finished 
flush. 

h) In case pointing with other mortar mix is specified, the joint shall be left raked out uniformly and to a depth of 
not less than 12 mm when the mortar is still green. The pointing shall be cured for a minimum period of 7 
days. The surface of the flooring as laid shall be true to levels and slopes as instructed by the Engineer-in-
Charge. 

i) Slabs which are fixed in the floor adjoining the wall shall enter not less than 12 mm under the plaster, skirting 
or dado. The junction between wall plaster skirting and floor shall be finished neatly and without waviness. 

j) The finished floor shall not sound hollow when tapped with wooden mallet. 

k) In case of chisel dressed stone flooring slight unevenness, if any existing between the edges of slabs at joints 
shall then be removed by chiselling in a slant. 

RED OR WHITE FINE DRESSED AND RUBBED SAND STONE FLOORING 

a) The specifications for dressing the top surface and the sides shall be as described. In addition the dressed 
top and sides shall be table rubbed with coarse grade carborundum stone before paving, to obtain a perfectly 
true and smooth surface free from chisel marks.   

b)  The thickness of the slabs after dressing shall be as specified with a permissible tolerance of ± 2 mm. 

c) The slabs shall be laid with 3 mm thick or 5 mm thick joints as specified in the description of the item.   

d)  Where the joints are to be limited to 3 mm thickness, the slabs shall be laid as specified in 11.19.3 except 
that the bedding mortar shall be as specified in 11.23.3 and sides of the slabs to be jointed shall be buttered 
with cement mortar 1:2 (1 cement: 2 stone dust) admixed with pigment to match the shade of the slab.   

e)  Where the slabs are to be laid with 5 mm thick joints, the specifications for laying shall be as described. 

f) Finishing shall be as specified except that chisel marks and unevenness shall be removed by rubbing with 
coarse grade carborundum stone. 

1.1.11. ROOFING 

CORRUGATED GALVANISED STEEL SHEET ROOFING 

a) These shall be of the thickness specified in the description of the item and shall conform to IS 277. The 
sheets shall be of 275 grade of coating (See Appendix-A) unless otherwise specified in the description of 
item. 

b) The sheets shall be free from cracks, split edges, twists, surface flaws etc. They shall be clean, bright and 
smooth. The galvanising shall be non-injured and in perfect condition. The sheets shall not show signs of 
rust or white powdry deposits on the surface. The corrugations shall be uniform in depth and pitch and parallel 
with the side. 

c) The top surfaces of the purlins shall be uniform and plane. They shall be painted before fixing on top. 
Embedded portions of wooden purlins shall be coal tarred with two coats. 

d) Roof shall not be pitched at a flatter slope than 1 vertical to 5 horizontal. The normal pitch adopted shall 
usually be 1 vertical to 3 horizontal. 



e) The sheets shall be laid and fixed in the manner described below, unless otherwise shown in the working 
drawings or directed by the Engineer-in-Charge.   

f) The sheets shall be laid on the purlins to a true plane, with the lines of corrugations parallel or normal to the 
sides of the area to be covered unless otherwise required as in special shaped roofs.   

g) The sheets shall be laid with a minimum lap of 15 cm at the ends and 2 ridges of corrugations at each side. 
The above minimum end lap of 15 cm shall apply to slopes of 1 vertical to 2 horizontal and steeper slopes. 
For flatter slopes the minimum permissible end lap shall be 20 cm. The minimum lap of sheets with ridge, hip 
and valley shall be 20 cm measured at right angles to the line of the ridge, hip and valley respectively. These 
sheets shall be cut to suit the dimensions or shapes of the roof, either along their length or their width or in a 
slant across their lines of corrugations at hips and valleys. They shall be cut carefully with a straight edge 
chisel to give a smooth and straight finish.   

h) Lapping in C.G.S. sheets shall be painted with a coat of approved steel primer and two coats of painting with 
approved paint suitable for G.S. sheet, before the sheets are fixed in place.   

i) Sheets shall not generally be fixed into gables and parapets. They shall be bent up along their side edges 
close to the wall and the junction shall be protected by suitable flashing or by a projecting drip course, the 
later to cover the junction by at least 7.5 cm.   

j) The laying operation shall include all scaffolding work involved.   

k) Sheets shall be fixed to the purlins or other roof members such as hip or valley rafters etc. with galvanised J 
or L hook bolts and nuts, 8 mm diameter, with bitumen and G.I. limpet washers or with a limpet washer filled 
with white lead as directed by the Engineer-in-Charge. While J hooks are used for fixing sheets on angle iron 
purlins, and L hooks are used for fixing the sheet to R.S. joists, timber or precast concrete purlins. The length 
of the hook bolt shall be varied to suit the particular requirements. 

l) The bolts shall be sufficiently long so that after fixing they project above the top of the nuts by not less than 
10 mm. The grip of J or L hook bolt on the side of the purlin shall not be less than 25 mm. There shall be a 
minimum of three hook bolts placed at the ridges of corrugations in each sheet on every purlin and their 
spacing shall not exceed 30 cm. Coach screws shall not be used for fixing sheets to purlins.   

m) The galvanised coating on J or L hooks, and bolts shall be continuous and free from defects such as blisters, 
flux stains, drops, excessive projections or other imperfections which would impair serviceability. 

n) Where slopes of roofs are less than 21.5 degrees (1 vertical to 2.5 horizontal) sheets shall be joined together 
at the side laps by galvanised iron bolts and nuts 25 × 6 mm size, each bolt provided with a bitumen and a 
G.I. limpet washer or a G.I. limpet washer filled with white lead. As the overlap at the sides extends to two 
corrugations, these bolts shall be placed zig-zag over the two overlapping corrugations, so that the ends of 
the overlapping sheets shall be drawn tightly to each other. The spacing of these seam bolts shall not exceed 
60 cm along each of the staggered rows. Holes for all bolts shall be drilled and not punched in the ridges of 
the corrugations from the underside, while the sheets are on the ground. 

o) Wind ties shall be of 40 x 6 mm flat iron section or of other size as specified. These shall be fixed at the eaves 
of the sheets. The fixing shall be done with the same hook bolts which secure the sheets to the purlins. The 
ties shall be paid for separately unless described in the item of roofing. 

p) The roof when completed shall be true to lines, and slopes and shall be leak proof. 

RIDGES AND HIPS OF PLAIN GALVANISED STEEL SHEETS 

a) Ridges and hips of C.G.S. roof shall be covered with ridge and hip sections of plain G.S. sheet with a minimum 
lap of 20 cm on either side over the C.G.S. sheets. The end laps of the ridges and hips and between ridges 
and hips shall also be not less than 20 cm. The ridges and hips shall be of 60 cm overall width plain G.S. 
sheet, 0.6 mm or 0.8 mm thick as given in the description of the item and shall be properly bent in shape.   

b) Ridges shall be fixed to the purlins below with the same 8 mm dia G.I. hook bolts and nuts and bitumen and 
G.I. limpet washers which fix the sheets to the purlins.   

c) Similarly, hips shall be fixed to the roof members below such as purlins, hip and valley rafters with the same 
8 mm dia G.I. hook bolts and nuts and bitumen and G.I. limpet washers which fix the sheets to those roof 
members. At least one of the fixing bolts shall pass through the end laps of ridges and hips, on either side. If 
this is not possible extra hook bolts shall be provided.   



d) The end laps of ridges and hips shall be joined together with C.G.S sheet by galvanised iron seam bolts 25 
x 6 mm size each with a bitumen and G.I. washer or white lead as directed by the Engineer-in-Charge. There 
shall be at least two such bolts in each end lap.   

e) Surface of C.G.I. sheets of ridge and hip sections and the roofing sheets which overlap each other shall be 
painted with a coat of approved primer and two coats of approved paint suitable for painting G.S. Sheets 
before they are fixed in place.   

f) The edges of the ridges and hips shall be straight from end to end and their surfaces should be plane and 
parallel to the general plane of the roof. The ridges and hips shall fit in squarely on the sheets. 

VALLEY AND FLASHING OF PLAIN GALVANISED STEEL SHEETS 

a) Valley shall be 90 cm wide overall plain G.S. sheet 1.6 mm thick or other size as specified in the item bent to 
shape and fixed. They shall lap with the C.G.S. sheets not less than 25 cm width on other side. The end laps 
of valley shall also be not less than 25 cm.  

b) Valley sheets shall be laid over 25 mm thick wooden boarding if so required.   

c)  Flashing shall be of plain G.S. sheet of 40 cm overall width 1.25 mm thick or 1.00 mm thick as specified in 
the item bend to shape and fixed. They shall lap not less than 15 cm over the roofing sheets. The end laps 
between flashing pieces shall not be less than 25 cm.   

d) Flashing and valley sheets shall be fixed to the roof members below, such as purlins and valley rafters with 
the same 8 mm dia G.I. hook bolts and nuts and bitumen and G.I. limpet washers which fix the sheets to 
those roof members.   

e)  At least one of the fixing bolts shall pass through the end laps of the valley pieces on other side. If this is not 
possible extra hook bolts shall be provided. The free end of flashing shall be fixed at least 5 cm inside 
masonry with the mortar of mix 1: 3 (1 cement: 3 coarse sand). Refer Fig. 12.3.   

f) Surface of G.S. sheets under overlaps shall be painted with a coat of approved primer and two coats of 
approved paint suitable for painting G.S. sheets.   

g) The edges of valley and flashing should be straight from end to end. The surfaces should be true and without 
bulges and depressions.   

GUTTERS MADE OF PLAIN GALVANISED STEEL SHEETS 

a) Gutter shall be fabricated from plain G.S. Sheets of thickness as specified in the item.   

b)  Eaves gutters shall be of the shape and section specified in the description of the item. The overall width of 
the sheet referred to therein shall mean the peripheral width of the gutter including the rounded edges. The 
longitudinal edges shall be turned back to the extent of 12 mm and beaten to form a rounded edge. The ends 
of the sheets at junctions of pieces shall be hooked into each other and beaten flush to avoid leakage.   

c) Gutter shall be laid with a minimum slope of 1 in 120.    

d) Gutter shall be supported on and fixed to M.S. flat iron brackets bent to shape and fixed to the requisite slope. 
The maximum spacing of brackets shall be 1.20 metres. 

e)  

f) Where these brackets are to be fixed to the sides of rafters, they shall be of 40 × 3 mm section bend to shape 
and fixed rigidly to the sides of rafters with 3 Nos. 10 mm dia bolts, nuts and washers. The brackets shall 
overlap the rafter not less than 30 cm and the connecting bolts shall be at 12 cm centres.   

g) Where the brackets are to be fixed to the purlins, the brackets shall consist of 50 × 3 mm M.S. flat iron bent 
to shape with one end turned at right angle and fixed to the purlin face with 2 Nos. of 10 mm dia bolts nuts 
and washers. The bracket will be stiffened by provision of 50 × 3 mm. M.S. flat whose over hung portion bent 
to right angle shape with its longer leg connected to the bracket with 2 Nos. 6 mm dia M.S. bolts, nuts and 
washers and its shorter leg fixed to face of purlin with 1 No. 10 mm dia, bolt, nut and washer. The over hang 
of the vertical portion of the bracket from the face of the purlin shall not exceed 22.5 cm with this arrangement. 
The spacing of the brackets shall not exceed 1.20  

h) The gutter shall be fixed to the brackets with 2 Nos. G.I. bolts and nuts 6 mm dia, each fitted with a pair of 
G.I. and bitumen washers. The connecting bolts shall be above the water line of the gutters.   



i) For connection to down take pipes, a proper drop end or funnel shaped connecting piece shall be made out 
of G.S. sheet of the same thickness as the gutter and riverted to the gutter, the other end tailing into the 
socket of the rain-water pipe. Wherever necessary stop ends, angles etc., should be provided.   

j) The gutters when fixed shall be true to line and slope and shall be leakproof. 

 
RED OR WHITE SAND STONE ROOFING 

a) The stone slabs shall be hard, even, sound and durable and shall conform to standards as detailed in 
subhead 7.0 of stone work. Slabs shall have been sawn or chiselled in a plane parallel to the natural bed of 
the stone. The slabs shall be rough chisel dressed on the top so that the dressed surface shall not be more 
than 6 mm from a straight edge placed on it. The edges of the depressions or projections shall be chisel 
dressed in a slant, so that surface does not have sharp unevenness. The sides shall also be chisel dressed 
to a minimum depth of 20 mm so that the dressed edges shall at no place be more than 3 mm from a straight 
edge butted against it. The thickness of the slab shall be uniform and as specified in the item with a 
permissible tolerance of 2 mm. The slabs shall be uniform in length, the length being 5 to 8 mm less than the 
centre to centre spacing of the supporting wooden Joists (Karries) or RCC battens. Unless the design require 
some other shape the slabs shall be rectangular.   

b)  The width of the slabs may vary unless otherwise stipulated. It shall not be less than 40 cm. 

c) The bearing of slabs over the supporting rafts karries shall not be less than 30 mm. Where a raft karry 
supports a slab from one side only, the bearing of such slab shall be for full width of the rafts. For bearing 
over the wall, the stone slabs shall be bedded over a layer of cement mortar 1 : 4 (1 cement :  4 fine sand) 
of thickness not less than 12 mm.   

d) The slabs shall be washed clean and wetted before being laid. The stone slabs shall be jointed in cement 
mortar 1:4 (1 cement : 4 coarse sand). The width of joints shall not be more than 8 mm not less than 5 mm. 
The top joints shall be finished flush and ceiling joints pointed with the cement mortar 1:3  (1 cement : 3 fine 
sand).   

e) The finished surface shall be truly levelled or slopped as shown in the plan or as directed by the Engineer-
in-Charge. It shall be cleaned off all mortar droppings and cement markings both on top and on the under 
side.   

CAST IRON RAIN WATER PIPES 

a) Pipes shall conform to IS 1230 and shall be perfectly, smooth and cylindrical, their inner and outer surfaces 
being as nearly as practicable concentric. These shall be sound and of uniform castings, free from laps, pin 
holes or other imperfections and shall be neatly finished and carefully fitted both inside and outside. The ends 
of pipes shall be reasonably square to their axes.   

b) C.I. rain water pipes shall be of the dia specified in the description of the item and shall be in full length of 1.8 
metre including socket ends of the pipes, unless shorter lengths are required at junctions with fittings. The 
pipe lengths shall be in each case be with socket. The pipes shall be supplied without ears unless otherwise 
specifically mentioned.   

c)  The pipes supplied shall be factory painted (with a tar base composition) both inside and outside which shall 
be smooth and tenacious.   

d)  Every pipe shall ring clearly when struck all over with a light hand hammer. When shorter pipes are cut from 
full lengths they shall be cut with a hacksaw. The sizes, weights, sockets and tolerances of pipes shall be as 
shown 

e) Pipes shall be either fixed on face of wall or embedded in masonry, as required in the description of the item.   

f) Plain pipes (without ears) shall be secured to the walls at all joints with M.S. holder bat clamps. The clamps 
shall be made from 1.6 mm thick galvanised M.S. sheet of 30 mm width, bent to the required shape and size 
so as to fit tightly on the socket of the pipe, when tightened with screw bolts. It shall be formed out of two 
semi-circular pieces, hinged with 6 mm dia M.S. bolt on one side and provided with flanged ends on the other 
side with hole to fit by the screw bolt and nut, 40 mm long. The clamp shall be provided with a hook made 
out of 27.5 cm long 10 mm diameter M.S. bar, rivetted to the ring at the centre of one semi circular piece. 
The details of the clamps are shown in Fig 12.8. The clamps shall be fixed to the wall by embedding their 
hooks in cement concrete block 10 x 10 x 10 cm in 1:2:4 mix (1 cement : 2 coarse sand : 4 graded stone 
aggregate 20 mm nominal size) for which necessary holes shall be made in the wall at proper places. The 



clamps shall be kept about 25 mm clear off finished face of wall, so as to facilitate cleaning and painting of 
pipes. 

g) The pipes shall be fixed perfectly vertical or to the lines as directed. The spigot of the upper pipe shall be 
properly fitted in the socket of the lower pipe such that there is a uniform annular space for filling with the 
jointing material. The annular space between the socket and the spigot shall be filled with a few turns of spun 
yarn soaked in neat cement slurry. These shall be pressed home by means of caulking tool. More skins of 
yarn shall be wrapped if necessary and shall be rammed home. The joint shall then be filled with stiff cement 
mortar 1:2 (1 cement : 2 fine sand) well pressed with caulking tool and finished smooth at top at an angle of 
45 degree sloping up. The joints shall be kept wet for not less than 7 days by tying a piece of gunny bag, four 
fold, to the pipe and keeping it moist constantly.   

h) Where pipes are to be embedded in masonry, these shall be fixed in masonry work as it proceeds. In such 
cases care shall be taken to keep the pipes absolutely vertical or to the line as directed by the Engineer-in-
Charge. The pipe shall have a surrounding of 12 mm minimum thickness of mortar at every portion of the 
external surface. The mortar shall be of the same mix as is used in the masonry. The joint shall be caulked 
with lead as soon as the next length of pipe is placed in position. 

i) The open end (socket end) of the pipe shall be kept closed till the next length is fitted and jointed, to prevent 
any brick bats or concrete or pieces of wood falling in and choking the pipe.   

j) The depth of lead from the lip of socket shall be 25 mm minimum. In case of 100 mm dia. 75 mm and 50 mm 
pipes, the quantity of lead required per joint shall be 1.00 kg, 0.66 kg and 0.50 kg respectively for purpose of 
reckoning theoretical Consumption.   

k) In order to ensure that required quantity of lead is poured into the joint and to control wastage of lead, at the 
beginning, three or four samples shall be made and the quantum of lead per joint approved by the Engineer-
in-Charge.   

l) The actual consumption of lead should be within ± 5% of the approved sample job subject to the provision 
that a variation of ± 20% shall be allowed over the theoretical quantity of lead due to dimensional tolerances 
allowed as per Indian Standards. This variation includes allowances of wastage also.   

m) The spigot end shall butt the shoulder of the socket and leave no gap in between. The annular space between 
the socket and the spigot will be first well packed in with spun yarn leaving 25 mm from the lip of the socket 
for the lead. The joint shall then be lead caulked as described in detail under jointing of S.C.I soil, waste and 
vent pipes.   

CAST IRON ACCESSORIES FOR RAIN WATER PIPES 

a) C.I. accessories such as bends of various degrees, heads, offsets of different projections, branches and 
shoes shall conform to IS 1230.   

b)  Bends shall be of the nearest standard degree as actually required at site. Heads shall be of the flat or corner 
type as required. Offsets shall be of the projection as stipulated in the description of the item. Branches shall 
be single or double as described in the item and shall be of the nearest standard degree as actually required. 
Standard shoes shall be of overall vertical length, 180 mm for 75 mm dia., 205 mm for 100 mm dia and 275 
mm for 150 dia sized pipe from top of socket to lowest tip of shoe. Shoes of longer lengths if used shall be in 
lengths 300 mm, 375 mm, 450 mm, or 600 mm from top of socket to lowest tip of shoe of as actually required 
at site. 

c) The fittings shall be of the diameter specified in the description of the item.    The thickness of the fittings and 
details of spigots and sockets shall be same as those of the corresponding size of straight pipes. The fittings 
shall be supplied without ears unless otherwise specifically mentioned in the item. The fittings shall be factory 
painted with a tar basis composition both inside and outside which shall be smooth and tenacious. Every 
fittings shall ring clearly when struck all over with a light hard hammer. The fittings shall be of standard size 
and their individual weights shall conform to the weights 

1.1.12. FINISHING  

PAINTING   

a) Materials   Paints, oils, varnishes etc. of approved brand and manufacture shall be used. Only ready mixed 
Paint (Exterior grade) as received from the manufacturer without any admixture shall be used.   

b) If for any reason, thinning is necessary in case of ready mixed Paint, the brand of thinner recommended by 
the manufacturer or as instructed by the Engineer-in-Charge shall be used.   



c) Approved Paints, oil or varnishes shall be brought to the site of work by the contractor in their original 
containers in sealed condition. The material shall be brought in at a time in adequate quantities to suffice for 
the whole work or at least a fortnight’s work. The materials shall be kept in the joint custody of the contractor 
and the Engineer-in-Charge. The empties shall not be removed from the site of work, till the relevant item of 
work has been completed and permission obtained from the Engineer-in-Charge.   

d) Painting shall not be started until the Engineer-in-Charge has inspected the items of work to be painted, 
satisfied himself about their proper quality and given his approval to commence the painting work. Painting 
of external surface should not be done in adverse weather condition like hail storm and dust storm.   

e) Painting, except the priming coat, shall generally be taken in hand after practically finishing all other building 
work. 

f) The rooms should be thoroughly swept out and the entire building cleaned up, at least one day in advance 
of the Paint work being started.   

g) The surface shall be thoroughly cleaned and dusted off. All rust, dirt, scales, smoke splashes, mortar 
droppings and grease shall be thoroughly removed before painting is started. The prepared surface shall 
have received the approval of the Engineer-in-Charge after inspection, before painting is commenced.   

h) Before pouring into smaller containers for use, the Paint shall be stirred thoroughly in its containers, when 
applying also, the Paint shall be continuously stirred in the smaller containers so that its consistency is kept 
uniform.   

i) The painting shall be laid on evenly and smoothly by means of crossing and laying off, the latter in the 
direction of the grains of wood. The crossing and laying off consists of covering the area over with Paint, 
brushing the surface hard for the first time over and then brushing alternately in opposite direction, two or 
three times and then finally brushing lightly in a direction at right angles to the same. In this process, no brush 
marks shall be left after the laying off is finished. The full process of crossing and laying off will constitute one 
coat.   

j) Where so stipulated, the painting shall be done by spraying. Spray machine used may be (a) high pressure 
(small air aperture) type, or (b) a low pressure (large air gap) type, depending on the nature and location of 
work to be carried out. Skilled and experienced workmen shall be employed for this class of work. Paints 
used shall be brought to the requisite consistency by adding a suitable thinner.   

k) Spraying should be done only when dry condition prevails. Each coat shall be allowed to dry out thoroughly 
and rubbed smooth before the next coat is applied. This should be facilitated by thorough ventilation. Each 
coat except the last coat, shall be lightly rubbed down with sand paper or fine pumice stone and cleaned off 
dust before the next coat is laid.   

l) No left over Paint shall be put back into the stock tins. When not in use, the containers shall be kept properly 
closed.   

m) No hair marks from the brush or clogging of Paint puddles in the corners of panels, angles of mouldings etc. 
shall be left on the work.   

n) In painting doors and windows, the putty round the glass panes must also be painted but care must be taken 
to see that no Paint stains etc. are left on the glass. Tops of shutters and surfaces in similar hidden locations 
shall not be left out in painting. However, bottom edge of the shutters where the painting is not practically 
possible, need not be done nor any deduction on this account will be done but two coats of primer of approved 
make shall be done on the bottom edge before fixing the shutters.   

o) On painting steel work, special care shall be taken while painting over bolts, nuts, rivets overlaps etc.   

p) The additional specifications for primer and other coats of Paints shall be as according to the detailed 
specifications under the respective headings.   

PAINTING PRIMING COAT ON WOOD, IRON OR PLASTERED SURFACES 

a) The primer for wood work, iron work or plastered surface shall be as specified in the description of item 

b) The primer shall be ready mixed primer of approved brand and manufacture.   

c) Where primer for wood work is specified to be mixed at site, it shall be prepared from a mixture of red lead, 
white lead and double boiled linseed oil in the ratio of 0.7 kg : 0.7 kg : 1 litre.   



d) Where primer for steel work is specified to be mixed at site, it shall be prepared from a mixture of red lead, 
raw linseed oil and turpentine in the ratio of 2.8 kg : 1 litre : 1 litre. 

e) The wood work to be painted shall be dry and free from moisture.  The surface shall be thoroughly cleaned. 
All unevenness shall be rubbed down smooth with sand paper and shall be well dusted. Knots, if any shall 
be covered with preparation of red lead made by grinding red lead in water and mixing with strong glue sized 
and used hot. Appropriate filler material conforming to IS 345 with same shade as Paint shall be used where 
specified. The surface treated for knotting shall be dry before Paint is applied. After obtaining approval of 
Engineer-in-Charge for wood work, the priming coat shall be applied before the wood work is fixed in position. 
After the priming coat is applied, the holes and indentation on the surface shall be stopped with glazier’s putty 
or wood putty. Stopping shall not be done before the priming coat is applied as the wood will absorb the oil 
in stopping and the latter is therefore liable to crack. 

f) All rust and scales shall be removed by scrapping or by brushing with steel wire brushes. Hard skin of oxide 
formed on the surface of wrought iron during rolling which becomes loose by rusting, shall be removed. 

PAINTING SYNTHETIC ENAMEL PAINT OVER G.S. SHEETS 

a) Paint, suitable for painting over G.S. sheets, of approved brand and manufacture and of the required shade 
shall be used. New or weathered G.S. sheets shall be painted with a priming coat of one coat of redoxide 
zinc chromate Paint. Primer shall be applied before fixing sheets in place.  

b) The painting of new G.S. sheets shall not usually be done till the sheets have weathered for about a year. 
When new sheets are to be painted before they have weathered they shall be treated with a mordant solution 
prepared by mixing 38 gm of copper acetate in a litre of soft water or 13 gm hydrochloric acid in a solution of 
13 gm each of copper chloride, copper nitrate and ammonium chloride dissolved in a litre of soft water. This 
quantity of solution is sufficient for about 235 sqm. to 280 sqm of area and is applied for ensuring proper 
adhesion of Paint. The painting with the mordant solution will be paid for separately.   

c)  Before painting on new or weathered G.S. sheets, rust patches shall be completely cleaned with coarse 
emery paper and brush. All grease marks shall also be removed and the surface washed and dried and 
rusted surface shall be touched with synthetic enamel paint of approved brand, manufacturer and shade.   

d) If the old Paint is firm and sound, it shall be cleaned of grease, smoke etc. The surface shall then be rubbed 
down with sand paper and dusted. Rusty patches shall be cleaned up and touched with synthetic enamel 
paint.   

e)  If the old Paint is blistered and flaked, it shall be completely removed as described in 13.41. Such removal 
shall be paid for separately and painting shall be treated as on new work.   

f) The number of coats to be applied shall be as in the description of item. In the case of C.G.S. sheets, the 
crowns of the corrugations shall be painted first and when these get dried the general coat shall be given to 
ensure uniform finish over the entire surface without the crowns showing signs of thinning.   

g)  The second or additional coats shall be applied when the previous coat has dried.  

PAINTING CAST IRON RAIN WATER, SOIL, WASTE AND VENT PIPES AND FITTINGS   

a) The primer shall be prepared on site or shall be of approved brand and manufacture as specified in the item.   

b)  Paint shall be anti-corrosive bitumastic Paint, aluminium Paint or other type of Paint as specified in the 
description of the item.   

c) The number of coat of painting over the priming coat shall be as stipulated in the description of the item. The 
application of Paint over priming coat shall be carried out as specified 

1.1.13. SANITARY INSTALLATION 

PLASTIC OVERHEAD STORAGE TANK 

a) Plastic overhead storage tanks shall be of polyethylene (PE) of external black colour and internal PE lining 
in white. The tank material shall e non toxic suitable for potable water. The materials must be as per Bureau 
of Indian Standards. The capacities of the tanks shall be as specified in the BOQ. 

 



INDIAN TYPE W.C.PAN 

a) Indian Type W.C.Pan (IWC) : The WC pan shall be of 1st quality white vitreous china of specified size and 
pattern. It shall be of back flush inlet type. The pan shall be of approved best quality and shall bear the mark 
of the manufacturer. The pan shall be provided with a 100 mm ‘P’ or ‘S’ trap as specified in the item with a 
min. 50 mm seal. 

b) Fixing : The WC pan shall be sunk or raised from the general floor as shown in drawing, but its surrounding 
floor shall be sloped towards the pan. Care shall be taken so that the pan is not damaged in the process of 
fixing; if damaged in any way, it shall be replaced immediately. It shall be fixed in a proper cement concrete 
base of 1:3:6 proportion (with a wire netting where required) taking care that the cushion is uniform and even 
without having any hollows between the concrete base and pan. 

c) The joint between the pan and the trap shall be made with epoxy putty ( M-seal or equivalent) and shall be 
leak proof. 

 

EUROPEAN TYPE W.C. 

a) European type W.C. Pan (EWC) : Shall be of wash down type, shall bear the mark of an approved firm and 
shall be of best quality. The closet shall be of 1st quality vitreous china ware having integrated trap ‘P’ or ‘S’ 
type with or without vent outlet, 

b) Seat : The seat with lid shall be of PVC/Thermoplastic (black) and shall be fixed in position by using aluminium 
or plastic hinges supplied by manufacturer. 

 URINAL 

a) Lipped Front Urinal : The urinal shall be of flat back lipped front basin of required dimensions in first quality 
white vitreous china ware of an approved make. It shall be fixed in position by using rawl plugs embedded in 
the wall with S.S. screws 75 mm long. Each urinal shall be connected to a 40 dia flexible PVC waste pipe 
which shall discharge into a 100 mm half round white porcelain channel & CI floor trap. 

b) Wall Type Urinal This shall be a standing urinal with 300 x 300 wall glazed tiles set on the vertical wall at an 
inclination of 1:30 (aprox.). Height of tiles shall be 1200 mm and inside width of urinal shall be 700 mm. 
Division plates shall be 25 mm thick gray kota stone or black stone 470 mm wide x 750 mm high. The stone 
shall be embedded in wall by 25-35 mm. The balance will protrude from the vertical wall edge. A half-round 
white porcelain channel will be embedded at the bottom of the wall tiles in a PCC (1:3:6) platform 125 mm 
thick. The platform will protrude 600 mm from the wall. The platform flooring will be with 300 x 300 mm non-
skid ceramic tiles set in cement/sand mortar (1:4) – 12 mm thick. The bed will slope towards the channel. All 
details are shown in drawings. 

LAVATORY WASH BASIN (WHB) 

a) Lavatory Basin : The basins shall be 1st class of white vitreous china of approved pattern. The size of the 
basin shall be as shown in drawing and BOQ. The basins shall be of approved quality and make. 

b) Fittings: Each WHB shall be provided with a PTMT pillar tap ( 15 mm) and fitted with 32 mm dia PTMT waste 
complete in all respect of approved quality. 

c) Fixing: The basin shall be supported on a pair of C.I., painted concealed type brackets embedded in wall with 
PCC (1:3:6) blocks. These brackets shall be painted to the required shade as specified. 

d) 32 mm dia flexible PVC waste pipe with brass coupling nut shall discharge into the floor trap inlet below the 
WHB. 

TOILET REQUISITES 

a) Water connection: Water connection to flushing cistern, lavatory basins shall be by means of white PVC 15 
mm dia connector with PTMT coupling nuts. The length of connector shall be 375 mm. 

b) Shelf : This shall be of PTMT approx. 500 mm. Long. Shelf shall be fixed to    wall with SS screw and PVC 
hold fasts. 

BRASS/C.P. ON BRASS WATER FITTINGS 



a) All fittings shall be of standard manufacture and shall in all respect comply with the Indian Standard 
Specifications. The brass fittings shall be fixed in pipe line in a workman like manner. Care must be taken to 
see that joints between fittings are made leak proof. The fittings and joints shall be tested to a pressure of 7 
Kg per sq.cm. unless otherwise specified. The defective fittings and the joints shall be repaired, redone or 
replaced at the contractors expense. PTMT (Polytetra Methylene Terepthalate) with hardness 75 on Rockwell 
scale, dimensionally stable upto 1200C. These fittings should conform to BIS recommendation or equivalent 
IS code if any 

BIB COCK  

a) The bib cock shall be of brass CP/PTMT specified quality with flat seat opening of screw down pattern of the 
size as specified. 

STOP COCK  

a) The stop cock shall be of brass CT/PTMT specified quality with flat seat opening of screw down pattern of 
the size as specified. 

SHOWER ROSE  

a) The shower rose (fixed mounted or telephone) shall be of brass CT/PTMT specified quality 100 mm  with 
uniform perforation. The inlet size shall be 20 mm or 15 mm as specified. 

HOT & COLD WATER MIXER 

a) Shall be brass CP 15 mm inlet with or without integrated spout wall mounted of specified quality as approved. 

H.C.I., SOIL, WASTE, AND VENT (ANTISYPHONAGE) PIPES AND FITTINGS: 

a) H.C.I. Pipes and fittings: The heavy cast iron pipes and fittings shall be I.S.I marked pipes & fittings 
conforming to I.S. 3989/1970 & IS 1729/1979 of approved quality. The pipes shall be free from cracks and 
other flaws. The interior of pipes and fittings shall be clean and smooth and painted inside with approved 
anticorrosive paint. The painting will be factory furnished. Tolerance : In thickness & masses shall be as per 
IS of latest edition. 

b) Fixing: The pipes  and fittings shall be fixed to walls /ceilings by using proper clamps or ears integrated with 
the pipes. The pipes shall be fixed perfectly vertical or in a line as directed and shown in drawing. If eared 
pipes are used fixing will be done with galvanised nail125-150 long embedded in pcc (1:2:4) with non- shrink 
grout. 

c) Where pipes are laid along walls, the cast iron pipes are to be fixed 25 mm away from the wall surface. Cast 
iron bobbins etc. are to be used for this purpose. 

d) The access door fittings shall be of proper design so as not to form any cavities in which filth may accumulate. 
Doors shall be provided with SS bolts and synthetic rubber gaskets. The doors shall be secured to make it 
leak proof. 

e) Connections between main pipe and the branch pipes shall be made by using required types of fittings 
with/without access doors for cleaning. 

f) Jointing : The annular space between the sockets and spigots will be first well     packed in with spun yarn 
for half the depth of the socket. The remaining space in the socket will be filled with molten lead by using 
jointing collars or clay. After pouring lead the joint will be cooled and caulked with caulking tools to drive  
home the lead 3 mm behind socket edge. 

g) Lead for Joints : It shall be bluish grey in colour very soft and malleable, free   from mixture of zinc or tin 
conforming to IS 782. 

h) Spun Yarn for Joints : This shall be of best quality dense rope. It shall be free from dust etc. It shall be caulked 
inside the socket in dry condition. 

i) Procedure of Jointing : The spigot shall be carefully centred in the socket by laps of spun yarn. Twisted ropes 
of uniform thickness will be caulked into the annular space between spigot and socket, leaving the requisite 
depth for lead. Molten lead shall be poured and caulked as mentioned above. Alternatively joints may be 
caulked with a stiff mixture of cement/sand (1:1) with requisite quantity of waterproofing compound as 
described in BOQ.  



j) Joints may also be with rubber gaskets as described in BOQ. 

k) Testing : All H.C.I. pipes and fittings including joints will be tested by smoke test and left in working order 
after completion. The smoke test shall be carried out as stated below: 

l) Smoke shall be pumped into the piping system at the lowest end from a smoke generator. The materials 
usually burnt are greasy cotton waste which form clear pungent smoke, which is usually detectable by sight 
as well as by smell, if leaks occur at any point of the pipes. The contractor will have to rectify all defects 
traced in such tests at their own expense to the complete satisfaction of the Engineer-in-Charge. The traps 
and soil fittings should be of heavy cast iron and should have water seal at least 50 mm., deep. While testing 
operation is done all traps should be filled with water. The  pressure for smoke test shall be 38 mm WC. 

m) Paintings: All the exposed H.C.I. pipes and fittings shall be painted with two coats of black bituminastic paint 
over a coat of primer. 

n) The surface of the pipes and fittings to be painted shall be cleaned thoroughly before application of paint and 
primer. 

1.1.14. WATER SUPPLY  

GALVANISED IRON PIPES & FITTINGS 

a) The pipes shall be of galvanised (as per IS 4736), screwed and socketed and shall conform to I.S. 1239 
(Part- I) with ISI mark. The fittings shall be of malleable cast iron (galvanised) ( IS: 1879) with ISI mark. 

b) Laying & Fixing: Where pipes have to be cut or re-threaded, ends shall be carefully reamed and filed so that 
no obstruction to bore is visible. 

c) Jointing shall be done by applying a layer of white zinc paste and fine jute threads on the threaded part ( 
external & internal) and the socket or fitting is to be screwed tight to a torque of approximately 4 kg-m During 
pressure testing the joint shall show no sign of leakage. 

d) All cutting holes, chases, trenches etc. at any place necessary in connection with the work as per items of 
this tender and subsequent mending damages are to be included in the rates. 

e) Internal works: Internal G.I. pipes and fittings inside the duct walls shall be fixed exposed by means of M.S. 
galvanised holder bat clamps keeping the pipe 25 mm clear off the wall every where or concealed as directed. 
It shall be by chasing floors and walls as directed. The holder bat clamps shall be fixed at distances mentioned 
in the drawings and  BOQ.  

f) All pipes and fittings shall be fixed truly vertical or horizontal or as directed by the Engineer-in-Charge. 

g) For internal works in toilets etc. pipes may be concealed within wall chases. The depth of chase shall be at 
least the outer dia of pipes and fittings. The pipes shall be anchored by means of galvanised hooks. 

h) External Works: For external work G.I. pipes and fittings shall be laid in trenches. The width of the trench 
shall be as shown in drawing. The pipes laid underground shall be at approx. 900 mm below ground level. 
The work of excavation and refilling shall be done in accordance with the general specification for earthwork. 
All buried pipes shall be painted with 2 coals of coal tar epoxy paint to a DFT of maximum 100 microns. 

i) Painting: All internal G.I. pipes and fittings shall be painted with 2 coats of enamel paint of approved quality 
over a coat of epoxy primer. The cost of such painting shall be included in the contractor’s rate. All pipes and 
fittings in external work shall be painted with 2 coats of enamel paint over a coat of epoxy primer. 

j) Testing : All G.I. pipes and fittings shall be tested by hydraulic pressure machine to a pressure of 7 kg per 
sq.cm. All leaky joints must be made leak proof by tightening or re-doing at contractor’s expense. Water for 
testing shall be at contractors own cost. 

 

 

 



Annexure – F 
(See clause 3 of Section 2-ITB) 

PROCEDURE FOR PARTICIPATION IN E-TENDERING 

1. Registration of Bidders on e-Tendering System 

All the PWD registered bidders from Madhya Pradesh or any other State of India with relevant experience are 
already registered on the new e-procurement portal https://www,mpeproc.gov.in. The user id will be the 
Contractor ID provided to them by MP Online. The password for the new portal has been sent to the Bidders 
on registered email ID. For more details may contact M/s Tata consultancy Services Corporate Block, 5th floor, 
DB city Bhopal-462011, email id: eprochelpdesk@mpsdc.gov.in  Helpdesk phone numbers are available on 
website. 

2. Digital Certificate: 

The bids submitted online should be signed electronically with a class III Digital Certificate to establish the 
identity of the Bidder submitting the bid online. The Bidders may obtain class III digital certificate issued by an 
approved certifying authority authorized by the Controller of Certifying Authorities, Government of India. A 
class III digital certificate is issued upon receipt of the required proofs along with an application. Only upon the 
receipt of the required documents, a digital certificate can be issued. For details, please visit http:cca.gov.in. 

Note: 

i) It may take up to 7 (seven) working days for issuance of class III digital certificate; hence the Bidders 
are advised to obtain the certificate at the earliest. Those Bidders who already have valid class III 
digital certificate need not obtain another digital certificate for the same. The Bidders may obtain more 
information and the APPLICATION FORM REQUIRED TO BE SUBMITTED FOR THE ISSUANCE 
OF DIGITAL CERTIFICATE FROM http:cca.gov.in.  

ii) Bids can be submitted till bid submission end date. Bidder will require digital signature for the bid 
submission. The digital certificate issued to the authorized user of a partnership firm/ private limited 
company/ public limited company and user for online bidding will be considered as equivalent to a no-
objection certificate/ power of attorney to that user. 
In case of partnership firm, majority of the partners have to authorize a specific individual through 
authority letter signed by majority of partners of the firm. 
In case of private limited company, public limited company, the Managing Director may authorize a 
specific individual through an Authority Letter. Alternatively, a Board resolution may be passed 
authorizing such individual. Unless the authority letter or Board resolution is revoked, it will be 
assumed to represent adequate authority of the specific individual to bid on behalf of the organization 
for online bids as per The Information Technology Act, 2008. Information Technology Act 2008. This 
Authorized Representative/ User will be required to obtain a digital certificate. The Digital Signature 
executed through the use of the responsibility of Management/Partners of the concerned firm to inform 
the Certifying Authority, if the authorized user changes, and apply for a fresh Digital Certificate for the 
new Authorized user. 

3. Set Up of Bidder’s Computer System: 

In order for a Bidder to operate on the e-tendering System, the computer system of the Bidder is required to 
be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are available at 
https://www.mpeproc.gov.in  

4. Key Dates:  

The Bidders are strictly advised to follow the Key Dates as mentioned in Annexure - A.  

5. Preparation and Submission of Bids: 

The Bidders have to prepare the proposal online, encrypt their bid data in the Bid forms and submit Bid of all 
the envelopes and documents related to the Bid required to be uploaded as per the key schedule in adherence 
to the key dates of the NIT under the digital signature of the authorized representative.  

6. Purchase of Bid Document: 



For purchasing of the bid document, Bidders have to pay applicable bid amount only through online mode as 
per Bid Data Sheet. The cost of Bid document is separately mentioned in the detailed NIT. The Bid Document 
shall be available for purchase to concerned eligible Bidders immediately after online release of the bids and 
up to scheduled time and date as set in the key dates. The payment for the cost of bid document shall be made 
online through Credit/ Debit/ Cash Card or via internet banking. 

7. Withdrawal, Substitution and Modification of Bids 

Bidder can withdraw and modify the bid before submission end date.  

Note:  

 Bidders are requested to visit our e-tendering website regularly for any clarifications and/or due date 
extension or corrigendum. 

 Bidder must positively complete online e-tendering procedure at www.mpeproc.gov.in. 
 GSCDCL shall not be responsible in any way for delay/ difficulties/ inaccessibility of the downloading 

facility from the website for any reason whatsoever. 
 In case, due date for opening of bids happens to be a holiday, the due date shall be shifted to the next 

working day for which no prior intimation will be given. 
 GSCDCL reserves the right for extension of due date of opening of technical and or financial bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE-G 
(See clause 4 of Section 2-ITB) 

CONSORTIUM AGREEMENT 

This Consortium Agreement (Agreement) entered into this day of [Date] [Month] 2018__ at [Place] between 
_______ ______ (hereinafter referred to as "_____") and having office at [Address], India, as Party of the First 
Part and _______ ______ (hereinafter referred as "_____") and having office at [Address], as Party of the 
Second Part and _______ ______(hereinafter referred as "____”). 
 
______and ______ are individually referred to as a ‘Party’ and collectively as the ‘Parties’. 
 
WHEREAS Gwalior Smart City Development Corporation Limited (GSCDCL), has issued a NIT No. ___ dated 
______________ (“Tender/Bid Document”) for ‘Conservation and Adaptive Upgradation of Central 
Library, Lashkar as Digital Library’ (hereinafter referred to as the “Project”) 
 
AND WHEREAS the Parties have had discussions for formation of a Consortium for submitting the Bid for 
the Project and have reached an understanding on the following points with respect to each of the Parties' 
rights and obligations towards each other and their working relationship. 
 
NOW THEREFORE, in consideration of the mutual promises, conditions and covenants set out herein, 
the Parties hereby agree as below:  
 
The purpose of this Agreement is to define the principles of collaboration among the Parties to: 

a. jointly Bid for the “Project” as a Consortium. 
b. sign Agreement with GSCDCL in case of award (“Contract”). 
c. provide and perform the supplies and services which would be ordered by GSCDCL pursuant to 

the Contract. 
 
This Agreement shall not be construed as establishing or giving effect to any legal entity. It shall relate solely 
towards GSCDCL for the “Project” to be performed and shall not extend to any other activities. 

 
iii. The Parties shall be jointly and severally responsible and bound towards GSCDCL for the Project in 

accordance with the terms and conditions of the RFP and the Contract. 
 

iv. ------------------------------------ (Name of Party) shall act as Lead Bidder of the Consortium. As such, it shall 
act as the coordinator of the combined activities of the Consortium and shall carry out the following 
functions: 

 
a. to ensure the technical, commercial and administrative co-ordination of the Project; 
b. to lead the Contract negotiations with GSCDCL; 
c.  to receive instructions and incur liabilities for and on behalf of all Parties; and 
d. in case of an award, act as channel of communication between GSCDCL and the 

Parties for execution of the Contract. 
 
v. That the Parties shall carry out all responsibilities in terms of the Project 
“__________________” 
 
vi. That the broad roles and the responsibilities of each Party as per each member’s field of expertise at 

each stage of the bidding shall be as below: 
 
Party A: ________________________________________________ 
 
Party B: ________________________________________________ 
 
vii. That the proposed administrative arrangements (organization chart) for the management and execution 

of the Project shall be as follows: 



__________________ 
 
viii. That the profit and loss sharing ratio shall be _________. 
 
ix. That the Parties agree that all the members of the Consortium shall be jointly and severally liable for all 

obligations in relation to the Contract until the completion of the Project in accordance with the Contract. 
 
x. The Parties affirm that they shall implement the Project in good faith and shall take all necessary steps to 

see the Project through expeditiously. 
 
xi. That this Agreement shall be governed by and construed in accordance with the laws of India and courts 

in _______ shall have exclusive jurisdiction to adjudicate disputes arising from the terms herein. 
 
IN WITNESS WHEREOF  the Parties affirm that the information provided is accurate and true and have 
caused the Agreement duly executed on the date and year above mentioned. 

 
 
 
 
 
 (Party of the First part)      (Party of the Second part)
  
 
Witness: 
 
 
 

1. _________________________________________ 
 
 
 
2. _________________________________________ 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



DRAFT JOINT VENTURE AGREEMENT 

(To Be Made On Stamp Paper of Requisite Value and Notarized) 

 

This Joint Venture Agreement (“AGREEMENT”) made at ________ on this __ day of _______, 2012 

BY AND AMONGST 

M/s ___________________________ {Lead Member (JV Member 1)}, a _________________ incorporated 
under ____________________ (name of the relevant act/law of under which registered in the Country of 
Registration) and having its registered office / a company incorporated under the Laws of 
________________________ (hereinafter referred to as “________”, which expression shall unless repugnant 
to the context or meaning thereof be deemed to mean and include its successors in interest, subsidiaries and 
assigns) of the ONE PART; 

AND 

M/s _______________________ (JV Member 2), a _______________ incorporated under the 
_____________ and having its registered office / a company incorporated under the Laws of 
_____________________ (hereinafter referred to as “___________”, which expression shall unless repugnant 
to the context or meaning thereof be deemed to mean and include its successors in interest, subsidiaries and 
assigns) of the SECOND PART; 

(________, ___________ and ___________ shall be individually referred to as a “Party” and jointly referred 
to as the “Parties” or “JV Members”). 

WHEREAS: 

B. A. Gwalior Smart City Development Corporation Limited (GSCDCL), has issued a RFP No. ___ 
dated ______________ (“Tender/Bid Document”) for ‘Conservation and Adaptive Upgradation of 
Central Library, Lashkar as Digital Library’ (hereinafter referred to as the “Project”) 

 

C. M/s ______________ and M/s. _______________ have agreed to consolidate their resources and 
experience, and apply jointly as a Joint Venture (hereinafter referred to as the “Joint Venture”), vide 
this Joint Venture Agreement, for the purpose of implementing and completing the Project, within time 
frame stipulated in the Request for Proposal Document (hereinafter referred to as the “RFP 
document”). 

 

D. M/s ____________________ and M/s. ________________ have therefore agreed to enter into this 
Joint Venture Agreement in respect of the submission of the Bid/ Proposal for the Project on the terms 
set out below. 

 
NOW THEREFORE IN CONSIDERATION OF THE PREMISES AND THE MUTUAL, CONDITIONS AND  
CONVENANTS HEREIN CONTAINED THE PARTIES HEREBY AGREE AS BELOW: 

 
1. The recital herein contained shall constitute an integral and operative part of this Agreement.  

2. The Parties hereto agree to consolidate their resources and hereby form a Joint Venture to jointly 
prepare, submit and Bid for the Project, which has financing benefits, as detailed in the RFP 
document issued by GSCDCL for the implementation and completion of the Project. 

3. The Parties hereto agree that __________ shall be the Lead Member and ___________and 
_________ shall be the JV Members 2 respectively of the Joint Venture. 

4. The Parties shall mutually and jointly take all the decisions in respect of the Project on behalf of 
the Joint Venture. _____________ (Lead Member) shall be authorized to act on behalf of the Joint 
Venture as their representative for implementation and completion of the Project. 

 



5. ________________ undertakes that it has the necessary qualification to fulfill technical and 
financial capability criteria for the implementation and completion of the Project as detailed in the 
RFP Document {including the draft Concession Agreement (Section-II of the RFP document)}. 

6. Special Purpose Company (SPC) 

For the purpose of execution of the Project, in the event of award of the Project to the Joint 
Venture, the Parties will set up a Special Purpose Company (“SPC”), formed under the Companies 
Act, 1956. The common equity shareholding pattern of the SPC shall consist of ______% shares 
to be held by ______, ________% shares to be held by _________.  
___________ (Lead Member) shall individually and compulsorily hold at least 51% equity stake in 
the SPC till the end of the Contract Period. On successful award of the Project, the SPC shall 
enter into Contract Agreement (“Agreement”) with GSCDCL (as per the Tender Document), which 
shall specify the terms and conditions of the completion of the Project and shall carry out all the 
responsibilities in the terms of the Tender/Bid Document. 
The registered office of the Joint Venture/SPC shall be located at _______________.  

 
7. Operation & Maintenance (O & M) 

__________, _________ and ___________ shall be jointly and severally liable for the 
implementation, operation, maintenance and management of the Project in accordance with the 
terms of the Tender/Bid Document. It is further unanimously agreed by the Parties that the Lead 
Member, along-with other JV Member 2 in the SPC shall:- 

a) coordinate the day to day activities of the Joint Venture/SPC; 

b) undertake to be jointly and severally liable/responsible for all the obligations and 
liabilities relating to the Project, in accordance with the terms of the Tender/Bid 
Document and the Agreement with GSCDCL, till the end of the Contract Period;   

c) complete all works assigned under the Tender/Bid Document (including Concession 
Agreement) within the time period stipulated in the Tender/Bid document; and 

d) execute individual/independent Deed of Guarantee by all JV Members, towards the 
SPC, in favour of GSCDCL for the pledging / providing technical, financial and such 
other supports as may be necessary for the performance of works assigned under the 
Tender/Bid Document (including draft Agreement) within the time period stipulated in 
the Tender/Bid document. 

 
8. Role and Responsibility 

The role and the responsibility of each Party for the implementation, operation & maintenance and 
execution of the Project shall be as follows: 

Name of Member Type of Member Role & Responsibility 
_______________ JV Member 1 (Lead 

Member) 
_____________________ 

 

________________ JV Member 2 
 

___________________ 

 

9. ________________________All the basic/fundamental terms and conditions of this Agreement 
shall be incorporated in the Article of Association of the SPC (to be incorporated by the Parties). 
Any other terms and conditions to the extent not agreed upon by the Parties in this Agreement 
(and which are not contradictory to the basic/fundamental provisions of this Agreement) shall be 
mutually agreed upon by the Parties and incorporated in the Article of Association of the SPC. 

 
10. Confidentiality  

 All information, document, etc. exchanged between the Parties related to this agreement or the 
preparation of any Bid or the performance of the Project shall remain confidential and shall not be 
revealed to third parties for a certain time period to be agreed upon. Unless otherwise required by 



law, the Parties undertake not to disclose to any third party or any else and / or use any 
Information, without prior consent of the other Party. 

 
11. Term and Duration  

 This Agreement shall come into effect on the date of submission of the Bid/Proposal for the 
development, implementation/execution and completion of the Project. This Agreement shall 
terminate upon the successful completion of the Project and may be extended further for such 
period as may be required by the GSCDCL. This Agreement can be terminated only upon Joint 
Venture’s /SPC’s Bid for the Project is conclusively rejected by the GSCDCL. 

 
12. Costs/Expenses  

All out-of-pocket expenses/costs of and incidental to this Agreement  including stamp duty and 
registration fees, if any shall be borne and paid by the Parties in proportion to their shareholding 
in the SPC. Each Party shall pay and bear their own advocated/solicitors fees in the preparation 
of this Agreement. 

13. Indemnity  

The Second and the Third Part of this Agreement undertakes to indemnify the lead member from 
and against all direct and indirect damages, losses, liabilities, obligations, claims or proceedings 
of any kind, interest, penalties, cost, fee, or expenses (including, without limitation, reasonable 
attorneys' fees and expenses), suffered, incurred or paid, directly, as a result of, in connection with 
or arising from any breach of its covenants, obligations and responsibilities hereunder, including 
any act or omission or negligence, or of any Applicable Law, attributable to Second and the Third 
Party’s negligence or wilful default in performance or non-performance under this Agreement. 

14. Governing Law  

This Agreement shall in all respect be governed, construed and interpreted in accordance with 
laws of Republic of India. 

 
15. Settlement of Disputes  

 (a) Any disputes arising out of this Agreement shall be amicably settled by the authorised 
representatives of the Parties, failing  any such disputes shall be resolved by Arbitration in 
accordance with the Arbitration and Conciliation Act, 1996, as amended by one or more arbitrators 
appointed in accordance with the said Act. This Clause shall survive the termination of this 
Agreement..[Language of Arbitration shall be English]. The venue of the Arbitration proceedings 
shall be in ______________, India. The Parties jointly and severally undertake that the 
implementation and completion of the Project shall not be affected during the dispute(s) or the 
settlement of dispute(s) period. The Award rendered by the Arbitral Tribunal shall be final and 
binding upon the Parties. 
 
(b) In the event of a dispute between the Parties over the subject of this Agreement, the prevailing 
party shall be entitled to reasonable advocates/solicitors’ fees and costs incurred in the resolution 
of such dispute. 

16. Amendments 

This Agreement can be amended or suppressed by further Agreement made in writing at the 
request of any of the Parties after unanimous approval by the Parties and by obtaining prior 
consent and written approval from GSCDCL. 

17. Notices  

Any notices, requests, demands or any communications from any party to the other party under 
this Agreement shall be by Regd./Speed mail or facsimile transmission sent to the addresses as 
indicated in this Agreement. Any party may change its address but shall promptly inform GSCDCL 
and the other Parties/JV Members of any such change. 

18. Language 



The official language of this Agreement and all future Agreements shall be English. 

19. Assignment 

None of the Parties to this Agreement shall have the right to assign its benefits or liabilities under 
this Agreement  to any other company, firm or person without obtaining prior consent and written 
approval of GSCDCL. 

20. Entire Agreement 

This Agreement constitutes the entire Agreement between the Parties and supersedes all prior 
writings, Agreements or understandings; written or oral relating to the subject matter thereof. 
 

IN WITNESS WHEREOF the Parties hereto have caused this Agreement to be executed by their duly 
authorized representatives the day and year first above written. 

 
SIGNED AND DELIVERED BY _____________________________ 

 
By:   _________________________ 

Title:   _________________________ 

Date:   _________________________ 

 
SIGNED AND DELIVERED BY _____________________________ 

 
By:   _________________________ 

Title:   _________________________ 

Date:   _________________________ 

 
 

Witness: 

1.    _________________________ 

2.    _________________________ 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE-H 
(See clause 12 of Section 2 ITB& clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S.N. Particulars Details 

1. Registration No. issued by centralized registration system of
Govt. of MP or proof of application for registration 

(If applicable, scanned copy of proof of 
application  for  registration  to  be 
uploaded) 

2. Valid registration of Bidder in appropriate class through
centralized registration of Govt. of MP Registration 
no………………. date………. 

(Scanned  copy  of  Registration  to 
be uploaded) 

3. Name of Organization/ Individual  

4. Entity of Organization 
Individual/Proprietary Firm/Partnership Firm (Registered under 
Partnership Act)/ Limited Company (Registered under the 
Companies Act– 
1956)/ Corporation 

(Scanned  copy  of  Certificate  to  
be uploaded) 

5. ISO Certification  (If applicable, scanned  copy  of  
Certificate  to  be uploaded) 

6. Address of Communication  

7. Telephone Number with STD Code  

8. Fax Number with STD Code  

9. Mobile Number  

10. E-mail Address for all communications  

11. GST No (If applicable, scanned  copy  of  
Certificate  to  be uploaded) 

12. Pan No (If applicable, scanned  copy  to  be 
uploaded) 

13. TAN No. (If applicable, scanned  copy  to  be 
uploaded)

14. EPF Registration (If applicable, scanned  copy  to  be 
uploaded) 

15. Details of Authorized Representative  

 Name  

 Designation  

 Postal Address  

 Telephone Number with STD Code  

 Fax Number with STD Code  

 Mobile Number  

 E-mail Address  
 

 

 

 

 

 

 



Annexure – I 
(See clause 14 of Section 2 of   ITB) 

ENVELOPE – B, TECHNICAL PROPOSAL 
 

Technical Proposal shall comprise the following documents: 
 

S.N. Particulars to be submitted Format 

1. Financial and Physical Experience (Format: I - 1) 

2. Annual Turnover (Format: I - 2) 

3. List of technical personnel for the key positions (Format: I - 3) 

4. List of Key equipment/ machine/s in quality control labs (Format: I - 4) 

5. List of Key equipment/ Machines for Construction Work (Format: I - 5) 
 
 

Note: 
 

1.   Technical Proposal should be duly page numbered and indexed. 
2.   Technical Proposal should be uploaded on website www.mpeproc.gov.in, otherwise will 

not be considered. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure- I (Format: I- 1)  
(See clause 14 of Section 2 of ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

(Bidders has to furnish details along with certificates as required for the qualification purposes). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Annexure – I (Format: I - 2) 
(See clause 14 of Section 2 of ITB) 

ANNUAL TURN OVER 

Requirements: 

Average annual turnover of last 3 consecutive financial years, ending 31st March 2018 to be 
provided in the following format for the last 3 financial years. 

Financial  Information 

Financial Year 2014-15 2015-16 2016-17 

Annual Turnover (in INR Crore) for Lead Member    

Annual Turnover (in INR Crore) for JV/Consortium Member 1    

TOTAL AVERAGE TURNOVER    

Note: 
i. Annual turnover of works should be certified by chartered accountant.  
ii. Mandatory Supporting Documents: 

a.   Audited balance sheet including all related notes and income statements for the above 
financial years to be enclosed. 

iii. Should have positive net- worth. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure – I (Format: I - 3) 
(See clause 14 of Section 2 of ITB) 

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS 

The Contractor will have to appoint the following key personnel during the execution and entire 
contract period, apart from other key personnel and support staff as necessary. 

 

S. 
No. 

Details Required nos.

1 Project  Manager with Master’s degree in Civil Engineering  having minimum 
relevant post qualification experience of 15 years 

One 

2 Heritage Expert with  Master’s  degree  in  Conservation  having minimum 
relevant post qualification experience of 10 years 

One 

3 IT/ICT Expert with Bachelor’s degree in Technology/Electronic Engineering  
having minimum relevant post qualification experience of 7 years 

One 

4 Site Engineer with Degree/Diploma in Civil Engineering having minimum 
5 (for Degree holders) / 7 (for Diploma holders) years experience 

Two 

5 Quality Control /Quality Assurance Engineer with Degree in Civil Engineering 
having minimum 5 years of relevant experience 

One 

 
Penalty for Non-deployment of above staff are as follows: 

S. 
No. 

Details Penalty to be 
computed  on 
Per Day basis 

1 Project  Manager with Master’s degree in Civil Engineering  having minimum 
relevant post qualification experience of 15 years 

Rs. 75,000/- p.m. 

2 Heritage Expert with  Master’s  degree  in  Conservation  having minimum 
relevant post qualification experience of 10 years 

Rs. 60,000/- p.m. 

3 IT/ICT Expert with Bachelor’s degree in Technology/Electronic Engineering  
having minimum relevant post qualification experience of 7 years 

Rs. 40,000/- p.m. 

4 Site Engineer with Degree/Diploma in Civil Engineering having minimum 
5 (for Degree holders) / 7 (for Diploma holders) years experience 

Rs. 30,000/- p.m. 

5 Quality Control /Quality Assurance Engineer with Degree in Civil Engineering 
having minimum 5 years of relevant experience 

Rs. 25,000/- p.m. 

 

 

 

 

 

 

 

 

 

 

 



Annexure – I (Format: I - 4) 
(See clause 14 of Section 2 of ITB) 

List of Key Equipment / Machines for Quality Control Labs 

Indicative Laboratory Equipment List Available with the bidder 

S. 
No. 

Name of
 Equipment/ 
Machinery 

Quantity S. No.
Name of Equipment/ 
Machinery 

Quantity 

1 

Machinery and Equipment 
Required for Conducting 
Tests as per UADD/CPWD 
Specifications (latest Revision) 
 

    

2     

3     

4     

5     

6     

…     

…     

…     
 

 The  Contractor  shall  arrange  to  provide  fully  furnished  and  adequately  equipped  field 
laboratory with adequate qualified technical staff. Preferably located adjacent to the Project 
Office and provided amenities like water supply, electric supply etc. 

 The laboratory equipment shall confirm I.S. specifications. The Contractor shall carry out the 
calibration of the instruments as directed by the Engineer-in-charge on expiry date of 
calibration. On completion of work in all respect, the equipment will be the sole property of the 
Contractor. 

 It shall be considered as incidental to the work, and no extra payment will be made what so 
ever will not be made for the same. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure – I (Format: I - 5) 
(See clause 14 of Section 2 of ITB) 

LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK 

Bidders to furnish details of minimum requirement in the format given below for the Work: 

S. 
No. 

Name of Equipment/ 
Machinery 

Min Quantity 
Required 

Details of 
Equipment/ 
Machinery 

Available with 
the bidder 

Quantity
Available 

1 Sand Blasting Machine 1   

2 Vibratory Roller 1   

3 Tractor  1   

4 Lime Mill (chakki) with slaking tank 1   

5 Loader with Back Hoe 1   

6 Tipper Truck 1   
 
After Inspection, Engineer In charge may accept the request as it is or instruct for some changes if 
required in the machinery which shall be carried out by the Contractor at this own cost. Only after its 
approval by the Engineer In Charge, the Contractor shall carry out work from the approved machinery. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure – J 
(See clause 14 of Section 2 of ITB) 

FINANCIAL BID 

TENDER FOR ITEM RATE CONTRACT: 

NAME OF WORK:   (NAME OF THE WORK AS APPEARING IN THE BID FOR THE WORK) 

We do hereby bid for the execution of the above work within the time specified on item rate at a total price (in 
figures) …………………………….. (in words)………………………….. excluding GST based on the rates of 
each item quoted in Annexure J-1 bill of quantities. The item wise rates given therein in all respects are in 
accordance with the specifications, designs, drawings and instructions in writing in all respects in accordance 
with such conditions so far as applicable.  

We have visited the site of work and are fully aware of all the difficulties and conditions likely to affect carrying 
out the work. We have fully acquainted ourselves about the conditions in regard to accessibility of site and 
quarries/ kilns, nature and the extent of ground, working conditions including stacking of materials, installation 
of tools and plant conditions effecting accommodation and movement of labour etc. required for the satisfactory 
execution of contract. 

Should this bid be accepted, we hereby agree to abide by and fulfil all the terms and provisions of the said 
conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the 
EXECUTIVE DIRECTOR, GWALIOR SMART CITY DEVELOPMENT CORPORATION LIMITED, GWALIOR; 
Madhya Pradesh or his/her successors in office the sums of money mentioned in the said conditions. 

Note: 

Only one rate above or below or at par against quantity of each item given in the Bill of Quantities shall be 
quoted.   

Rate shall be quoted in figures as well as in words. If any difference in figures and words is found, lower of the 
two shall be taken as valid and correct rate. If the Bidder is not ready to accept such valid and correct rate and 
declines to furnish performance security and/or fails to sign the contract its earnest money deposit shall be 
forfeited. 

In case the rate "above" or "below" is not given by a Bidder for any item of the Bill of Quantity, its bid shall be 
treated as non-responsive. Items for which no rate or price is entered by the Bidder will not be paid for by 
GSCDCL when executed and shall be deemed covered by the other rates and prices in the BoQ. 

All duties, taxes, (excluding GST) and other levies payable by the Bidder shall be included in the rate quoted 
by the Bidder. 

 

Signature of Bidder 

 

Name of Bidder 

 

 

 

 

 

 

 



Annexure – J -1 

BILL OF QUANTITIES 

Sl. No.  Description of Item  Unit  Quantity  Rate (INR)  Amount (INR) Amount in Words

1.1.1 Dismantling doors, windows and 
clere storey windows of area 3 
sqm or below  (steel or wood),  
including shutters, chowkhats, 
architrave, holdfasts,etc. 
complete and stacking within 50 
metres lead  

Each 175.00       

1.1.2 Dismantling doors, windows and 
clerestorey windows of area  
beyond 3 sqmts  (steel or wood),  
including shutters, chowkhats, 
architrave, holdfasts,etc. 
complete and stacking within 50 
metres lead  

Each 25.00       

1.1.3 Dismantling wooden boardings 
upto 10 mm thick in linings of 
walls and partitions excluding 
supportings members but 
including stacking within 50 
metres lead 

Sqm 103.21       

1.1.4 Dismantling alluminium/gypsum 
partitions, doors,windows, fixed 
glazing and false ceiling 
including disposal of 
unserviceable  material within 50 
metres lead as directed by 
Engineer -in- charge 

Sqm 222.15       

1.1.5 Dismantling GI Sheet roofing 
including ridges,hips, valleys and 
gutters ,etc. and stacking the 
material between 50 metres lead 

Sqm 135.69       

1.1.6 Dismantling C.I., asbestos rain 
water pipe with fittings and 
clamps including stacking the 
material within 50 metres lead 

metre 15.00       

1.1.7 Demolishing brick work in 
cement mortar manually  
including stacking of serviceable 
and disposal of unserviceable 
material within 50 metres lead as 
per direction of Engineer - in 
charge 

Cum 53.99       

1.1.8 Dismantling dressed stone work 
in lime mortar/ ashlar face stone 
work manually/ by mechanical 
means including stacking of 
serviceable and disposal of 
unserviceable material within 50 
metres lead as per direction of 
Engineer-in-charge  

Cum 66.57       

1.1.9 Dismantling tile work of 
thickness 10mm to 25mm in 
floors and walls laid in cement 
mortar including stacking 
material within 50 metres lead.  

Sqm 958.13       

1.1.10 Dismantling stone slab flooring 
laid in lime/cement mortar 
including stacking of serviceable 
material and disposal of 
unserviceable material within 50 
metres lead.  

Sqm 2,866.47       



Sl. No.  Description of Item  Unit  Quantity  Rate (INR)  Amount (INR) Amount in Words

1.1.11 Careful dismantling of old 
decayed Lime/ cement plaster 
and cleaning the surface for 
replastering including disposal of 
unserviceable material at all 
levels including all lifts and leads 
as per the direction of Engineer-
in-charge/ Conservation 
Architect. Utmost care must be 
taken to ensure that the brick 
masonry or any other part of the 
building is not damaged in the 
course of dismantling. 

Sqm 8,655.46       

1.1.12 Careful dismantling of lime 
concrete over terrace, roof and 
floors including disposal of 
material including all lifts and 
leads. The work to be done 
under the supervision of 
Engineer-in-charge/ 
Conservation Architect and 
strictly with light 
tools.Hammering to be 
restricted. 

Cum 247.42       

1.1.13 Careful dismantling of cement 
concrete, of nominal mix 1:3:6 or 
richer, manually and disposal of 
material within 50 mts lead as 
per direction of Engineer - in - 
charge /Conservation Architect. 

Cum 61.84       

1.1.14 Dismantling steel work in built up 
sections in angles, tees, flats 
and channels including all gusset 
plates, bolts, nuts, cutting rivets, 
welding etc. including 
dismembering and stacking 
within 50metres 

kg 1,569.66       

1.1.15 Careful dismantling & stacking of 
armoured/unarmoured or single 
core wire of main, submains, 
circuits in any system of wiring 
including recoiling as per 
direction of Engineer-in-Charge 
/Conservation Architect. 

metre 1,500.00       

1.1.16 Careful dismantling & stacking of 
D.F. Board, D.P. Switch, TP, 
TPN switch or DB of any size 
complete with board or angle/ 
flat iron frame and making site 
clear including refilling of holes   
as per direction of Engineer-in-
Charge /Conservation Architect. 

Each  300.00       

1.1.17 Demolishing R.B. work manually/ 
by mechanical means including 
stacking of steel bars and 
disposal of unserviceable 
material within 50 metres lead as 
per direction of Engineer-in- 
charge. 

Cum 33.79       

1.1.18 Extra for cutting reinforcement 
bars manually/ by mechanical 
means in R.C.C. or R.B. work 
(Payment shall be made on the 
cross sectional area of R.C.C. or 
R.B. work) as per direction of 
Engineer- in-charge. 

Sqm 94.19       



Sl. No.  Description of Item  Unit  Quantity  Rate (INR)  Amount (INR) Amount in Words

1.1.19 Careful dismantling and disposal 
of multiple layers of bitumen felt 
and concrete from above the 
lime concrete terrace and along 
the parapet wall as per directions 
of Engineer-in-charge 

Sqm 1,144.04       

1.1.20 Dismantling Sandstone Patti 
(average size 1500mm x 600 
mm x 75mm) roofing laid on 
stone beams, karries/masonry 
(dismantling the stone beam & 
karries to be paid separately) 
including stacking of serviceable 
material & disposal of un 
serciceable material within 50 
meter lead. As per direction of 
the engineer/Architect in charge. 

Sqm 18.00       

1.1.21 Dismantling Stone Beam 
(average size 3600mm x 300 
mm x 200mm) roofing laid on 
stone beams, karries(dismantling 
the stone beam & karries to be 
paid separately) including 
stacking of serviceable material 
& disposal of unserciceable 
material within 50 meter lead 
complete as per direction of the 
Engineer-in-charge 
/Conservation Architect  

Cum 10.86       

1.1.22 De-vegetation from the 
monument by removal of 
bushes, trees including complete 
uprooting from the wall and 
roofs/ structures carefully 
including suitable chemical 
treatment to roots to avoid 
further growth. Disposal of 
rubbish at all leads as per the 
Engineer-in-charge/ 
Conservation Architect 

Nos. 27.00       

1.1.23 Clearing jungle including 
uprooting of rank 
vegetation,grass,brush 
wood,trees & saplings of girth 
upto 30cm measured at a height 
of 1meter above ground level & 
removal of the rubbish up to a 
distance of 50 m out side the 
periphery of the area cleared. 

Sqm 264.25       

1.1.24 Providing and fixing double 
scaffolding system (cup lock 
type) on the exterior side/ interior 
side of building/structure, upto 
20 metre height, above ground 
level, including additional rows of 
scaffolding in stepped manner as 
per requirement of site, made 
with 40mm dia M.S. tube, placed 
1.5 metre centre to centre, 
horizontal & vertical tubes joint 
with cup & lock system with M.S. 
Tubes, M.S. tube challis, M.S. 
clamps and staircase system in 
the scaffolding for working 
platform etc. and maintaining it in 
a serviceable condition for 
execution of work of cleaning 

Sqm 2,354.94       



Sl. No.  Description of Item  Unit  Quantity  Rate (INR)  Amount (INR) Amount in Words

and/ or pointing and/ or applying 
chemical and removing it 
thereafter. The scaffolding 
system shall be stiffened with 
bracings, runners, connecting 
with the building etc, wherever 
required, if feasible, for 
inspection of work at required 
locations with essential safety 
features for the workmen etc., 
complete as per directions and 
approval of Conservation 
Architect/ Engineer-in-charge. 

1.1.25 Disposal of building rubbish / 
malba / similar unserviceable, 
dismantled or waste materials by 
mechanical means, including 
loading, transporting, unloading 
to approved municipal dumping 
ground or as approved by 
Engineer-in-charge, beyond 50 
m initial lead, for all leads 
including all lifts involved.  

Cum 3,870.78       

1.2.1 Earth work in excavation by 
manual means over areas 
including getting out and 
disposal of excavated earth lead 
upto 50 m and lift upto 1.5 m, as 
directed by Engineer-in-charge. 

Cum 37.76       

1.3.1 Half brick masonry of class 
designation 40 in super structure 
above plinth level up to floor 2 
level including the cost of 
scafolding in cement mortar 1:3 
(1 cement : 3 coarse sand) 

Sqm 31.46       

1.3.2 Extra for providing and placing in 
position 2 Nos. 6mm dia. M.S. 
bars at every third course of half 
brick masonry (with of class 
designation 40) 

Sqm 31.46       

1.3.3 Coursed  rubble masonry (first 
sort) with hard stone in super 
structure with  at all levels in lime 
mortar 1:1 (1 lime putty : 1 sand: 
1 surkhi)  

Cum 62.75       

1.4.1 Cleaning by Sandblasting of 
multiple layers of limewash, 
algae, other accretions  from 
plain stone surfaces of stone 
beams, chajjas, stone brackets 
etc. using high pressure micro-
aero-abrasive cleaning systems 
with necessary equipments, 
complete in all aspects. Extreme 
precaution to be undertaken to 
clean only the external deposits 
and not damage the stone's 
natural composition. 

Sqm 4,258.65       

1.4.2 Cleaning by sandblasting / 
manually of multiple layers of 
lime-wash, from decorative stone 
surfaces of stone columns, 
arches etc. using low pressure 
micro-aero-abrasive cleaning 
systems with necessary 
equipments, complete in all 

Sqm 222.26       



Sl. No.  Description of Item  Unit  Quantity  Rate (INR)  Amount (INR) Amount in Words

aspects as per the directions of 
art conservator/ conservation 
architect. Extreme precaution to 
be undertaken to clean only the 
external deposits and not 
damage the stone's natural 
composition and decorative 
details. 

1.4.3 Careful Removal of  limewash 
/distemper,oil paint,algae,other 
biogrowth from historic highly 
ornamental stone work  using 
appropriate conservation grade 
chemicals &/or mechanically 
using laboratory tools  while 
ensuring The old design is kept 
intact.All work to be done under 
close supervision of art 
conservator. 

Sqm 143.80       

1.4.4 Scrapping & Removing of 
limewash & distemper,oil 
paint,algae on lime plaster work 
,highly decorative, ornamental & 
stucco work with most care by 
using scaple & fine sand paper 
(manualy) under close 
supervision of the art 
conservator. The old design to 
be kept intact while carrying out 
scrapping. 

Sqm 17.64       

1.4.5 Careful raking of joints in stone 
masonry of lime or cement 
mortar and preparing the surface 
for replastering or pointing 
including disposal of rubbish at 
level including all lift and lead as 
per the direction of  Engineer-in-
Charge /Conservation Architect. 
When raking is undertaken in 
joints of original masonry, great 
care is to be taken such that the 
edges and surfaces of the stone  
are not damaged with the chisel.  

Sqm 8,655.46       

1.4.6 Pointing  of coursed stone 
masonry / brick masonry (before 
plastering) and gaps between 
masonry surfaces ,on a raked 
surface including cleaning of the 
surface and applying/ inserting 
traditional lime mortar 1:1:1 (1 
lime : 1 surkhi: 1 sand) , up to 
desired thickness, properly filled 
and compacted with appropriate 
tool to fill and cover the opened 
joints and applying a single coat 
of rough lime mortar to make the 
surface fit for plastering as per 
the direction of Engineer-in-
Charge /Conservation Architect, 
including extra for pointing on 
walls on the outside at height 
more than 10 m from ground 
level for every additional height 
of 3 m or part there of 

Sqm 8,655.46       

1.4.7 Plastering with Lime Surkhi 
plaster in proportion 1:3:1 (1lime: 
1 surkhi:1 coarse sand) as per 

Sqm 8,749.67       



Sl. No.  Description of Item  Unit  Quantity  Rate (INR)  Amount (INR) Amount in Words

conditions and mixing with gugal 
(gum)/belgiri/ seera etc as per 
traditional practice, matching 
with existing thickness or as 
specified by engineer-in-charge  
including preparation of mortar 
by traditional methods ( by 
pressure mixing in chakki) in two 
courses of base course and 
finished course including  
tamping, beating, curing till the 
shrinkage cracks disappear. The 
work is to be done with all leads 
and lifts, each coat to be done 
after 3 days of previous coat.  
Surfaces to be plastered shall be 
thoroughly cleaned of all dust, 
grease, oil and loose 
mortar.Curing to be done for 21 
days with help of water spray 
pump.  In proportion 1:3 ( 1 lime: 
1 surkhi: 1 sand) to be based on 
the site conditions and 
specifications of Engineer-in-
Charge /Conservation Architect.  

1.4.8 Provision of lime plaster on flat 
surfaces with simpl mouldings/ 
ribs/ grooves etc. as per existing 
design in lime mortar 1:1:1 (1 
lime:1 surkhi: 1 coarse sand) 
mixed with gugal (gum)/ belgiri 
including finishing and matching 
with original upto  all lifts and 
leads and as directed by 
Engineer-in-charge / 
Conservation Architect 

Sqm 518.18       

1.4.9 Repair of ornamental stucco 
work in lime mortar  ( 1 lime: 1 
surkhi: 1 sand: 1 marble dust) as 
per existing design and under 
supervision of art conservator. 

Rmt 1.00       

1.4.10 Lime concrete terracing on roofs 
and upper floors laid to slope  in 
ratio of 1:1 [ 1 lime mortar {1 
lime:1 surkhi:1 coarse sand} : 1 
coarse brick aggregate  25 mm 
nominal size] mixed with 
gur/seera and belgiri. Ramming 
to be undertaken with wooden 
tools including thapis, chapkis 
and rammers and beating with 
wooden thapis/ split bamboo. 
The finished surface shall be 
covered with jute bags kept 
moist, or the surface may be 
sprinkled with water several 
times so as to keep it constantly 
wet for 21 days. All work to be 
done as per direction of  
Engineer-in-Charge 
/Conservation Architect.  

Cum 219.78       

1.4.11 Providing gola 75 x75mm in lime 
concrete 1:2:4 ( 1 lime : 2 coarse 
sand : 4 graded stone ballast 
10mm nomonal size ) including 
finishing with lime mortar 1:2 ( 1  
lime  : 2 coarse  sand ) as per 

Rmt 304.68       
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the direction of  Engineer-in-
Charge /Conservation Architect.  

1.4.12 Providing 300 x 300mm size lime 
concrete khurra laid to slope. 
Khurra to be prepared as per 
approved design on three side 
all complete as per the direction 
of  Engineer-in-Charge 
/Conservation Architect.  

Nos 21.00       

1.4.13 Providing & fixing  teracota 
balustrade filled with lime 
concrete as per existing design, 
complete as per directions of 
engineer in charge/ 
Conservation architect. 

Nos 152.00       

1.4.14 Repairing of existing rough 
chisel dressed flagstone 40-
45mm thk flooring over 20mm 
thick base of lime mortar (1:1:1) 
and filling joints with lime mortar 
1:1:0.5 with pigment to match 
the shade of stone with joint 
thickness up to 15mm, including 
raking out joints and disposal of 
unservicable material as per the 
direction of Engineer-in-Charge 
/Conservation Architect.(only 
pointing) 

Sqm 290.10       

1.4.15 Providing and fixing fine dressed 
sandstone beam of section 
200x460 upto 5600mm length 
matching with traditional design 
type in lime including pointing 
matching the stone shade as per 
the direction of Engineer-in-
charge/Conservation Architect. 

Cum 10.86       

1.4.16 Providing and fixing   Stone 
Balustrade under railing size as 
per existing design (in white 
sandstone).Design to be made 
mechanicaly /manually as per 
the direction of Engineer-in-
Charge /Conservation Architect.  

Nos. 22.00       

1.4.17 Providing and fixing stone  railing 
( in white sand stone)size as per 
existing design including making 
mouldings & design 
mecanicaly/manually a as per 
the direction of Engineer-in-
Charge /Conservation Architect.  

Rmt 13.94       

1.4.18 Providing and fixing   stone 
spout on roof giving proper slope 
(of approximate size 
1380mmx175mmx150mm) in 
white sand stone to be made 
and fixed manually including 
removal and refixing of masonry 
complete as per the direction of 
Engineer-in-Charge 
/Conservation Architect.  

No.s 22.00       

1.5.1 Laying 40-50mm stone slabs in 
plinth protection  over a bed 
20mm thick lime mortar 1:4  over 
150mm thick layer of brick 
aggregates of 25-30mm properly 
rammed and well compacted 

Sqm 188.80       
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earth cut to slope including 
pointing and finishing the top 
surface smooth and providing 
adequate slope as per direction 
of  Engineer-in-Charge 
/Conservation Architect.  

1.5.2 Providing, filling and ramming 
dry brick ballast 20-40mm 
nominal size under plinth 
protection including ramming, 
consolidation and dressing 
complete as per direction of  
Engineer-in-Charge 
/Conservation Architect.  

Cum 37.76       

2.1.1 Steel work in built up tubular in 
rectangular hollow tubes etc., 
including cutting, hoisting, fixing 
in position and applying a 
priming coat of approved steel 
primer, including welding and 
bolted with special shaped 
washers etc. complete in Electric 
resistance or induction butt 
welded tubes 

Kg 10,654.09       

2.1.2 Providing, fixing and welding of 
Stainless Steel D fan hooks 
screwed to the top side of the 
steel tubular channel complete 
with screw and washer. Bolting 
plate size 15mm x 75mm, 
nominal thickness 12mm, 
corrosion resistent D hook shall 
be of high tensile steel 
conforming to IS-2759 or of mild 
steel conforming to IS-2758 of  

Each  389.00       

2.1.3 Providing and hoisting of 5mm 
dia tensile Stainless Steel wire 
attached to D hooks on tubular 
framed structure and existing 
ceiling hooks complete including 
SS thimble eye rope fitting and 
SS end sleeve. Weight 0.1551 
kg/m, The type of rope to be 
used shall be a six stranded fibre 
or steel core or eight stranded 
steel core, ordinary lay, rope 
grade 1770 as specified in IS 
2266. 

Tonne 0.18       

2.1.4 Providing and fixing in position of 
5mm dia Aluminium Ferrules to 
the wire assembly complete with 
crimping  conforming to IS 
10942:2000  

Each  1,556.00       

2.1.5 Providing and fixing in position of 
5mm dia SS Thimble Eye  to the 
wire assembly, Size: 60mm; 
Solid type, Galvanised; IS 
2315:1978 Specification for 
thimbles for wire ropes (first 
revision). Eyes of sling legs shall 
be formed by using hand splicing 
or mechanical splicing using 
ferrules conforming to IS 10942. 
Such eyes shall be soft eyes or 
reinforced with thimbles as per 
the requirement. The length of 
the soft eye shall be minimum 

Each  778.00       
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twelve times the rope diameter 
unless otherwise specified. The 
width of the eye shall be 
approximately half of its length. 
In order to protect the bearing 
surface of the soft eye, a stirrup 
may be fitted. The bearing point 
over which the soft eye used 
shall be more than twice the 
rope diameter for single part 
sling and four times the rope 
diameter in case of endless type 
sling. 

2.1.6 Finishing with Epoxy paint (two 
or more coats) at all locations 
prepared and applied as per 
manufacturer's specifications 
including appropriate priming 
coat, preparation of surface, etc. 
complete On steel work  

Sq.m 113.49       

2.2.1 Supplying and fixing of rigid steel 
conduit ISI marked alongwith the 
accessories on surface including 
painting etc. as required in HG 
Conduit 20mm, Wall thickness 
1.6mm (on walls and celieng 
cahnnel) 

meter 2,064.40       

2.2.2  Add extra for supply of 20mm 
Junction Box, one way (metal) 

100 Nos 5.00       

2.2.3  Add extra for supply of 20mm 
Junction Box, two way (metal) 

100 Nos 3.00       

2.2.4 Supplying and fixing of rigid steel 
conduit ISI marked alongwith the 
accessories in concealed system 
including painting etc. as 
required in HG Conduit 20mm, 
Wall thickness 1.6mm (for 
concealed in floors) 

meter 407.10       

2.3.1 Providing and fixing G.I. Pipes 
complete with G.I. fittings and 
clamps, i/c making good the 
walls etc. concealed pipe, 
including painting with anti 
corrosive bitumastic paint, 
cutting chases and making good 
the wall in  15 mm dia nominal 
bore (for concealed internal 
water supply) 

meter  53.76       

2.3.2 Providing and fixing G.I. pipes 
complete with G.I. fittings and 
clamps, i/c cutting and making 
good the walls etc. in 20 mm dia 
nominal bore (for inlet from OHT 
to service area) 

meter  52.80       

2.3.3 Providing and fixing G.I. pipes 
complete with G.I. fittings 
including trenching and refilling 
etc. in 32 mm dia nominal bore 
(from municipal source to UGT) 

meter  143.50       

2.3.4 Making connection of G.I. 
distribution branch with G.I. main 
of following sizes by providing 
and fixing tee, including cutting 
and threading the pipe etc. 
complete in 32 mm dia nominal 

Each  29.00       
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bore (from municipal source to 
UGT) 

2.3.5 Fixing water meter and stop cock 
in G.I. pipe line including cutting 
and threading the pipe and 
making long screws etc. 
complete (cost of water meter 
and stop cock to be paid 
separately) (from municipal 
source to UGT) 

Each  1.00       

2.3.6  Providing and fixing G.I. pipes 
complete with G.I. fittings and 
clamps, i/c cutting and making 
good the walls etc. in  40 mm dia 
nominal bore (from UGT to OHT) 

meter  121.00       

2.3.7 KSRB 13-11.1 : Providing and 
placing on terrace, polyethylene 
water storage tanks with 
manhole lid and suitable locking 
arrangements, making holes of 
suitable diameter for inlet, outlet 
and over flow pipes, including 
cost of all materials, labour, 
transport charges, HOM of 
equipments and testing complete 
as per specifications.(For 1000 
litre capacity) Specification 
No.KBS 13.22 

Each  10.00       

2.3.8 Providing and placing on at all 
floor levels high design HDPE 
(polyethylene) water storage 
tank ISI : 12701 marked with 
cover and suitable locking 
arrangement and making 
necessary holes for inlet, outlet 
and arrangement and making 
necessary holes for inlet, outlet 
and overflow pipes but without 
fittings and the base support for 
tank. 

Litre 10,000.00       

2.3.9 Cutting holes up to 15x15 cm in 
floors and roofs for passing pipe 
etc. and repairing the hole after 
insertion of pipe etc. with cement 
concrete 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone 
aggregate 20 mm nominal size), 
including finishing complete so 
as to make it leak proof. 

Each  15.00       

2.4.1.1 Providing, laying and jointing of 
LA Class socket and spigot cast 
iron (spun) pipes including 
testing of joints, cost of pipes 
and jointing materials, etc. 
complete of 100mm dia (on 
vertical surface) 

meter 86.60       

2.4.1.2 Providing, laying and jointing of 
LA Class socket and spigot cast 
iron (spun) pipes including 
testing of joints, cost of pipes 
and jointing materials, etc. 
complete of 150mm dia (on 
vertical surface) 

meter 123.00       

2.4.1.3 Constructing brick masonry 
manhole in cement mortar 1:4 ( 
1 cement : 4 coarse sand ) with 

Each  11.00       
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R.C.C. top slab with 1:2:4 mix (1 
cement : 2 coarse sand : 4 
graded stone aggregate 20 mm 
nominal size), foundation 
concrete 1:4:8 mix (1 cement : 4 
coarse sand : 8 graded stone 
aggregate 40 mm nominal size), 
inside plastering 12 mm thick 
with cement mortar 1:3 (1 
cement : 3 coarse sand) finished 
with floating coat of neat cement 
and making channels in cement 
concrete 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone 
aggregate 20 mm nominal size) 
finished with a floating coat of 
neat cement complete as per 
standard design: Inside size 
90x80 cm and 45 cm deep 
including C.I. cover with frame 
(light duty) 455x610 mm internal 
dimensions, total weight of cover 
and frame to be not less than 38 
kg (weight of cover 23 kg and 
weight of frame 15 kg): With 
Sewer bricks conforming to IS : 
4885  

2.4.2.1 Providing, laying and jointing of 
LA Class socket and spigot cast 
iron (spun) pipes including 
testing of joints, cost of pipes 
and jointing materials, etc. 
complete of 80mm dia (chamber 
to chamber) 

meter 122.20       

2.4.2.2 Constructing brick masonry 
manhole in cement mortar 1:4 ( 
1 cement : 4 coarse sand ) with 
R.C.C. top slab with 1:2:4 mix (1 
cement : 2 coarse sand : 4 
graded stone aggregate 20 mm 
nominal size), foundation 
concrete 1:4:8 mix (1 cement : 4 
coarse sand : 8 graded stone 
aggregate 40 mm nominal size), 
inside plastering 12 mm thick 
with cement mortar 1:3 (1 
cement : 3 coarse sand) finished 
with floating coat of neat cement 
and making channels in cement 
concrete 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone 
aggregate 20 mm nominal size) 
finished with a floating coat of 
neat cement complete as per 
standard design:  Inside size 
120x90 cm and 90 cm deep 
including C.I. cover with frame 
(medium duty) 500 mm internal 
diameter, total weight of cover 
and frame to be not less than 
116 kg (weight of cover 58 kg 
and weight of frame 58 kg) : With 
Sewer bricks conforming to IS : 
4885 

Each  6.00       

2.4.3.1 Providing, laying and jointing of 
LA Class socket and spigot cast 
iron (spun) pipes including 

meter 113.00       
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testing of joints, cost of pipes 
and jointing materials, etc. 
complete of 80mm dia (chamber 
to chamber) 

2.4.3.2 Providing, laying and jointing of 
LA Class socket and spigot cast 
iron (spun) pipes including 
testing of joints, cost of pipes 
and jointing materials, etc. 
complete of 150mm dia 
(chamber to chamber) 

meter 170.29       

2.4.3.3 Providing and fixing square-
mouth S.W. gully trap class SP-1 
complete with C.I. grating brick 
masonry chamber with water 
tight C.I. cover with frame of 300 
x300 mm size (inside) the weight 
of cover to be not less than 4.50 
kg and frame to be not less than 
2.70 kg as per standard design 
in 100x100 mm size P type With 
Sewer bricks conforming to IS : 
4885 

Each  22.00       

2.5.1 Providing general disinfection 
services, spraying of insecticide 
and pesticide inside and outside 
the building (flies, bedbugs, 
lizards, cockroaches, spiders 
caterpillars etc., including cost of 
materials labour lead lift, hire 
charges of equipments etc., 
complete. (for all areas on top 
surface of existing lime concrete) 

Sq.m 2,617.00       

2.5.2 Providing and laying water 
proofing treatment in sunken 
portion of WCs, bathroom etc., 
by applying cement slurry mixed 
with water proofing cement 
compound consisting of 
applying:  
(a) First layer of slurry of cement 
@ 0.488 kg/sqm mixed with 
water proofing cement 
compound @ 0.253 kg/ sqm. 
This layer will be allowed to air 
cure for 4 hours.  
(b) Second layer of slurry of 
cement @ 0.242 kg/sqm mixed 
with water proofing cement 
compound @ 0.126 kg/sqm. 
This layer will be allowed to air 
cure for 4 hours followed with 
water curing for 48 hours. The 
rate includes preparation of 
surface, treatment and sealing of 
all joints, corners, junctions of 
pipes and masonry with polymer 
mixed slurry. (for toilets) 

Sq.m 104.34       

2.5.3 Providing and laying of Brick 
Bats 

Cu.m 24.36       

2.5.4 Providing and laying of Cement 
mortar 1:6 (1 cement : 6 fine 
sand). 

Cu.m 3.25       

2.5.5 Providing and laying of Cement 
mortar 1:6 (1 cement : 6 coarse 
sand). 

Cu.m 3.25       
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2.5.6 Providing and laying of high 
compression hand made cement 
based tiles of heritage revival 
type 200x200mm size and 20-
25mm thk in specified colors and 
patterns   to be laid in 
spaces/rooms as specified by 
the architect in cement mortar 
1.5 to 3.5 cm sand cement bed 
mortar of 36 grade cement of 
ratio not leaner than 7:1 with 
neat cement slurry on top of 
approved thickness. Joints 
should be fine as possible and 
filled with mathcing cement 
mortar as directed by the 
architect. Joints to be filled by a 
grouting mixture provided by 
manufacturer.  Rates to be 
inclusive of of tile, storage, 
handling, delivery on site, laying 
as well as cutting required for 
introdcution of square tile inserts, 
wastage, and subsequent 
cutting, curing, polishing as 
specified by manufacturer etc 
complete. Poishing 
recommended by manufacturer 
is with italian polish machine 
using no 1 polish stones. 

Sq,m  2,808.47       

2.5.7 Providing and laying of high 
compression hand made cement 
based tile border of heritage 
revival type 200x100mm size 
and 20-25mm thk in specified 
colors and patterns   to be laid in 
spaces/rooms as specified by 
the architect in cement mortar 
1.5 to 3.5 cm sand cement bed 
mortar of 36 grade cement of 
ratio not leaner than 7:1 with 
neat cement slurry on top of 
approved thickness. Joints 
should be fine as possible and 
filled with mathcing cement 
mortar as directed by the 
architect. Joints to be filled by a 
grouting mixture provided by 
manufacturer.  Rates to be 
inclusive of of tile, storage, 
handling, delivery on site, laying 
as well as cutting required for 
introdcution of square tile inserts, 
wastage, and subsequent 
cutting, curing, polishing as 
specified by manufacturer etc 
complete. Poishing 
recommended by manufacturer 
is with italian polish machine 
using no 1 polish stones.  

R.m 1,590.66       

2.5.8 Providing and laying of high 
compression hand made cement 
based hexagonal Terrazo Tiles 
of heritage revival type 
200x200mm outside dimension 
size and 20-25mm thk in 
specified colors and patterns to 
be laid in spaces/rooms as 

Sq,m  58.00       
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specified by the architect in 
cement mortar 1.5 to 3.5 cm 
sand cement bed mortar of 36 
grade cement of ratio not leaner 
than 7:1 with neat cement slurry 
on top of approved thickness. 
Joints should be fine as possible 
and filled with mathcing cement 
mortar as directed by the 
architect. Joints to be filled by a 
grouting mixture provided by 
manufacturer.  Rates to be 
inclusive of of tile, storage, 
handling, delivery on site, laying 
as well as cutting required for 
introdcution of square tile inserts, 
wastage, and subsequent 
cutting, curing, polishing as 
specified by manufacturer etc 
complete. Poishing 
recommended by manufacturer 
is with italian polish machine 
using no 1 polish stones. (in 
toilets) 

2.6.1 Providing wood work in frames 
of doors, windows, clerestory 
windows and other frames, 
wrought framed and fixed in 
position with hold fast lugs or 
with dash fasteners of required 
dia & length (hold fast lugs or 
dash fastener shall be paid for 
separately). in Second class teak 
wood 

Cu.m 9.27       

2.6.2 Extra for additional labour for 
circular works, such as in frames 
of fan light in Second class teak 
wood 

Cu.m 0.97       

2.6.3 Providing and fixing panelled or 
panelled and glazed shutters for 
doors, windows and clerestory 
windows, including ISI marked 
M.S. pressed butt hinges bright 
finished of required size with 
necessary screws, excluding 
panelling which will be paid for 
separately, all complete as per 
direction of Engineer-in-charge 
in Second class teak wood of  35 
mm thick shutters  

Cu.m 3.79       

2.6.4 Providing and fixing panelling or 
panelling and glazing in panelled 
or panelled and glazed shutters 
for doors, windows and 
clerestory windows (Area of 
opening for panel inserts 
excluding portion inside grooves 
or rebates to be measured). 
Panelling for panelled or 
panelled and glazed shutters 25 
mm to 40 mm thick 

          

2.6.4.1 Second class teak wood Sq,m  11.47       

2.6.4.2 Toughened glass 12 mm 
thickness  

Sq,m  189.48       

2.6.5 Providing and fixing ISI marked 
flush door shutters conforming to 

Sq,m  27.79       
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IS : 2202 (Part I) decorative type, 
core of block board construction 
with frame of 1st class hard 
wood and well matched teak 3 
ply veneering with vertical grains 
or cross bands and face veneers 
on both faces of shutters in 35 
mm thick including ISI marked 
Stainless Steel butt hinges with 
necessary screws 

2.6.6 Extra for providing lipping with 
2nd class teak wood battens 25 
mm minimum depth on all edges 
of flush door shutters (over all 
area of door shutter to be 
measured). 

Sq,m  27.79       

2.6.7 Extra for cutting rebate in flush 
door shutters (Total area of the 
shutter to be measured).  

Sq,m  27.79       

2.6.8 Providing 50x50x50 mm 2nd 
class teak wood plugs including 
cutting brick work and fixing in 
lime mortar 1:3 (1 lime : 3 fine 
sand) and making good the walls 
etc. 

Each  562.00       

2.6.9 Providing and fixing expandable 
fasteners of specified size with 
necessary plastic sleeves and 
galvanised M.S. screws 
including drilling holes in 
masonry work /CC/ R.C.C./Stone 
Walls and making good etc. 
complete. 40mm long  

Each  562.00       

2.6.10  Providing and fixing 2nd class 
teak wood plain lining tongued 
and grooved, including wooden 
plugs complete with necessary 
screws and priming coat on 
unexposed surface of 25mm 
thick 

Sq,m  14.84       

2.6.11 Providing and fixing wooden 
moulded beading to door and 
window frames with iron screws, 
plugs and priming coat on 
unexposed surface etc. complete 
in second class teak wood of 
50x12 mm 

meter 1,276.61       

2.6.12  Providing and fixing M.S. grills 
of required pattern in frames of 
windows etc. with M.S. flats, 
square or round bars etc. 
including priming coat with 
approved steel primer all 
complete Fixed to openings 
/wooden frames with rawl plugs 
screws etc.   

Kg  252.76       

2.6.13 Providing and fixing ISI marked 
oxidised M.S. single acting 
spring hinges with necessary 
screws etc. complete (COPPER 
OXIDISED AS PER IS: 1378) of 
150 mm  

Each  72.00       

2.6.14 Providing and fixing bright 
finished brass 100 mm mortice 
latch and lock with 6 levers and 
a pair of lever handles of 

Each  7.00       
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approved quality with necessary 
screws etc. complete. 

2.6.15 Providing and fixing bright 
finished brass casement stays 
(straight peg type) with 
necessary screws etc. complete 
: 

Each  74.00       

2.6.16 Providing and fixing bright 
finished brass handles with 
screws etc. complete of 125 mm  

Each  10.00       

2.6.17 Providing and fixing bright 
finished brass hasp and staple 
(safety type) with necessary 
screws etc. complete of 150 mm 

Each  9.00       

2.6.18 Providing and fixing bright 
finished brass tower bolts (barrel 
type) with necessary screws etc. 
complete of  200x10 mm  

Each  5.00       

2.6.19 Providing and fixing fire resistant 
door frame of section 143 x 57 
mm having built in rebate made 
out of 16 SWG G.I. sheet (zinc 
coating not less than 120 
gm/sqm) duly filled with 
vermuculite based concrete mix, 
suitable for mounting 60 minutes 
fire rated door shutters. The 
frame is fitted with intumuscent 
fire seal strip of size 10x4 mm 
(minimum) alround the frame 
and fixing with dash fastener of 
approved size and make, 
including applying a coat of 
approved brand fire resistant 
primer etc. complete as per 
direction of Engineer-in-charge 
(Dash fastener to be paid for 
separately). 

meter 44.00       

2.6.20 Providing and fixing 50 mm thick 
glazed fire resistant door 
shutters of 60 minutes fire rating 
conforming to IS:3614 (Part-II), 
tested and certified as per 
laboratory approved by 
Engineer-in-charge, with suitable 
mounting on door frame, 
consisting of vertical styles, lock 
rail, top rail 100 mm wide, 
bottom rail 200 mm wide, made 
out of 16 SWG G.I.sheet (zinc 
coating not less than 120 
gm/m2) duly filled FR insulation 
material and fixing with 
necessary stainless steel ball 
bearing hinges of approved 
make, including applying a coat 
of approved fire resistant primer 
etc. all complete as per direction 
of Engineer-in-charge (panneling 
to be paid for separately). 

Sq,m  7.50       

2.6.21 Providing and fixing glazing in 
fire resistant door shutters, fixed 
panels, ventilators and partitions 
etc., with G.I. beading of 
appropriate size, made out of 20 
SWG G.I.sheet (zinc coating not 

Sq,m  3.75       
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less than 120 gm/m2), fire 
resistant sealant, including 
applying a coat of approved fire 
resistant primer on G.I. beading 
etc., complete all as per direction 
of Engineer-incharge. With clear 
fire resistant glass panes 6mm 
thick of approved brand, having 
minimum 60 minutes fire 
resistance  

2.6.22 Providing and fixing panic bar / 
latch (Double point) fitted with a 
single body, Trim Latch & Lock 
on back side of the Panic Latch 
of reputed brand and 
manufacture to be approved by 
the Engineer- in- charge, all 
complete.  

Each  8.00       

2.6.23 Providing, fixing, installation, 
teting and commissioing of 
Automatic Glazed Door: 
Biparting frameless 12mm 
tempered and laminated glass 
door with top hung sliding rail; 
smooth and silent operations 
with DC brushless motor 
complete with all sensors, 
multifunction controller, 
emergency battery, complete 
with all fixtures, fittings, 
equipment, etc. Supply and 
installation as per specifications 
and drawings      

Sq.m 40.30       

2.6.24 Providing and fixing factory 
made uPVC white colour 
casement/ Casement cum fixed 
glazed door comprising of uPVC 
multichambered frame, sash and 
mullion (where ever required) 
extruded profiles duly reinforced 
with 1.60 ± 0.2 mm thick 
galvanized mild steel section 
made from roll forming process 
of required length (shape & size 
according to uPVC profile),  
uPVC extruded glazing beads of 
appropriate dimension, EPDM 
gasket, zinc alloy (white powder 
coated) 3D hinges and one 
handle on each side of panels 
along with zinc plated mild steel 
multi point locking having 
transmission gear, cylinder with 
keeps and one side key, G.I 
fasteners 100 x 8 mm size for 
fixing frame to finished wall and 
necessary stainless steel 
screws, etc. Profile of frame & 
sash shall be mitred cut and 
fusion welded at all corners, 
mullion (if required) shall be also 
fusion welded including drilling of 
holes for fixing hardware's and 
drainage of water etc. After fixing 
frame the gap between frame 
and adjacent finished wall shall 
be filled with weather proof 

Sq.m 46.57       
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silicon sealent over backer rod of 
required size and of approved 
quality, all complete as per 
approved drawing & direction of 
Engineer-in-Charge. (Single / 
double glass panes and silicon 
sealent shall be paid separately). 
Note: For uPVC frame, sash and 
mullion extruded profiles minus 
5% tolerance in dimension i.e. in 
depth & width of profile shall be 
acceptable. 
Casement door with top hung 
ventilator with 3D and S.S. 
friction hinges (400 x 19 x 1.9 
mm) made of (big series) frame 
67 x 64 mm, sash 67 x 110 mm 
& mullion 67 x 80 mm all having 
wall thickness of 2.3  ±  0.2 mm 
and single glazing bead / double 
glazing bead  of appropriate 
dimension.(Area of door upto 
2.50 sqm 

2.6.25 Providing and fixing factory 
made uPVC white colour sliding 
glazed door comprising of uPVC 
multi-chambered frame with in-
built roller track and sash 
extruded profiles duly reinforced 
with  1.60 ± 0.2 mm thick  
galvanized mild steel section 
made from roll forming process 
of required length (shape & size 
according to uPVC profile),  
appropriate dimension uPVC 
extruded glazing beads, uPVC 
extruded interlock and uPVC 
extruded Inline sash adaptor (if 
required), EPDM gasket, wool 
pile, zinc alloy (white powder 
coated) handle with key  on one 
side of extreme panels along 
with zinc plated mild steel multi 
point locking having transmission 
gear with keeps, zinc alloy (white 
powder coated) cresent lock (if 
required), stainless steel (SS 
304 grade) body with adjustable 
double nylon rollers (weight 
bearing capacity to be 120 kg), 
G.I fasteners 100 x 8 mm size 
for fixing frame to finished wall 
and necessary stainless steel 
screws etc. Profile of frame & 
sash shall be mitred cut and 
fusion welded at all corners, 
including drilling of holes for 
fixing hardware's and drainage 
of water etc. After fixing frame 
the gap between frame and 
adjacent finished wall shall be 
filled with weather proof silicon 
sealent over backer rod of 
required size and of approved 
quality, all complete as per 
approved drawing & direction of 
Engineer-in-Charge. (Single / 
double glass panes, wire mesh 

Sq.m 128.87       
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and silicon sealent shall be paid 
separately). 
Note: For uPVC frame and sash 
extruded profiles minus 5% 
tolerance in dimension i.e. in 
depth & width of profile shall be 
acceptable. 
Two track four panels sliding 
door made of (big series) frame 
67 x 50 mm & sash 46 x 82 mm 
both having wall thickness of 2.3 
± 0.2 mm and single glazing 
bead / double glazing bead of 
appropriate dimension. (Area of 
door above 8.00 sqm upto 10.00 
sqm).  

2.6.26 Supply and fixing of chromium 
plated MS turn latch/baby latch 
to be fixed on partitions of 
bathroom 

Each  5.00       

2.6.27 Providing and fixing 12 mm thick 
frameless toughened glass door 
shutter of approved brand and 
manufacture, including providing 
and fixing top & bottom pivot & 
spring type fixing arrangement 
and making necessary holes etc. 
for fixing required door fittings, 
all complete as per direction of 
Engineer-in-charge (Door 
handle, lock and stopper etc.to 
be paid separately). 

Sq.m 6.50       

2.7.1 Steel work in 50mm x 50mm (for 
normal partitions) built up tubular 
(round, square or rectangular 
hollow tubes etc.) trusses etc., 
including cutting, hoisting, fixing 
in position and applying a 
priming coat of approved steel 
primer, including welding and 
bolted with special shaped 
washers etc. complete in Electric 
resistance or induction butt 
welded tubes grouted and bolted 
to the floor  

Kg 234.69       

2.7.2 Non -asbestos multipurpose 
cement board reinforced with 
cellulose fibre manufactured 
through autoclaving process 
(high pressure steam cured ) as 
per IS 14862 with suitable fibre 
cement screw. 8 mm thick 

Sq,m  80.96       

2.8.1 Providing and fixing European 
type wallhung white water closet 
of Paryware / Hindware with 
push valve concealed type with 
cover plate 32mm size of 
JAQUAR MAKE SERIES 
FLV1095 including soil pipe ,vent 
pipe up to outside face of wall 
,100mm dia. G.I. plug bend inlet 
pipe all fittings, cutting& making 
good walls, floors etc. complete. 
As directed by Engineer 
Incharge 

Each  12.00       

2.8.2 Providing and fixing CP brass 
toilet paper holder 

Each  12.00       
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2.8.3 Providing and fixing 15 mm 
diameter PVC Aqua kraft type 
Supreme make or equivalent 
make super jet spray with flange 
2 in 1 faucet 1.50 metre long 
including all accessories etc 
complete As Directected By 
Engineer Incharge 

Each  12.00       

2.8.4 Providing and fixing trap of self 
cleansing design with screwed 
down or hinged grating with or 
without vent arm complete, 
including cost of cutting and 
making good the walls and floors 
: Sand cast iron S&S as per IS: 
3989. 

Each  23.00       

2.8.5 Providing and fixing 15 mm 
diameter PVC Aqua kraft type 
Supreme make or equivalent 
make super right angle stop tap 
with flange including all 
accessories etc complete As 
Directected By Engineer 
Incharge 

Each  23.00       

2.8.6 Providing and fixing wash basin 
with C.I. brackets, 15 mm C.P. 
brass pillar taps,32 mm C.P. 
brass waste of standard pattern, 
including painting of fittings and 
brackets, cutting and making 
good the walls wherever require 
: White Vitreous China Wash 
basin size 550x400 mm with a 
pair of 
15 mm C.P. brass pillar taps. 

Each  9.00       

2.8.7 Providing and fixing PTMT Bottle 
Trap for Wash basin and sink. 
Bottle trap 38mm single piece 
moulded with height of 270mm, 
effective length of tail pipe 
260mm from the centre of the 
waste coupling 77mm breadth 
with 25mm minimum water seal, 
weighing not less than 263gms. 

Each  11.00       

2.8.8 Providing and fixing PTMT towel 
ring trapezoidal shape 215mm 
long, 200mm wide with a 
minimum distances of 37mm 
from wall face with concealed 
fittings arrangement of approved 
quality and colour. Weighing not 
less than 88 gms. 

Each  9.00       

2.8.9 Providing and fixing PTMT liquid 
soap container 109mm wide, 
125mm high and 112mm 
distance from wall of standard 
shape with bracket of the same 
materials with snap fittings of 
approved quality and colour. 
weighing not less than 105 gms. 

Each  9.00       

2.8.10 Providing and fixing mirror of 
superior glass (of approved 
quality) and of required shape 
and size with plastic moulded 
frame of approved make and 
shade with 6 mm thick hard 

Each  9.00       
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board backing : Rectangular 
shape 1500x450 mm 

2.8.11 Providing and fixing Stainless 
Steel A ISI 304 (18/8) kitchen 
sink as per IS 13983 with C.I. 
brackets and stainless steel plug 
40 mm including painting of 
fittings and brackets, cutting and 
making good the walls wherever 
required : Kitchen sink with drain 
board; 510x1040 mm bowl depth 
250mm. 

Each  2.00       

2.8.12 Providing and fixing 15 mm 
diameter PVC Aqua kraft type 
Supreme make or equivalent 
make super wall sink type tap 
with flange including all 
accessories etc complete As 
Directected By Engineer 
Incharge 

Each  2.00       

2.8.13 Providing and fixing PTMT stop 
cock of approved quality and 
colour. 20mm nominal bore, 
89mm long. Weighing not less 
than 88 gms. 

Each  9.00       

2.8.14 Providing and fixing Ist quality 
ceramic glazed wall tiles 
conforming to IS : 15622 (6 to 
7mm thick) of approved make in 
all colours, shades except 
burgundy, bottle green, black of 
any size as approved by 
Engineer-in-Charge in skirting, 
risers of steps and dados over 
12 mm thick bed of cement 
Mortar 1:3 (1 cement : 3 coarse 
sand) and jointing with grey 
cement slurry @ 3.3kg per sqm 
including pointing in white 
cement mixed with pigment of 
matching shade complete. 

Sq.m  226.48       

2.8.15 Providing and fixing 16mm thick 
gang saw cut mirror polished 
premoulded and prepolished) 
machine cut for kitchen 
platforms, vanity counters, 
window sills , facias and similar 
locations of required size of 
approved shade, colour and 
texture laid over 20mm thick 
base cement mortar 1:4 (1 
cement : 4 coarse sand) with 
joints treated with white cement, 
mixed with matching pigment, 
epoxy touch ups, including 
rubbing, curing, moulding and 
polishing to edge to give high 
gloss finish etc. complete at all 
levels Area of slab over 0.50 
sqm. 

Sq.m  8.22       

2.8.16 Extra for providing full edge 
moulding to 16mm thick marble 
stone counters, Vanities etc. 
including machine polishing to 
edge to give high gloss finish 
etc. complete as per design 
approved by Engineerin-Charge. 

meter 18.90       
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2.8.17 Extra for fixing marble /granite 
stone over and above 
corresponding basic item, in 
facia and drops of width upto 
150 mm with epoxy resin based 
adhesive including cleaning etc. 
complete. 

meter 18.90       

2.8.18 Extra for providing opening of 
required size & shape for wash 
basins/ kitchen sink in kitchen 
platform, vanity counters and 
similar location in 
marble/Granite/stone work 
including necessary holes for 
pillar taps etc. including rubbing 
and polishing of cut edges etc. 
complete. 

Each  11.00       

2.8.19 Providing and fixing cramps of 
required size & shape in RCC/ 
CC backing with cement mortar 
1:2 ( 1 cement :2 coarse sand) 
including drilling necessary hole 
in stones and embedding the 
cramp in the hole (fastener to be 
paid separately). Stainless steel 
cramps. 

kg 65.12       

2.8.20 Providing and fixing expansion 
hold fasteners on C.C. /R.C.C. 
surface backing including drilling 
necessary holes and the cost of 
bolt etc complete. Fastener with 
threaded dia 12 mm. 

Each  22.00       

2.8.21 Providing and fixing white 
vitreous china flat back half stall 
urinal of size 580x380x350mm 
with white PVC automatic 
flushing cistern, with fittings, 
standard size C.P. brass flush 
pipe, spreaders with unions and 
clamps (all in C.P. brass) with 
waste fitting as per IS : 2556, 
C.I. trap with outlet grating and 
other couplings in C.P. brass 
including painting of fittings and 
cutting and making good the 
walls and floors wherever 
required : Single half stall urinal 
with 5 litre P.V.C. automatic 
flushingcistern. 

Each  1.00       

2.8.22 Providing and fixing of SS Urinal 
divider panel 12 to 18 mm  
0.5mx0.8m wall mounted; 
complete with bracket and 
supports 

Each  2.00       

2.8.23 Providing and fixing PTMT urinal 
cock of approved quality and 
colour. 15 mm nominal bore, 
80mm long. 42 mm high and 
30mm wide with 
BSP female threads weighing 
not less than 48 gms. 

Each  1.00       

2.8.24 Providing and fixing PTMT 15 
mm Urinal spreader size 
95x69x100 mm with 1/2" BSP 
thread and shapes. Weighing not 
less than 60 gms. 

Each  1.00       
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2.8.25 Providing and fixing cold rolled 
prepainted steel partitions of IS 
standards, made out of 0.6mm of 
deep drawing quality galvanised 
on both sides 120gms/Sq.mtr. 
Primer coated upto 5 microns 
with thermosetting epoxy resin 
and finish painted with a 
polyester based paint 20 microns 
thick. The size of profiles is 
46X52mm for external frame, 
section for mullion or transom is 
of size 46x70mm and section for 
fixing glass/board is of 
18x31mm. The section should 
be cut to length joint mitred and 
assembling by means of corner 
brackets made out of cold rolled 
cold annealed strips of 1.2mm 
thick duly galvanised and fixed 
with nickel plated self taping 
screws. 5mm thick glass should 
be fixed with EPDM gaskets. 
10mm thick prelaminated particle 
board shall be fixed with the help 
of the clipping bead. The above 
frames are fixed to the concrete / 
masonry walls and floors by 
means of self expanding screws. 

Sq.m  21.00       

2.9 FINISHING            

2.9.1 Providing and applying of 
Vapour Permeable Interior Lime 
Based paint, superior stone 
finish for interior, formulated by 
Pure Lime plaster with selected 
marble granules, After the 
cleaning of surface and 
removing any loose or flaking 
materials, applying one coat of 
quartz primer followed by two 
coat of Lime plaster based finish 
in approved color and shade  
and finishing with one coat of 
mature lime Coating  followed  
by protection coat to achieve 
desired finish, excluding the cost 
of surface preparation and 
scaffolding,  apply by special 
trowel and appropriate tools, all 
complete as per manufacturer’s 
specification with the direction of 
Engineer-in-Charge.  

Sq.m  6,539.50       

2.9.2 Providing and applying of Eco 
Friendly Water Based Exterior 
Texture Paint, formulated with 
siloxanic resin and quartz 
powder with a maximum grain 
size of 0.3mm, having UV 
resistant, Anti-fungal, Antimould, 
Anti-algal, water repellent and 
vapor permeabial properties, 
suitable for green building 
application applied one or two 
coat of siloxanic base texture 
paint on one coat of  appropriate  
exterior primer of  approved 
color and shade to achieve 

Sq.m  1,807.00       
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desired finish on smooth putty 
surface but approved color and 
shade to achieve desired finish 
on smooth putty surface but 
excluding the cost of surface 
preparation with putty and 
scaffolding apply by brush, roller, 
trowel and spray gun, as per 
manufacturer specification with 
the direction of Engineer-in-
Charge. 

2.9.3 Two or more coats of French 
spirit polishing on new works 
including a coat of wood filler 

Sq.m  96.00       

2.9.4 Painting with synthetic enamel 
paint of approved brand and 
manufacture to give an even 
shade : Two or more coats on 
new work on steel and metal 
works 

Sq.m  52.00       

2.9.5 Providing and fixing at all height 
false ceiling including providing 
and fixing of frame work made of 
special sections power pressed 
from M.S. sheet and galvanised 
in accordance with zinc coating 
of grade 350 as per IS : 277 and 
consisting of angle cleats of size 
25mm wide x 1.6mm thick with 
flanges of 22mm and 37mm at 
1200mm centre to centre one 
flange fixed to the ceiling with 
dash fastener 12.5mm 
diax40mm long with 6mm dia 
bolts to the angle hangers of 
25x25x0.55mm of required 
length, and other end of angle 
hanger being fixed with nut and 
bolts to G.I. channels 
45x15x0.9mm running at the rate 
of 1200mm centre to centre to 
which the ceiling section 0.5mm 
thick button wedge of 80mm with 
tapered flanges of 26mm each 
having clips of 10.5mm at 
450mm centre to centre shall be 
fixed in a direction perpendicular 
to G.I. channel with connecting 
clips made out of 2.64mm dia 
230mm long G.I. wire at every 
junction including fixing the 
gypsum board with ceiling 
section and peri meter channels 
0.5mm thick 27mm high having 
flanges of 20mm and 30mm 
long,the perimeter of ceiling fixed 
to wall/partition with the help of 
rawl plugs at 450mm centre to 
centre with 25mm long drive-all 
screws @ 230mm interval 
including jointing and fixing to a 
flush finish of tapered and 
square edges of the board with 
recommended filler, jointing 
tapes, finisher and two coats of 
primer suitable for board as per 
manufactures specification and 

Sq.m  939.76       
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also including the cost of making 
openings for light fittings, grills, 
diffusers, cutouts made with 
frame of perimeter channels 
suitably fixed all complete as per 
drawing and specification and 
direction of the Engineer in 
Charge but excluding the cost of 
painting with 12.5 mm thick 
tapered edge gypsum board 
conforming to IS: 2095- Part I. 

3.1.1 Point wiring including metallic 
switch box, sheet, switche, 
socket, lamp holders/ceiling 
roses etc with 1.5 Sq. mm. PVC 
insulated cable FR with copper 
multi strand conductor ISI 
marked in surface rigid steel 
conduit ISI Marked of suitable 
size and 1.5 Sq. mm. PVC 
insulated copper earth continuity 
conductor of green colour inside 
conduit including painting, etc. 
as required as per specification 
for :- 

          

3.1.1.1 Light Point/Fan Points.           

3.1.1.1.a Short point Each  433.00       

3.1.1.1.b Medium point Each  219.00       

3.1.1.1.c Long point Each  49.00       

3.1.1.2 3 Pin 6 Amp socket outlet on 
Separate Board 

          

3.1.1.3.a Short point Each  80.00       

3.1.1.3.b Medium point Each  105.00       

3.1.1.3.c Long point Each  107.00       

3.1.1.3 Call Bell / Buzzer Points           

3.1.1.3.a Medium point Each  5.00       

3.1.1.3.b Long point Each  6.00       

3.1.1.4 Twin Control light points           

3.1.1.4.a Medium point Each  10.00       

3.1.1.4.b Long point Each  10.00       

3.1.2 Point wiring including metallic 
switch box, sheet, switche, 
socket for 3 pin 6 Amp. Socket 
outlet point with 1.5 Sq. mm. 
PVC insulated cable FR with 
copper multi strand conductor ISI 
marked in surface rigid steel 
conduit ISI marked of suitable 
size and 1.5 Sq. mm. PVC 
insulated copper earth continuity 
conductor of green colour inside 
conduit with required materials 
as per specification on same 
board 

Each  130.00       

3.1.3 Point wiring including metallic 
switch box, sheet for 3 Pin 16 
Amp. Socket Outlet Point With 4 
Sq. mm. PVC insulated cable FR 
with copper multi strand 
conductor ISI marked in Surface 
rigid Steel Conduit ISI Marked of 
suitable size including painting 
etc. with 16 Amp. Switch & 
Socket / S.S.Combined 16 Amp. 
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of ISI Marked and 4 Sq. mm. 
PVC insulated copper earth 
continuity conductor of green 
colour inside conduit as per 
specification On Separate Board 
for :- 

3.1.3.1 Long Point Each  10.00       

3.1.3.2 Extra Long -I Each  10.00       

3.1.3.3 Extra Long -II Each  6.00       

3.1.3.4 Extra Long -III Each  2.00       

3.1.4 Suppling and drawing following 
pair,0.5 Sq mm PVC Insulated 
copper conductor unarmoured 
telephone cable in existing 
surface / concealed ,steel / PVC 
Conduit as required. 4 Pair  
(from source Telephone points) 

meter  1,700.00       

3.1.5 Suppling and drawing Co-axial 
T.V. Cable RG-6 Grade , 0.7 mm 
Solid Copper conductor PE 
Insulated , Shielded with fine 
tined copper braid and protected 
with PVC Sheath in the existing 
surface / concealed ,steel / PVC. 
Conduit as required.  (from 
source to TV points) 

meter  675.00       

3.1.6 Wiring for sub-mains with PVC 
insulated cable FR with copper 
multi strand conductor ISI 
marked in surface rigid steel ISI 
marked conduit of suitable 
size(conduit included) including 
connection painting etc ,as 
required as per specification 3 
WIRE SUB MAIN 

          

3.1.6.1 2.5 sq mm cable in 20 mm 
conduit (from SPNDB to Switch 
Boards) 

meter  4,220.00       

3.1.6.2 4.0 sq mm cable in 20 mm 
conduit (from VTPNDB to 
SPNDB) 

meter  360.00       

3.1.6.3 6.0 sq mm cable in 25 mm 
conduit (from VTPNDB to 
SPNDB) 

meter  120.00       

3.1.7 Supplying and fixing following 
modular switch/ socket on the 
existing modular plate & switch 
box including connections but 
excluding modular plate etc. as 
required.  

          

3.1.7.1 Telephone socket outlet Each  20.00       

3.1.7.2 TV antenna socket outlet  Each  9.00       

3.1.7.3 5A USB socket outlet Each  67.00       

3.1.8 Providing and Fixing floor socket 
box in brushed steel finish with 
pop up push and slide locking 
mechanism; Two 6A power 
socket and 2 LAN socket 
provision in each; Flushed 
mounted in concrete screed 
floor. Make: Legrand or 
equivalent 

Each  83.00       

3.1.9 Suppling and fixing of approved 
make step type Modular 

Each  2.00       
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electronic, Fan regulator 
single/double module including 
connection etc. as required on 
existing board upto 120 watt 

3.1.10 Installation, testing and 
commissioning of wall bracket 
/ceiling fittings of all sizes and 
shapes containing upto two 
GLS/CFL/ LED lamps per fitting, 
complete with all accessories 
including connections etc. as 
required.  

Each  37.00       

3.1.11 Supplying and fixing as per 
specification Call bell / buzzer of 
approved make with necessary 
materials complete. 
Remote/cordless bell 

Each  12.00       

3.1.12 Supplying and fixing as per 
specification Call bell indicator 
230 Volt A.C. of approved make 
with necessary materials 
complete. with 8 way Indicator 

Each  3.00       

3.1.13 Supplying and fixing of multi core 
round HRFR / FR PVC insulated 
copper (flexible) conductor & 
PVC sheathed cables 1100 Volts 
as per IS:694-1990 of approved 
make; (23/.0076) Three core 

meter  160.00       

3.1.14 Supplying and fixing as per 
specification Caution / Danger 
Board as required of approved 
make & design with necessary 
material complete. Small Size 

Each  12.00       

3.1.15 Installation, testing and 
commissioning of pre-wired, 
fluorescent fitting / compact 
fluorescent fitting of all types, 
complete with all accessories 
and tube/lamp etc. directly on 
ceiling/ wall, including 
connections with 1.5 sq. mm 
FRLS PVC insulated, copper 
conductor, single core cable and 
earthing etc. as required. 

Each  5.00       

3.1.16 Supplying, erection and testing 
of approved make electric 
Ceiling fan of double ball bearing 
complete with standard down 
rod, canopy, hanging shackle, 
Aluminium blades, without 
regulator, A.C. 230-250 volts 
including connections with all 
necessary material complete as 
required confirming to IS 
:374/1979 with upto date 
ammendments. Ceiling Fan 
(Energy Saver 50 W)-1200 mm 
Sweep 

Each  2.00       

3.1.17 Supplying and fixing of Delux 
fresh air fan with louvers ( 
ventilating fan ) with self closing 
louvers of decorative PVC 
blades mounting square frame of 
approved maked complete with 
all necessary material as 
required. Dia: 250 mm 

Each  10.00       
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3.1.18 Extra for fixing the louvers/ 
shutters complete with frame for 
a exhaust fan of all sizes.  

Each  10.00       

3.1.19 Supplying and drawing of UTP 4 
pair CAT 6 LAN Cable in the 
existing surface/ recessed Steel/ 
PVC conduit as required. 3 run 
of cable 

meter  314.44       

3.1.20 Supply of approved make 
powder coated sheet steel 
encloser SPN MCB DB inclusive 
of Busbar, Neutral bar, Earth bar 
& two earth terminals etc. 
complete as per IS:13032( 
exclusive of MCB & isolator)- 12 
way double door (for SPNDB) 

Each  10.00       

3.1.21 Labour charges for fixing sheet 
steel enclosures, MCB DB 
surface mounting type,as per 
accepted practice on 25x25x 5 
mm angle iron clamp,including 
supplying and fixing of clamps 
duly embedded in wall,cable 
connection etc. complete :- 

Each  10.00       

3.1.22 Supplying of ISI Marked and 
accepted standard of Miniature 
Circuit Breaker (MCB) of 'C' 
series suitable for 240/415 Volts, 
50 Cycle , 10 kA Value AC 
supply confirming to IS : 8828 : 
1996, IEC : 60898 :2002 but 
without enclosures SINGLE 
POLE & NEUTRAL(SPN); 6 
Amp to 32 Amp Rating (inside 
SPNDB) 

Each  212.00       

3.1.23 Fixing of MCB / Isolator SP/DP 
in sheet steel enclosure as 
required as per accepted 
practice, including mounting on 
busbar and cable connection etc. 
complete (Labour only ) 

Each  212.00       

3.1.24 Supplying of MCB Isolators 
suitable for 240/415 Volts, 50 Hz 
AC supply with KA value rating 
10 kA of approved make 
confirming to IS :13947-Part III : 
1993 & IEC :60947- 3:2001 
(without enclosures ) DOUBLE 
POLE 63 Amps. :- (inside 
SPNDB) 

Each  10.00       

3.1.25 Supplying of approved make 
Vertical TPN MCB DB Metal 
Double Door with provision for 
FP CB/Isolator/RCCB/RCBO as 
incomer and SP/TP MCBs as 
outgoing inclusive of Busbar, 
Neutral bar, Earth bar & two 
earth terminals etc. complete as 
per IS:13032( exclusive of MCB 
& isolator ) 4 way (8+12) (for 
VTPNDB) 

Each  4.00       

3.1.26 Providing and fixing following 
rating and breaking capacity and 
pole MCCB with thermomagnetic 
release and terminal spreaders 
in existing cubicle panel board 
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including drilling holes in cubicle 
panel, making connections, etc. 
as required. (inside VTPNDB) 

3.1.26.1 100 A, 16 kA,TPMCCB Each  9.00       

3.1.26.2 125 A, 16 kA,TPMCCB Each  5.00       

3.1.26.3 250 A, 25 kA,TPMCCB Each  5.00       

3.1.27 Laying of one number PVC 
insulated and PVC sheathed / 
XLPE power cable of 1.1 kV 
grade of following size in the 
existing RCC/ HUME/ METAL 
pipe as required of 240 sq.mm 
(from Main Busbar to VTPNDB) 

meter  110.00       

3.1.28 Supplying HDPE pipes 
conforming to IS 4984:1995 with 
latest amendments and 
conveying to work site including 
loading and unloading at both 
destination and rolling, lowering 
into trenches, laying true to line 
and jointing of pipes and 
specials (excluding cost of 
specials) of 90mm dia of PN16 
grade (from Main Busbar to 
VTPNDB) 

meter  420.00       

3.1.29 Supplying, installation, testing & 
commisioning of following 
capacity Plug In/ tap off box on 
the existing Air Insulated 
Compact Type bus trunking/ 
rising mains for use on 3 phase 
4 wire 415 V, 50Hz A.C. supply 
made with 1.6mm thick sheet 
steel enclosure (IP54) duly 
powder coated with provision of 
MCCB (but without MCCB) 
complete etc. as required 630 A, 
Isc = 50 kA for 1 second  (Main 
Busbar Panel) 

Each  1.00       

3.1.30 Supplying of ISI Marked and 
approved make of Moulded 
Case Circuit Breaker (MCCB) 
suitable for 3 phase,3 pole, 50 
Hz, 415 Volts, AC supply with 
respective interrupting capacity 
(KA) at 415 Volts cited against 
their range standard conforming 
to IS - 8828 (Main Busbar Panel) 

          

3.1.31 MCCB with Breaking Capacity 
35 KA at 415 V; Current Rating -
250 Amps & Adjustable: 70% -
100% thermal & 5-10 times 
magnetic setting 

Each  1.00       

3.1.32 Providing and fixing following 
rating and breaking capacity and 
pole MCCB with thermomagnetic 
release and terminal spreaders 
in existing cubicle panel board 
including drilling holes in cubicle 
panel, making connections, etc. 
as required  (Main Busbar Panel) 

          

3.1.33.1 250 A, 35 kA, TPMCCB  Each  1.00       

3.1.33.2 150 A, 16 kA,TPMCCB Each  1.00       

3.1.33.3 125 A, 16 kA,TPMCCB  Each  1.00       

3.1.33.4 100 A, 16 kA,TPMCCB  Each  5.00       
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3.1.34 Supply, installation, testing and 
commissioning of 630A, 415V 4 
Pole Onload Automatic 
Changeover Switch of approved 
brand and quality  

Each  1.00       

3.1.35 Providing and fixing following 
rating and breaking capacity and 
pole MCCB with thermomagnetic 
release and terminal spreaders 
in existing cubicle panel board 
including drilling holes in cubicle 
panel, making connections, etc. 
as required. Incoming 800 A, 50 
kA,TPMCCB (between 
Transformer and Busbar) 

Each  1.00       

3.1.36 Supply of XLPE Insulated power 
cable (conforming IS-7098 ) 
1100 Volt grade/Heavy duty 
power cable conforming to IS 
1554-1100 Volts grade , 2 core 
/3½ core/4 coreISI MARKED 
with Alu. Stranded /solid 
conductor; ARMOURED 3½ 
CORE; 120 Sq.mm.(XLPE)  
(from Pole to Transformer) 

meter  10.00       

3.1.37 Laying of one number PVC 
insulated and PVC sheathed / 
XLPE power cable of 11 kV 
grade of following size direct in 
ground including excavation, 
sand cushioning, protective 
covering and refilling the trench 
etc. as required. Of 3 core 120 
sq.mm (from Pole to 
Transformer) 

meter  10.00       

3.1.38 Supply of XLPE Insulated power 
cable (conforming IS-7098 ) 
1100 Volt grade/Heavy duty 
power cable conforming to IS 
1554-1100 Volts grade , 2 core 
/3½ core/4 coreISI MARKED 
with Alu. Stranded /solid 
conductor; ARMOURED 3½ 
CORE; 400 Sq.mm.(XLPE)  
(from Transformer to Busbar) 

meter  64.00       

3.1.39 Laying of one number PVC 
insulated and PVC sheathed / 
XLPE power cable of 11 kV 
grade of following size direct in 
ground including excavation, 
sand cushioning, protective 
covering and refilling the trench 
etc. as required. Of 3.5 core 400 
sq.mm (from Transformer to 
Busbar) 

meter  64.00       

3.1.40 Supplying and fixing heavy duty 
cable gland for P.V.C. insulated 
armoured cable with brass 
washer, Rubber ring complete 
erected with cable and lead 
connection etc. as per 
specification complete. 3½ X 240 
sq. mm (62mm) Gland Size 
70mm 3 x 240 Sq.mm (from 
Main Busbar to VTPNDB) 

Each  10.00       
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3.1.41 Providing and erecting expoxy 
resin end termination/joint for low 
tension P.V.C./XPLE insulated 
cable of 1100 Volt grade 
complete with cable jointing 
compound, Harner, Plastic 
mould adhesive cum solvent 
expoxy putty, spacer, tapes etc. 
as per I.S. specification 8438. 
1977 for cable duty erected on 
existing pole/support/switch 
gears and connection to supply 
for all core cable as under. id/od 
epoxy resin  end termination 
150-300 sqmm2 / 3 / 3½ / 4core  
(from Main Busbar to VTPNDB) 

Each  10.00       

3.1.42 Supplying and fixing ferrules. 
(Aluminium in Line connector) As 
per IS - specification suitable for 
following size of cable with 
Aluminium stranded/solid 
conductor evently cramped with 
high pressure tool including 
connection as required 
complete. 240.00 Sq.mm 
 (from Main Busbar to VTPNDB) 

Each  10.00       

3.1.43 Supply and makingHeat 
shr.jointg. kit 1.1 kV XLPE/HD 
cable straightthrough jointing.kit 
complete with all accessories 
including lugs etc. (I.D../O.D.)  
120-240 sqmm 2 / 3 / 3½ / 4core  
(from Main Busbar to VTPNDB)  

Each  10.00       

3.1.44  Supply and making cable end 
termination with all necessary 
materials including lugs etc.Heat 
shr.jointg. kit 1.1 kV XLPE/HD 
cable I.D. ternmination  350-500 
sqmm 2 / 3 / 3½ / 4core  
 (from Main Busbar to 
Transformer)  

Each  2.00       

3.1.45  Supply and making cable end 
termination with all necessary 
materials including lugs etc.Heat 
shr.jointg. kit 1.1 kV XLPE/HD 
cable O.D. ternmination 350-500 
sqmm 2 / 3 / 3½ / 4core  (from 
Main Busbar to Transformer)  

Each  2.00       

3.1.46 Straight through cable jointing kit 
including compound, hardener, 
plastic mould with other 
accessories for the following 
aluminium conductor PVC 
insulated and PVC sheathed 
cable//XLPE of 1.1 kV 
grade:(I.D./O.D.) 400-500 sqmm 
2 / 3 / 3½ / 4core  
 (from Main Busbar to 
Transformer)  

Each  2.00       

3.1.47 Supply and makingHeat 
shr.jointg. kit 1.1 kV XLPE/HD 
cable straightthrough jointing.kit 
complete with all accessories 
including lugs etc. (I.D../O.D.)    
400-500 sqmm 2 / 3 / 3½ / 4core 
(from Main Busbar to 
Transformer)   

Each  2.00       
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3.1.48 Supplying, erection, testing and 
commissioning of 250 kVA/ 
200kW Diesel Generating Set on 
existing CC platform comprising 
of Diesel Engine developing 
8HP@1500 RPM confirming to 
BS 5514. The engine should be 
turbocharged, Air/Water cooled 
with 10% overload for 1 hour in 
every 12 hours of operation 
coupled to suitable capacity 
alternator rated at 415V, 
0.8PF(lag) 50Hz, 3 phase, 4 wire 
system, confirming to BS 
5000/IS 4722. The alternator 
shall be of brushless type, 
screen protected, revolving field, 
mounted on suitable channel 
Iron Base frame complete with 
suitable capacity fuel tank, 
required number of batteries of 
12/24V as per requirement, 
acoustic enclosure as per CPCB 
approved norms. 

Each  1.00       

3.1.49 Supply,erection, leasing and 
commissioning of AMF panel 
suitable for 160kVA to 250kVA 
DG set. The panel is of cubicle 
type base/floor mounting control 
panel with hinged doors, 
undrilled bottom gland plate of 
suitable capacity aluminium Bus 
bar with accomodation for 2 pole 
contractor and 4 pole MCCB for 
alternator with thermal O/L relay, 
3 pole contractor and 4 pole 
MCCB for mains, HRC fuse/ 
MCB for short circuit protection, 
microprocessor based AMF 
module with supply failure timer, 
restoration timer, 3 impulse 
automatic engine start/stop logic, 
mains/generator voltage, 
capacity bypass switch and 
frequency sensing, PCC 1301 
controller with water 
temperature/ Lube oil pressure/ 
engine speed, Voltage/ampere/ 
Frequency/ kVA, running-hour 
count, No. of start, Fault 
indication, over/ under speed, 
Fails to starts, Low oil pressure, 
High engine temperature, 
Under/over voltage, over current, 
earth fault relay with indications 
for mains on, load on mains, 
battery charger on push buttons, 
AMf module by pass mode, 
Battery charger unit with inbuilt 
Auto/Manual and Flot/ Boost 
facility. 

Each  1.00       

3.1.50 Providing and laying in position 
cement concrete 1:3:6 (1 cement 
: 3 coarse sand : 6 graded stone 
aggregate 40 mm nominal size) 
in foundation of pump, DG set 
etc. including form work etc. as 
required. 

cum 2.02       
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3.1.51 Providing and laying in position 
reinforced cement concrete 1:2:4 
(1 cement : 2 coarse sand : 4 
graded stone aggregate 20 mm 
nominal size) in foundation of 
pump, DG set etc. including form 
work etc. as required (excluding 
reinforcement). 

cum 1.44       

3.1.52 Reinforcement for R.C.C. work 
including straightening, cutting, 
bending, placing in position and 
binding including cost of binding 
wire upto floor two level including 
all wastage etc. complete. Mild 
steel and Medium Tensile steel 
bars. 

kg 5.95       

3.1.53 Providing Task Lighting 70mm 
wide suspened with die cast 
aluminium end caps. Luminere 
to be LED 48W alongwith set of 
2 single steel wire suspensions 
with ceiling fixtures. Make: 
Philips, Osram, Havells or 
equivalent 

Each  11.00       

3.1.54 Providing IP 20 grade Aluminium 
Die cast  580mm dia Suspended  
Down Lighter with reflector 
Luminere to be LED 25W 
alongwith set of  suspension 
system with ceiling fixtures. 
Make: Philips, Osram, Havells or 
equivalent 

Each  86.00       

3.1.55 Providing Motion Sensor Lights 
surface mounted with detection 
distance of 16 mts with LED 7W. 
Make: Philips, Osram, Havells or 
equivalent 

Each  86.00       

3.1.56 Supplying of LED PVC Square 
Batten with high quality diffuser 
with Life of 25000 burning hours 
and 70% lumen maintenance 
with CRI>80. Power Input: 220-
240V @ 50Hz and Power 
factor>0.9 alongwith CE 
approved drivers, 5 years 
warranty against manufacturing 
defect working under standard 
electrical condition; LED light 4 
feet-28 watts 

Each  5.00       

3.1.57 Providing Wall Mounted IP 44 
Grade up/down Light with built-in 
3W LED. Make: Philips, Osram, 
Havells or equivalent 

Each  32.00       

3.1.58 Providing IP 67 Grade 
waterproof 3 to 5 W floor 
recessed Light upto depth of 
10mm with LED Driver. Make: 
Philips, Osram, Havells or 
equivalent 

Each  80.00       

3.1.59 Supply of LED Recessed 
Downlighter with 18W System 
Wattage. Housing shall be with 
powder coated pressure die cast 
aluminium alloy with corrosion 
resistant polyester powder coat 
and with extended heat sink. 

Each  295.00       
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Diffuser/cover made of Lexan 
plastic material. Rated life shall 
be L70 @ 50000Hrs which shall 
have inbuilt electrical protection 
like over/under voltage, short 
circuit, overload, open circuit and 
miswiring. Driver is on constant 
current output @ 0.06A with 
PF>0.9, line voltage @220-240V 
@50 Hz, driver efficiency >85% 
and THD<15% LED 
efficiency>130 lm/W and fixture 
Efficiency >75lm/W with CRI>75 
with injection moulded 
Polycarbonate lens. 5 year 
warranty against any 
manufacturing defect working 
under standard electrical 
condition LED recessed 
downlighter with 18W 

3.1.60 Providing IP23 grade aluminium 
cast recessed ceiling spot light of 
90mm dia cutout integrated with 
9W LED luminaire complete with 
inbuilt adapter. Make: Philips, 
Osram, Havells or equivalent 

Each  114.00       

3.1.61 Providing 125mm high, metal 
accent uplight to be mounted in 
ceiling cove; capable of twisting 
on one axis. Make: Philips, 
Osram, Havells or equivalent 

Each  136.00       

3.2.1 Supplying, fixing, testing and 
commissioning of 12 core Fibre 
Optic Cable with PE outer 
sheath, corrugated steel tape, 
water blocking tape/yarn, loose 
tube fibre, rip cord. Cable OD of 
12.5mm, Operation temperature 
range -60 deg C to + 70 deg C, 
Max. tensile load Short term: 
2700N, long term: 800N,  Crush 
resistance 2200 N/10cm and 
Minimal installation bending 
radius 15 OD 

meter  1,170.00       

3.3.1 Design, Engineering, 
Procurement, manufacturing, 
testing, supply to Site, instalation 
& commissioning of the VRV 
HVAC systems as per tender 
Specifications for Air 
Conditioning of the Central 
Library building. The capacity of 
the system shall be 4x12 HP 
comprising of outdoor units, 
ducting, heat exchanger, indoor 
units, referigerent piping circuit, 
safety devices, thermostats, 
centralized type remote 
controller, etc. complete 
including all mechanical, civil 
works and electrical works. 
Rates to include all the items 
required for satifactory 
commissioning as per 
specification enclosed and any 
other item specifically not 
mentioned here but required for 

Each  4.00       
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completion of the job in all 
respects. The job would also 
include dismantling of brick 
masonry, stone masonry at 
places where ever required for 
the entry of the branch ducts 
from the main duct. Rectifying 
the same after laying of the duct 
to the satisfaction of the 
enigneer incharge. Job to 
include removal/cutting of the 
stone, dismantling the brick 
work/concrete rectifying the 
same after taking the duct inside. 
Rates to include all the 
modifications in the wall required 
for the completion of the job 
complete in all respects.  
The system is a modular system, 
with number of indoors 
connected to centrally located 
outdoor units. The outdoor units 
for all the system shall be air 
cooled type.All the VRF air 
conditioners shall be fully factory 
assembled, wired, internally 
piped & tested. The outdoor unit 
shall be pre-charged with first 
charge of refrigerant. Additional 
charge shall be added as per 
refrigerant piping at site. All the 
units shall be suitable for 
operation with 415 V +/- 10%, 50 
Hz + 3%, 3 Phase supply for 
outdoor units; & 220 V +/- 10%, 
50 Hz +/- 3%, 1 Phase supply for 
indoor units. 
Outdoor units: 
Outdoors units of the VRV 
system shall be compact air 
cooled type. The outdoor unit 
should comprise of Inverter 
controlled Twin Rotary 
Compressor / Scroll Compressor 
Each module of outdoor unit 
must have at least 50 % of 
Variable compressor which can 
work on Part load Suitable to 
operate at heat load proportional 
to indoor requirement. The ODU 
must deliver COP of minimum 
4.7 at 50 % load. The outdoor 
units must be suitable for up to 
225 m refrigerant piping between 
outdoor unit & the farthest indoor 
units. Allowable level difference 
between outdoor unit & indoor 
units shall be 50 m in case of 
outdoor unit on top & 40 m in 
case of outdoor unit at bottom. 
Allowable level difference 
between various indoor units 
connected to one out door unit 
shall be up to 15 m. The outdoor 
units shall be suitable to operate 
within an ambient temperature 
range of 5 Deg C to 43 Deg C in 
cooling mode; & -20 Deg C to 15 
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Deg C in heating mode. The 
entire operation of outdoor units 
shall be through independent 
remotes of indoor units. No 
separate Start/ Stop function 
shall be required. Starter for the 
Outdoor Unit compressor shall 
be ―Direct on Lineǁ type. 
Inverter compressor of the unit 
shall start first & at the minimum 
frequency, to reduce the inrush 
current during starting.  
Complete refrigerant circuit, oil 
balancing/ equalizing circuit shall 
be factory assembled & tested. 
Indoor units: 
The units include pre-filter, fan 
section and DX coil section. The 
housing of units shall be light 
weight powder coated 
galvanized steel. Units shall 
have external casing of ABS 
Plastic for supply and return air. 
4 Way Cassette type indoor units 
: These units shall be installed 
between the bottom of finished 
slab & top of false ceiling.  Unit 
shall have provision of 
connecting fresh air without any 
special chamber & without 
increasing the total height of the 
unit (320 mm maximum). The 
unit must have in built drain 
pump, suitable for vertical lift of 
750 mm. Unit must be insulated 
with sound absorbing thermal 
insulation material, Polyurethane 
foam. The sound pressure level 
of unit at the highest operating 
level shall not exceed 46 dB The 
unit must have drain pump kit if. 
The drain pump must be suitable 
to lift drain up to 1000 mm from 
the bottom of the unit.  
4 Way Compact Cassette type 
indoor units: The compact 
cassette unit should perfectly fit 
into ceilings and match the 
standard architectural modules, 
without the need to cut ceiling 
tiles. The flaps fold tightly 
against the ceiling when 
operation stops so that the 
ceiling is affected only slightly 
even if air conditioning is 
installed. Designed for simple & 
easy installation and 
maintenance. It should be slim in 
design only 268 mm in height 
even when an electrical box is 
located inside the unit. The unit 
must have drain pump kit if. The 
drain pump must be suitable to 
lift drain up to 1000 mm from the 
bottom of the unit. 
Concealed duct type units: 
These units shall be ceiling 
suspended with suitable 
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supports to take care of 
operating weight of the unit, 
without causing any excessive 
vibration & noise. The cold air 
supplied by these units will be 
supplied to the area to be air 
conditioned, through duct system 
specified in the tender. Each 
indoor unit must have electronic 
expansion valve operated by 
microprocessor thermostat 
based temperature control to 
deliver cooling/ heating as per 
the heat load of the room The 
Sound Pressure level of unit at 
the highest operating level shall 
not exceed 38 dB (A), at a 
vertical distance of 1.5 m below 
the units with duct connected to 
the unit. The unit must have 
provision of adding drain pump 
kit if required & specified. The 
drain pump must be suitable to 
lift drain up to 1000 mm from the 
bottom of the unit. 
Wall Mounted Units: Wall 
mounted units must be compact 
& stylish design that does not 
detract from the décor of the 
room. Each indoor unit must 
have electronic expansion valve 
operated by microprocessor 
thermostat based temperature 
control to deliver cooling/ heating 
as per the heat load of the room. 
The unit must have provision of 
adding drain pump kit if required 
& specified. The drain pump 
must be suitable to lift drain up to 
1000 mm from the bottom of the 
unit. The sound pressure level of 
unit at the highest operating level 
shall not exceed 46 dB(A). 
Refrigerant control in the indoor 
unit shall be through Electronic 
Expansion Valve. 
Installation: The units shall be 
mounted on ribbed rubber pads 
for vibration isolation. The 
contractor shall supply the 
required charge of refrigerant, 
lubricant and other 
consumables, for commissioning 
and testing of the equipment. All 
the equipment shall be 
thoroughly tested and checked 
for leaks. All safety controls shall 
be suitably set and a record of all 
setting shall be furnished to the 
project supervisor. Providing and 
fixing M.S. structural support for 
condensing unit with vibration 
isolator pad in-between support 
and structure and vibration 
isolation suspender and pads for 
evaporating units shall be in 
scope of contractor. 
Painting: Shop coats of paint that 
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have become marred during 
transportation or erection shall 
be cleaned off with mineral 
spirits, wire brushed and spot 
primed over the affected areas, 
then coated with enamel paint to 
match the finish over the 
adjoining shop- painted surfaces. 
Condensate Drain Piping: All 
pipes to be used for condensate 
drain shall be PVC pipe 
conforming to IS: 4985 - Class I 
& all joints should be Gluing or 
solvent cementing as per 
manufacturer recommendation. 
Refrigerant Piping: All refrigerant 
pipes and fittings shall be type 'L' 
hard drawn copper tubes and 
wrought copper fitting suitable 
for connection with silver solder. 
The copper thickness of wall 
shall be 20G/ 22G(0.7 to 1mm). 
All joints in copper piping shall 
be swaged joints using low 
temperature brazing and/ or 
silver solder. Before jointing any 
copper pipe or fittings, its interior 
shall be thoroughly cleaned be 
passing a clean cloth via wire or 
cable through its entire length. 
The piping shall be continuously 
kept clean of dirt etc. while 
construction of the joints. 
Subsequently, it shall be 
thoroughly blown out using 
nitrogen. Refrigerant lines shall 
be sized to limit pressure drop 
between evaporator and 
condensing unit to less than 0.2 
kg per Sq.cm. After the 
refrigerant piping installation has 
been completed the refrigerant 
piping system shall be pressure 
tested using, Freon mixed with 
nitrogen at a pressure of 20 Kg 
per Sq. cm. (High side) and 10 
Kg per Sq. cm (Low side). 
Pressure shall be maintained on 
the system for 24 hours. The 
system shall then be evacuated 
to a minimum vacuum of 70 cm. 
of mercury and held for 24 
hours, during which time; change 
in vacuum shall not exceed 12 
cm of mercury. All refrigerant 
piping shall be installed strictly 
as per the instructions and 
recommendations of air 
conditioning equipment 
manufacturers.  
Power Supply: Power supply 
near the indoor unit will be 
provided by the department with 
suitable 6A plug point socket & 
switch. However, where the 
power requirement is of central 
control from ODUs, as per the 
design of the system, the entire 
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power supply then shall be done 
by the contractor. 

4.1.1 Supply and fixing of ABC 
Powder based MAP 50, 4Kg  
Fire Extinguisher Mono 
Ammonium Phosphate Powder 
50, Stored Pressure Type, 
Pressure Gauge, Gross Weight 
6.9 Kg, empty weight 2.9 Kg, 
Can Height 440MM, Diameter 
140MM, Discharge Time less 
than 13 Secs, Controllable 
discharge mechanism (Squeeze 
grip with easy snap safety seal), 
Range minimum 4 meters, 
applicable on Class A,B,C and 
electrically started Fire, A Rating 
2A, B Rating 21B, Can 
construction : Deep drawn & Co., 
Mig welded, valve Construciton : 
Forging and Mechining, Internal 
Coating of Can: Epoxy powder 
coating, External Coating of Can: 
Epoxy Polyster power coating, 
Sheet metal thickness: 1.60MM, 
Helium Leak Detection Tested, 
ISI and EN Approved, 5 years 
Warranty with instalert system 
with Superior quality EPDM 
Rubber Hosepipe etc., complete 

Each  9.00       

4.1.2 Supply and fixing Fire 
Extinguisher Monnex powder 
4kg Stored Pressure Type, 
Pressure Guage, Gross Weight 
7.4Kg, empty weight 3.4 Kg, Can 
Height 480 MM, Diameter 160 
MM, Discharge Time less than 
13 Secs, Controllable discharge 
mechanism (Squeeze grip with 
easy snap safety seal), Range 
minimum 4 meters, Can 
construction : Deep drawn & Co., 
Mig welded, valve Construciton : 
Forging and Mechining, Internal 
Coating of Can: Epoxy powder 
coating, External Coating of Can: 
Epoxy Polyster power coating, 
Sheet metal thickness: 1.60 MM, 
5 years warranty. with instalert 
system with Superior quality 
EPDM NRubber Hosepipe etc., 
complete 

Each  9.00       

4.1.3 Providing and fixing of Fire 
Extinguisher for Lite metal fires 
SPM-TEC Providing 4kg SPM-
TEC Powder Based stored 
presure type melting point at 
600-650 degree C, Applicable on 
Class D metal fires in 
Magnesium, Aluminium, Zinc, 
Sodium Potassium, Francium, 
Lithium, Cesium, Pressure 
Guage, Gross weight Gross 
Weight 6.9Kg, empty weight 2.9 
Kg, Can Height 440 MM, 
Diameter 140 MM, Discharge 
Time less than 15 Secs, 

Each  9.00       
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Controllable discharge 
mechanism (Squeeze grip with 
easy snap safety seal), Range 
minimum 4 meters, Can 
construction : Deep drawn & Co., 
Mig welded, valve Construciton: 
Forging and Mechining, Internal 
Coating of Can: Epoxy powder 
coating, External Coating of Can: 
Epoxy Polyster power coating, 
Sheet metal thickness: 1.60 MM, 
helium leak detection tested, EN 
approved, 5 years warranty with 
instalert system with Superior 
quality EPDM Rubber Hosepipe 
etc., complete 

4.1.4 Providing and fixing of Fire 
Extinguisher for Heavy metal 
fires SPM-PYRO Providing 6Kg 
Powder Based stored presure 
type melting point at 1200 
degree C, Applicable on Class D 
metal fires in heavy metals, alkali 
metals and alloys Pressure 
Guage, Gross weight Gross 
Weight 9.4Kg, empty weight 3.4 
Kg, Can Height 480MM, 
Diameter 160 MM, Discharge 
Time less than 16 Secs, 
Controllable discharge 
mechanism (Squeeze grip with 
easy snap safety seal), Range 
minimum 4 meters, Can 
construction: Deep drawn & Co., 
Mig welded, valve Construciton : 
Forging and Mechining, Internal 
Coating of Can: Epoxy powder 
coating, External Coating of Can: 
Epoxy Polyster power coating, 
Sheet metal thickness: 1.60 MM, 
helium leak detection tested, EN 
approved, 5 years warranty with 
instalert system with Superior 
quality EPDM Rubber Hosepipe 
etc., complete 

Each  9.00       

4.1.5 Providing and fixing of Fire 
Extinguisher Clean Agent HCFC 
123 Providing 6Kg Stored 
Pressure Type, Pressure Gauge, 
Gross Weight 9.4kg. empty 
weight 3.4 kg Can Height 
480MM, Diameter 160 MM, 
Discharge Time less than 13 
Secs, Controllable discharge 
mechanism (Squeeze grip with 
easy snap safety seal), Range 
minimum 4 Meters, applicable on 
Class A,B,C and electrically 
started Fire, A Rating 2A, 
B Rating 21B Can Construction; 
Deep drawn & CO, Mig welded, 
Valve Construction: Forging & 
Machining, Internal Coating of 
Can : Epoxy Powder coating, 
External Coating of Can : Epoxy 
Polyster Powder coating, Sheet 
metal thickness: 1.60MM, 
Helium Leak Detection Tested, 

Each  9.00       
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EN Approved, 5 years warranty 
with instalert system with 
Superior quality EPDM Rubber 
Hosepipe etc., complete 

4.1.6 Providing CO2 Aluminium - 
4.5kg Providing 4.5Kg CO2 Gas 
Type aluminium body Squeeze 
grip Fire Extinugisher, Trolley 
Mounted, Easy Weight 
Management, Used Unused 
Mechanism, Squeeze Grip, 
Gross Weight 11.16Kg. empty 
Weight 6.66Kg. Can Height 
860MM Diameter 140MM, 
Discharge Time less than10 
Secs, Controllable discharge 
mechanism, Applicable on Class 
B&C Fire, B Rating 13B, Can 
Constuction : Cold Impact 
Extrusion, Valve Construction : 
Forging & Machining, Internal 
Coating of Can : Not Applicable, 
External coating of Can : Spray 
Painting, Aluminium metal ISO & 
PESO Approved, 3 Year 
Warranty. complete 

Each  9.00       

4.1.7 Providing and fixing of Wireless 
Smoke Detection Control Panel - 
28 Wireless Zone, 2 Hardwired 
Zone, Tamper Altert, passcode 
protected, RF Jamming 
recongnition, diagnition, 
diagnostic feture for RF signal 
strength between 
panel and each detector, event 
reporting using PSTN Telephone 
line, dialing upto 4 telephone 
numbers, event reporting as per 
users choice, remote control 
using telephone line, LCD 
Screen Display, Intuitive graphic 
and audible user interphase, 
Two Way voice interaction, 
Battery Backup stand by time 
upto 12 hrs. complete 

Each  1.00       

4.1.8 Providing and fixing of Smoke 
Detector Smoke Detector - Fully 
Supervised Smoke Detector, 
Photoelectric detection 
technology for superior detection 
sensitivity, sound and 
transmitted alrerts for smoke, 
tamper and low battery, works 
on powercode protocol, easy 
programming and enrolling to the 
control panel, Long life 9 volt 
alkaline or lithium battery simple 
ceiling mount installation with 
separate installation bracket. 
complete 

Each  117.00       

4.1.9 Providing and fixing of External 
Wireless Siren Strobe- a fuly 
supervised Power Code “outdoor 
(IP55) wireless siren and strobe 
light, Designed for external 
installation, Wirefree connection 
between control panel and siren, 

Each  1.00       
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Convenient and rapid no-mess 
installation, Separate fire alarm 
signals, 98 db Piezo siren and 
high power strobe light, 
Weather-resistant IP55, Two-
way communication for local & 
remote diagnostic, Plug-in powr 
supply, NIMH rechargeable back 
up battery, Transmits status, 
tamper, low battery, supervisior 
and AC loss messages to the 
control panel, Tri-state tamper 
switch identifies screw 
mainpulation removal of cover or 
prying from the wall complete 

4.1.10 Providing and fixing of Escape 
Singages for Walls/Floors: 
Photoluminescent rigid plastic, 2 
mm thickness, Printed on High 
Quality glass paint with UV 
resistance, 5 years warranty, 
Material Used - Non 
Radiocactive, non-phosphorous, 
non toxic and lead free. 
Available in different types & 
sizes, Time after removing the 
light source (in minutes) : 60 
minutes, Luminescent intensity 
(milicandelas * per square meter 
- mcd/sqm) : 30 mcd/sqm. 
Luminescent Intensity greater 
than 0.32 mcd/sqm, Period of 
Light Decay* 
(In Minutes) :3100 

Sq.cm 2,925.00       

4.1.11 Providing and fixing of Evacution 
Plan (Price for 10 + unit): 
Photoluminescent rigid plastic, 2 
mm thickness, Printed on High 
Quality glass paint with UV 
resistance, 5 years warranty, 
Material Used - Non 
Radiocactive, non-phosphorous, 
non toxic and lead free. 
Available in different types & 
sizes, Time after removing the 
light source (in minutes) : 60 
minutes, Luminescent intensity 
(milicandelas * per square meter 
- mcd/sqm) : 30 mcd/sqm. 
Luminescent Intensity greater 
than 0.32 mcd/sqm, Period of 
Light Decay* (In Minutes) :3100 

Sq.cm 7,500.00       

4.1.12 Supplying, Installing testing and 
commissioning electrically driven 
jockey pump of capacity 180.0 
Lpm at 70.0m. Head with all the 
necessary accessories viz. 
Pressure guages etc., operating 
on 3Ph 50Hz, 400/440V AC 
supply including foundation, 
bolts etc. complete, Control 
panel shall be per specification 
stated in Item No.87. (Cost of 
control pannel is not included) 

Each  2.00       

4.1.13 FIRE HYDRANT SYSTEM 
Supplying Installing, testing and 
commissioning of 63mm mm dia 

Each  6.00       
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single headed Gun mental 
Hydrant Valve with flanged inlet, 
stop valve, spindle and cast iron 
hand wheel. It has a female 
instantaneous outlet with Blank 
Cap and is Hydrostatically tested 
to 21 Kgf/cm2 pressure having a 
flow rate of 900 LPM at 7 Kgf/cm 
2 of pressure with blank cap and 
wheel as per IS 5290 etc. 
complete  

4.1.14 Supplying Installing, testing and 
commissioning of Gun metal AIR 
RELEASE VALVE SIZE OF 
25mm dia complete 

Each  6.00       

4.1.15 Supplying Installing, testing and 
commissioning of Reinforced 
Rubber Lined RRL Fire hose of 
63mm dia 15m length as per IS 
8423 binded with one set of male 
and Female Instantainious Gun 
metal coupling as per IS 903 

Each  6.00       

4.1.16 Supplying Installing, testing and 
commissioning of Hose cabinet 
made out of 18 gauge M.S.sheet 
with double glass door with 
locing arrangement and painted 
with two coats of Fire red 
Enamel paint at outer ise of the 
Box and two coats of white 
enamel paint at inner side of the 
box is to accomodated 2 Nos. of 
Fire hose box size 20”x24”x10” 
complete 

Each  6.00       

4.1.17 Supplying Installing, testing and 
commissioning of Hose reel 
cabin M.S.Pressed reel of 
600mm dia swinging type motion 
which allows a 180° swing and 
conforms to IS:884/85. 

Each  6.00       

4.1.18 Supplying Installing, testing and 
commissioning of 19mm dia 
36.50m length hose with rubber 
lining smooth bore, reinforced of 
natural/ synthetic fibres, a rubber 
cover finish shall be smooth, 
fluted or fabric marked with 
minimum thickness of 1.50mm 
and to with stand a working 
pressure of 10Kgf/sqcm confirms 
& tested as per IS 444 

meter 219.00       

4.1.19 Supply, Installation testing and 
commissioning of approved 
make heavy tubes (Class ‘C’) 
confirming to as per IS1239 Part 
- I (25mm Nominal bore 4.05mm 
thick @ 2.97 Kg/m, 32mm 
Nominal bore 4.05mm thick @ 
3.84 Kg/m,40mm Nominal bore 
4.05mm thick @ 4.43 
Kg/m,50mm Nominal bore 
4.47mm thick @ 6.17 Kg/m, 
65mm Nominal bore 4.47mm 
thick @ 7.90 Kg/m, 80mm 
Nominal bore 4.85mm thick @ 
10.10 Kg/m, 100mm Nominal 
bore5.40mm thick @ 14.40 

meter 178.00       
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Kg/m,150mm Nominal bore 
5.40mm thick @ 21.20 Kg/m, 
Such as Tees elbows check nuts 
unions, Flanger, Nipples etc. 
including cutting welding, 
Trending fixing on walls, ceiling 
(Using 41-Tech pipe/M.S.angle 
supports work includes two coats 
of metal primer and two coats of 
Red enamel paint etc.in 
Galvanized Iron Pipes 100 mm 
dia. complete 

4.1.20 Supplying of four bucket stand 
alongwith buckets. Complete 

Set 2.00       

4.1.21 Supplying of Hand gloves. 
Complete 

Pair 4.00       

4.1.22 Supplying of first aid box. 
Complete 

Each  2.00       

4.1.23 Supplying of SAFETY MASK. 
Complete 

Each  4.00       

4.1.24 Supplying of FIRST AID CHART 
with lamination. Complete 

Each  2.00       

5.1.1 Providing and fixing 0.45m to 
0.75m deep modular cupboard in 
19mm plyboard carcass and 
shelves at 0.4m height. Panelled 
wooden shutter with natural 
polish veneer complete with 
hinges, handles and locks. 
Inside finish: Laminate on shelf 
and matching PVC edging 

Sq.m 88.31       

5.1.2 Providing reception counter of 
0.45m width and 0.75m high  in 
20mm plyboard carcass; with 
storage space below and all 
necessary connections for 
desktops and other equipments. 
Visitor counter to be 0.3m width 
at 0.9m height. Finish: Moulded 
seamless solid surface. 

metre 15.58       

5.1.3 Providing and fixing 25mm thk 
plyboard 0.75m width and 1.2m 
length worktop finished with 
wooden laminate and edge in 
half round wooden beading 
supported on sal wooden frame 
along the length approximately 
at every 1.2m distance along 
with 20mm plyboard 0.15m high 
partitions on  three sides. Table 
to have cable management: 
Cable spines below the tabletop 
for vertical travel of cables or 
through legs as per details in 
such a manner that no wire shall 
visible. Individual raceway 
arrangement through power 
beam under table for Data and 
Power cables. Required sets of 
Pop up Flushed socket boxes 
comprising of 4 nos. 6A Indian 
sockets, 3nos, Data/voice 
blanking plate 4outlets suitable 
for Amp/Tyco IO's, 3meter length 
starter cable with 6A Indian plug 

No. 70.00       
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5.1.4 Providing and Fixing in position 
modular Under Counter Storage 
comprising 19mm thk marine ply, 
19mm thk marine block shutter, 
drawers, 1.5 mm thk approved 
Laminate to all external surfaces, 
1 mm thk approved laminate to 
internal surfaces including 
necessary hardware, fittings & 
fixtures like hinges, Drawer 
Channel, handle, approved 
adhesive, melamine polish to all 
exposed surfaces etc. complete 
as per detail drawing, as 
specified and as directed by 
Engineer-in-charge. 

Sq.m 7.33       

5.1.5 Providing and Fixing in position 
Modular Over head Storage Unit 
comprising 19mm thk Carcase of 
marine ply, 6mm thk marine ply 
for back, 19mm thk marine block 
board shutter, 12mm thk glass 
shelves with machine polished 
edges, 4mm thk approved 
Veneer to all external surfaces, 1 
mm thk approved laminate to 
internal surfaces including 
necessary hardware, fittings & 
fixtures like hinges, Handle, 
Shutter Stopper, Locks, 
approved adhesive, melamine 
polish to all exposed surfaces 
etc. complete as per detail 
drawing, as specified and as 
directed by Engineer-in-charge. 

Sq.m 2.77       

5.1.6 Glass encased book stand for 
display of rare books. Attached 
with an automatic book flipper by 
movement of a foot pedal. The 
stand to be made in well 
seasoned  solid wood, Top case 
to be frameless toughened glass 
with a seamless lock fitting 

No. 1.00       

5.1.7 Providing and fixing 0.3m to 
0.45m deep  open bookshelf in 
20mm plyboard carcass and 
shelves at 0.4m height. Finish: 
Laminate on shelf and matching 
PVC edging. The skirting to be 
ply latticed structure filled for 
supporting the weight of the 
structure which should also be 
fixed to the wall.  

Sq.m 182.27       

5.1.8 Providing and fixing floor 
standing desk with locked and 
covered enclosures for computer 
peripherals and tamper proof 
monitor screen. Providing 
access to keyboard and mouse. 
The entire desk built in rigid 
20mm plyboard carcass with 
natural polished veneer finish 
and 6mm thick glass top 
complete with handles,hinges, 
telescopic channels for drawer 
and locks. 

No. 2.00       
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5.1.9 Providing and fixing 0.9m x 
0.75m individual reading desk at 
0.75m height in well seasoned 
solid wooden frame with 20mm 
plyboard 0.15m high partitions 
on  three sides. Finish: Veener 
on plyboard and glass top as a 
protective layer 

No. 16.00       

5.1.10 Providing and fixing wooden 
0.46m long, 0.3m  wide 50mm 
thick shelves fixed on wall with 
concealed floating shelf brackets 
in 20mm plyboard finished in 
polished veener.  

No. 24.00       

5.1.11 Providing and installing 0.9 m x 
0.4m x 1.2m (LxBxH) glass 
hinged shelving display free 
standing rack in natural finished 
veneer on 20mm plyboard; 
Vertical and horizontal division to 
be at every 0.3m. The display 
showcase to be built in 0.15m 
width, remaining space to be 
accessible as storage by 
providing hinged showcase back 
panel. 

No. 3.00       

5.1.12 Providing and installing 0.9 m x 
0.4m x 1.2m (LxBxH) glass 
hinged shelving display free 
standing rack in natural finished 
veneer on 20mm plyboard; 
Vertical and horizontal division to 
be at  0.45m and 0.6m.  

No. 3.00       

5.1.13 Providing and fixing a cushioned 
seat at a height of 0.4m and 
0.8m length within a bookshelf.  

No. 1.00       

5.1.14 Providing and fixing low height 
display units 1.2m x 0.6m (LxW), 
0.75 m high storage shelves in 
aluminium frame with plyboard 
base (0.3 m) and a glass 
enclosure (0.45 m) on top with 
glass shelves and lift top 
frameless cover, 10mm 
toughened glass panel.  Finish: 
Laminate on base and matching 
PVC edging. The skirting to be 
ply latticed structure filled for 
supporting the weight of the 
structure complete with hinges, 
handles and locks. 

No. 10.00       

5.1.15 Providing and fixing veneer 
paneling over the 50mm x 35mm 
sal wood frame work and top 
covered out of 4mm thick 
approved veneer fixed over 
12mm ply finished in mealamme 
polish, complete including cost 
and conveyance of all materials, 
labour for all items of work HOM 
of equipment etc., complete as 
per specification. (P.No.311, 
I.No. 39.1 of PWD SR 2015-16) 

sqm 2.25       

5.1.16 Providing and installing 
automated high density shelving 
sytem with heavy gauge, colled 

No. 67.00       
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rolled steel recessed mounted 
shelves in each mobile carriage 
way  with a welded steel 
uniframe carriage length upto 
24.5m; hardened steel wheels 
and rails and all rails in one 
piece, fully grouted to the floor; 
DC Motors for controlled 
acceleration and dynamic 
braking; Infrared photoelectric 
sensors in the carriage way for 
hindrance detection and 
emergency braking; automatic 
lights on top of each carriage 
way; Touch pad control option 
with stop,reset and move buttons 
and system integration with the 
control/ emergency system of 
the building; complete with 
durable paint finishes operating 
at 20A current. 

5.1.17 Providing and fixing 100mm wide 
venitian blinds of window fashion 
fabric of Taiwan make, with 
50mm thick powder coated 
channel with balance, imported, 
acrylic self alignable mechanism 
and equally placed spacers, 
imported tilting mechanism for 
easy tilting operation,with nylon 
imported thread and beadings, 
100mm wide imported washable 
reusable fabric placed with top 
hanger and bottom with 100mm 
long bottom plate connected to 
nylon imported bottom link chain. 
The rate is inclusive of drilling 
holes for fixing channels to the 
wall, fixing threads and beadings 
and link chains, hard ware 
fixtures etc., complete as per 
drawing, specifications. (P.No. 
312, I.No. 39.11 of CSR 2015-
16) 

sqm 99.11       

5.2.1 Providing seasoned shesham 
wood natural polished table of 
size 1.5mx0.75m and 0.75m 
height with an attached filing 
cabinet and drawer set and glass 
top for protection of surface. 

No. 8.00       

5.2.2 Providing seasoned shesham 
wood natural polished table of 
size 1.25mx0.75m and 0.75m 
height with an attached filing 
cabinet and drawer set and glass 
top for protection of surface. 

No. 3.00       

5.2.3 Providing High back executive 
chair (450x570mm) with 360 
degree swivel, posture control 
with multilocking position 
Synchronized Mechanism; Tilt 
Tension Adjustment; 100 mm 
Adjustable arm from 95 to 110 
mm having four directional 
adjustment with PU padded; 
Aluminium Die Cast Chrome 
finish with Nylon Twin Caster 

No. 9.00       
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Wheels Minimum 5 Nos, of 60 to 
70 mm diameter pedastal base; 
Backrest has adjustable Lumber 
Support; Pressed and moulded 
plywood with poly proplylene 
back cover on seat and back; 
Seat finish: Foam laminated 
Mesh Fabric 

5.2.4 Providing Medium Back 
Conference Chair: Castors – P.U 
material for noiseless movement. 
Base – Nylon Base. Hydraulic 
gas lift with height adjustment. 
Arm rest – P.P arm rest with 
foam padding and composite 
leather cover. Composite leather 
seat with cut foam. 

No. 32.00       

5.2.5 Providing office chair with 360 
degree swivel, posture control 
with multilocking position 
Synchronized Mechanism; 
Adjustable arm from 95 to 110 
mm having four directional 
adjustment with PU padded; 
Aluminium Die Cast Chrome 
finish with Nylon Twin Caster 
Wheels Minimum 5 Nos, of 60 to 
70 mm diameter pedastal base; 
High Backrest with symmetrical 
lumber support; Seat material: 
polyurethane foam covered with 
mesh fabric; Foam laminated 
Mesh Fabric seat cover; Seat 
550x470 mm  

No. 34.00       

5.2.6 Polypropelene plastic moulded 
seat without arms and back fitted 
on support structure with seat 
cushion; Strength and stability 
Conforming To IS 5416; Powder 
coated Support Structure 
Finishing; SS 202 
STRUCTURE,SS 304 
STRUCTURE,Mild Steel Pipe of 
diameter 25 mm and wall 
thickness 1.1 mm 
minimum,Single Moulded Piece 
No Support Structure; 3 year 
warranty  

No. 108.00       

5.2.7 Providing Study chair SS Pipe 
and Wood Frame Material; Fold 
Down 440 mm Laminated PVC 
Writing Pad Material; Seat and 
Backrest: Padded with 
Polyurethane Foam; SS legs; 
788 mm Overall Chair Height; 
475 mm x 475 mm Chair Seat;  

No. 15.00       

5.2.8 Providing 0.32x0.32m wide 
children's round chair with 
upholstered curved armrest and 
backrest. High density cushioned 
seat and backrest. 

No. 30.00       

5.2.9 Providing 375 mm x 450 mm 
wide children's chair wood 
framed chair with no armrest; 
Polythene cane backrest finish;  

No. 15.00       
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5.2.10 Providing 0.6x0.75x0.7m 
(LxBxH) set of 3 Drawers made 
in high density fibreboard (HDF) 
with telescopic drawer fittings; 
Castor wheels with stopper; 
Finish: Veneer and melamine 
polish 

No. 8.00       

5.2.11 Provideing 2.4mx0.8mx0.75m 
(LxWxH) of wooden meeting 
table clamped with wooden and 
steel supports in the center; 
flushed push to open power 
socket box all along the length of 
the table in the center. Finish: 
Natural Wooden Laminate with 
wooden tapered edge; Table to 
have cable management: Cable 
spines below the tabletop for 
vertical travel of cables or 
through legs as per details in 
such a manner that no wire shall 
visible. Individual raceway 
arrangement through power 
beam under table for Data and 
Power cables. Required sets of 
Pop up Flushed socket boxes 
comprising of 4 nos. 6A Indian 
sockets, 3nos, Data/voice 
blanking plate 4outlets suitable 
for Amp/Tyco IO's, 3meter length 
starter cable with 6A Indian plug 

No. 2.00       

5.2.12 Provideing 1.8mx0.8mx0.75m 
(LxWxH) of wooden meeting 
table clamped with wooden and 
steel supports in the center. 
Finish: Natural Wooden 
Laminate with wooden tapered 
edge 

No. 1.00       

5.2.13 Providing vintage looking 
harwood legs and armrest L 
shaped 4 seater sofa 
upholstered with high density 
foam cushioned seats in 20 mm 
plyboard and seasoned solid 
wood frame. Finish: chenille 
fabric 

No. 4.00       

5.2.14 COMFORT - THREE SEATER 
SOFA Upholstered with fabric 
and high density polyurethane 
foam seat. Teak wood frame. 
Mild steel chrome plated / 
Wooden legs. Design as 
approved by Engineer-in-charge 

No. 10.00       

5.2.15 COMFORT - TWO SEATER 
SOFA: Upholstered with fabric 
and high density polyurethane 
foam seat. Teak wood frame. 
Mild steel chrome plated / 
Wooden legs.  Design as 
approved by Engineer-in-charge 

No. 4.00       

5.2.16 COMFORT - SINGLE SEATER 
SOFA: Upholstered with fabric 
and high density polyurethane 
foam seat. Teak wood frame. 
Mild steel chrome plated / 
Wooden legs.  Design as 
approved by Engineer-in-charge 

No. 16.00       
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5.2.17 Providing 0.45x0.35x0.45m 
(LxBxH) side table in natural 
polished seasoned sheesham 
wood with four legs and top in 
tapered and rounded table top 
edge 

No. 14.00       

5.2.18 Providing 0.9x0.5x0.45m 
(LxBxH) coffee table in natural 
polished seasoned sheesham 
wooden table with four legs and 
top in tapered and rounded table 
top edge. 

No. 10.00       

5.2.19 Providing solid steel constructed 
rolling step stool with spring 
mounted castors that rolls 
smoothly and retracts when 
weight is applied; Height 
355mm; round stool with 380mm 
dia ; Non skid vinyl tread and 
and wrap around bumpers. 

No. 24.00       

5.2.20 Revolving circular 450mm dia 
hydraulic chair; 110 mm Height 
Adjustment; 850 mm Overall 
Chair Height; Glass Fibre Nylon 
With minimum 5 Nos ABS/Nylon 
Twin Caster wheels Padestal 
Base; 50 mm thk Polyurethane 
Foam Used In Seat 

No. 22.00       

5.2.21 Providing Periodical Display 
Rack of size 1200 x 
400X1200mm wxdxh made of 
19mm commercial board with 
1mm laminated of standard 
make approved shade. Moulding 
is provided at the edges duly 
polished.  

No. 3.00       

5.2.22 Providing and installing 0.9 m 
long and 0.9 m high periodical 
and newspaper shelving display 
free standing rack in all steel 
frame construction; Double wall 
vertical uprights and closed back 
panel; shelf sloped at 10 
degrees for display 

No. 3.00       

5.2.23 Providing newspaper display 
stand - wooden - 1050 MM x 600 
MM x 450 mm with 19 mm ply 
board and melamine polish, teak 
wood beading and 450 MM x 
300 mm top ; Clutch Compressor 
Strip Or Cradle Strip made of 
steel sheet of 1 mm thickness( 
min) 

No. 2.00       

5.2.24 Providing newspaper reading 
stand in SS self supporting 
pedestal and framework with 
plyboard top in laminate finish 
and PVC edge. Clutch 
Compressor Strip Or Cradle 
Strip made of steel sheet of 1 
mm thickness( min) Powder 
coated 

No. 2.00       

5.2.25 Providing puffs  with high density 
foam cushioned seats and 
harwood legs . Finish: chenille 
fabric 

No. 4.00       
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5.2.26 Providing 1.2mx0.6mx0.5m 
(LxBxH) size 20mm plywood 
table top on well seasoned solid 
wood frame 4 seater group table 
in laminate finish with PVC edge. 

No. 3.00       

5.2.27 Providing 0.6mx0.6mx0.5m 
(LxBxH) size 20mm plywood 
table top on well seasoned solid 
wood frame 4 seater group table 
in laminate finish with PVC edge. 

No. 3.00       

5.2.28 Providing 0.85mx0.4mx0.75m 
(LxBxH) size 20mm plywood 
table top on well seasoned solid 
wood frame in laminate finish 
with PVC edge. 

No. 1.00       

5.2.29 Providing 0.85mx0.45mx0.5m 
(LxBxH) size 20mm plywood 
table top on well seasoned solid 
wood frame in laminate finish 
with PVC edge.  

No. 6.00       

5.2.30 Providing a circular stepped CD 
display showcase with 0.3m 
deep storage shelves and supprt 
and every 0.3m in 20mm 
plyboard cirular top and base; 
recessed skirting of 0.1m.  

No. 1.00       

6.1.1 Earth work in excavation by 
mechanical means (Hydraulic 
excavator)/manual means over 
areas (exceeding 30 cm in 
depth, 1.5 m in width as well as 
10 sqm on plan) including getting 
out and disposal of excavated 
earth lead upto 50 m and lift upto 
1.5 m, as directed by Engineer-
in-charge. All kinds of soil 

Cu.m 32.82       

6.1.2 Supplying and filling in plinth with 
sand under floors, including 
watering, ramming, consolidating 
and dressing complete. 
Moorum/Hard Copra 

Cu.m 15.83       

6.1.3 Providing and laying in position 
cement concrete  for PCC 
bedsof specified grade excluding 
the cost of centering and 
shuttering - All work up to plinth 
level : Cement Concrete grade 
M-15 (nominal mix) with 20mm 
maximum size of stone 
aggregate 

Cu.m 2.88       

6.1.4 Providing and laying in position 
cement concrete  for  PCC 
Footing of specified grade 
excluding the cost of centering 
and shuttering - All work up to 
plinth level : Cement Concrete 
grade M-20 (nominal mix) with 
20mm maximum size of stone 
aggregate 

Cu.m 9.49       

6.1.5  Centering and shuttering 
including strutting, propping etc. 
and removal of form work for : 
Foundations, footings, bases for 
columns 

Sq.m 8.67       

6.1.6  Centering and shuttering 
including strutting, propping etc. 

Sq.m 49.08       
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and removal of form work for : 
Columns, piers, abutments, 
pillars, posts and struts 

6.1.7 Reinforced cement concrete 
work in walls (any thickness), 
including attached pilasters, 
buttresses, plinth and string 
courses, fillets, columns, pillars, 
piers, abutments, posts and 
struts etc. above plinth level up 
to floor five level, excluding cost 
of centering, shuttering, finishing 
and reinforcement : Cement 
Concrete Grade M-20 (nominal 
mix) with 20mm maximum size 
of stone aggregate 

Cu.m 2.43       

6.1.8 Steel reinforcement for R.C.C. 
work including straightening, 
cutting, bending, placing in 
position and binding all complete 
upto plinth level. 
Thermo-Mechanically Treated 
bars of grade Fe-500D or more 

Kg 389.12       

6.1.9 Centering and shuttering 
including strutting, propping etc. 
and removal of form for all 
heights : Walls (any thickness) 
including attached pilasters, 
butteresses, plinth and string 
courses etc.  

Sq.m 24.32       

6.1.10 Smooth finishing of the exposed 
surface of R.C.C. work with 6 
mm thick cement mortar 1:3 (1 
Cement : 3 fine sand). 

Sq.m 24.32       

6.2.1 Steel work in built up tubular in 
rectangular hollow tubes etc., 
including cutting, hoisting, fixing 
in position and applying a 
priming coat of approved steel 
primer, including welding and 
bolted with special shaped 
washers etc. complete in Electric 
resistance or induction butt 
welded tubes 

Kg 7,938.62       

6.2.2 Providing corrugated G.S. sheet 
roofing including vertical / curved 
surface fixed with polymer 
coated J or L hooks, bolts and 
nuts 8 mm diameter with 
bitumen and G.I. limpet washers 
or with G.I. limpet washers filled 
with white lead, including a coat 
of approved steel primer and two 
coats of approved paint on 
overlapping of sheets complete 
(up to any pitch in horizontal/ 
vertical or curved surfaces), 
excluding the cost of purlins, 
rafters and trusses and including 
cutting to size and shape 
wherever required. 0.63 mm 
thick with zinc coating not less 
than 275 gm/ m² 

Sq.m 10.31       

6.2.3 Designing, fabricating, testing, 
protection, installing and fixing in 
position semi (grid) unitized 

Sq.m 137.20       
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system of structural glazing (with 
open joints) for linear as well as 
curvilinear portions of the 
building for all heights and all 
levels, including: 
(a) Structural analysis & design 
and preparation of shop 
drawings for  the specified 
design loads conforming to IS 
875 part III (the system  must 
passed the proof test at 1.5 
times design wind pressure 
without  any failure), including 
functional design of the 
aluminum sections for  fixing 
glazing panels of various 
thicknesses, aluminium cleats, 
sleeves  and splice plates etc. 
gaskets, screws, toggles, nuts, 
bolts, clamps  etc., structural and 
weather silicone sealants, 
flashings, fire stop  (barrier)cum-
smoke seals, microwave cured 
EPDM gaskets for water 
tightness, pressure equalisation 
& drainage and protection 
against  fire hazard including:  
(b) Fabricating and supplying 
serrated M.S. hot dip galvanised 
/ Aluminium alloy of 6005 T5 
brackets of required sizes, 
sections and  profiles etc. to 
accommodate 3 Dimentional 
movement for achieving  perfect 
verticality and fixing structural 
glazing system rigidly to the  
RCC/ masonry/structural steel 
framework of building structure 
using  stainless steel anchor 
fasteners/ bolts, nylon seperator 
to prevent  bimetallic contacts 
with nuts and washers etc. of 
stainless steel  grade 316, of the 
required capacity and in required 
numbers.  
(c) Providing and filling, two part 
pump filled, structural silicone 
sealant  and one part weather 
silicone sealant compatible with 
the structural  silicone sealant of 
required bite size in a clean and 
controlled factory  / work shop 
environment , including double 
sided spacer tape, setting  
blocks and backer rod, all of 
approved grade, brand and 
manufacture,  as per the 
approved sealant design, within 
and all around the  perimeter for 
holding glass.  
(d) Providing and fixing in 
position flashings of solid 
aluminium sheet  1 mm thick and 
of sizes, shapes and profiles, as 
required as per the  site 
conditions, to seal the gap 
between the building structure 
and  all its interfaces with curtain 
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glazing to make it watertight. 
(d) Providing and fixing in 
position flashings of solid 
aluminium sheet  1 mm thick and 
of sizes, shapes and profiles, as 
required as per the  site 
conditions, to seal the gap 
between the building structure 
and  all its interfaces with curtain 
glazing to make it watertight. 
(e) Making provision for drainage 
of moisture/ water that enters the 
curtain glazing system to make it 
watertight, by incorporating  
principles of pressure 
equalization, providing suitable 
gutter profiles  at bottom (if 
required), making necessary 
holes of required sizes  and of 
required numbers etc. complete. 
This item includes cost of all  
inputs of designing, labour for 
fabricating and installation of 
aluminium  grid, installation of 
glazed units, T&P, scaffolding 
and other incidental  charges 
including wastages etc., enabling 
temporary structures and 
services, cranes or cradles etc. 
as described above and as 
specified.  The item includes the 
cost of getting all the structural 
and functional  design including 
shop drawings checked by a 
structural designer,  dully 
approved by Engineer-in-charge. 
The item also includes the  cost 
of all mock ups at site, cost of all 
samples of the individual  
components for testing in an 
approved laboratory, field tests 
on the  assembled working 
structural glazing as specified, 
cleaning and  protection till the 
handing over of the building for 
occupation. In the  end, the 
Contractor shall provide a water 
tight structural glazing having  all 
the performance characteristics 
etc. all complete as required, as 
per the Architectural drawings, 
as per item description, as 
specified,  as per the approved 
shop drawings and as directed 
by the Engineer-  in-Charge. 
Note:- 1. The cost of providing 
extruded aluminium frames, 
shadow  boxes, extruded 
aluminium section capping for 
fixing in the grooves  of the 
curtain glazing and vermin proof 
stainless steel wire mesh  shall 
be paid for separately under 
relevant items under this sub-  
head. However, for the purpose 
of payment, only the actual area 
of  structural glazing (including 
width of grooves ) on the 
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external face  shall be measured 
in sqm. up to two decimal 
places. 
Note:- 2. The following 
performance test are to be 
conducted on  structural glazing 
system if area of structural 
glazing exceeds 2500  Sqm from 
the certified laboratories 
accreditated by NABL(National  
Accreditation Board for Testing 
and Calibration Laboratories),  
Department of Science & 
Technologies, India. Cost of 
testing is  payable separately. 
The NIT approving authority will 
decide the  necessity of testing 
on the basis of cost of the work, 
cost of the test  and importance 
of the work. Performance 
Testing of Structural glazing  
system Tests to be conducted in 
the NBL Certified laboratories 
(1) Performance Laboratory Test 
for Air Leakage Test (-50pa to -  
300pa) & (+50pa to +300pa) as 
per ASTM E-283-04 testing 
method  for a range of testing 
limit 1 to 200 mVhr (2) Static 
Water Penetration Test. (50pa to 
1500pa) as per ASTME- 331-09 
testing method for a range up to 
2000 ml. 
(3) Dynamic Water Penetration 
(50pa to 1500pa) as per AAMA 
501.01- 05 testing method for a 
range upto 2000 ml (4) Structural 
Performance Deflection and 
deformation by static air  
pressure test (1.5 times desing 
wind pressure without any 
failure) as  per ASTME-330-10 
testing method for a range upto 
50 mm (5) Seismic Movement 
Test (upto 30 mm) as per AAMA 
501.4-09  testing method for 
Qualitative test. Tests to be 
conducted on site. (6) Onsite 
Test for Water Leakage for a 
pressure range 50 kpa to 240  
kpa (35psi) upto 2000 ml 

6.2.4 Supply, installation, erection, 
fixing, testing and commissioning 
of Machine Roomless and 
Gearless Frequency Control 
Drive System 11 Passenger 
Automatic Lift for shaft size of 
2.60m x 1.75m with adjacent 
opening/access. The installation 
should include supply of 
staniless steel  and toughened 
glass interior lift car finish, 
smooth and silent energy 
efficient mechanism, wear 
resistant SS and glass operating 
panel equiped with touch screen 
buttons and floor indicators, 
complete with all traction 

Each  1.00       
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systems, fittings, fixtures, 
including required civil and 
mechanical works and making it 
good, etc. for a minimum 5 year 
warranty and on site 
maintenance services. As per 
the specification section of this 
bidding document. 

6.2.5 Steel work in 50mm x 50mm (for 
normal partitions) built up tubular 
(round, square or rectangular 
hollow tubes etc.) trusses etc., 
including cutting, hoisting, fixing 
in position and applying a 
priming coat of approved steel 
primer, including welding and 
bolted with special shaped 
washers etc. complete in Electric 
resistance or induction butt 
welded tubes grouted and bolted 
to the floor 

Kg 409.36       

6.2.6 Providing and Fixing of Cement 
Bonded Fibre Boards of 
appropiate make of 19mm 
thickness as partition walls on 
both sides of the steel framework 
complete with all screwing, 
tucking etc.  

Sq.m 49.00       

6.3.1 Structural steel work riveted, 
bolted or welded in built up 
sections, trusses and framed 
work, including cutting, hoisting, 
fixing in position and applying a 
priming coat of approved steel 
primer all complete. 

Kg 6,222.98       

6.3.2 Steel work welded in built up 
sections/ framed work, including 
cutting, hoisting, fixing in position 
and applying a priming coat of 
approved steel primer using 
structural steel etc. as required. 
In stringers, treads, landings etc. 
of stair cases, including use of 
chequered plate wherever 
required, all complete 

Kg 1,256.00       

6.3.3 Providing and fixing hand rail of 
approved size by welding etc. to 
steel ladder railing, balcony 
railing, staircase railing and 
similar works, including applying 
priming coat of approved steel 
primer. E.R.W. tubes 

Kg 300.00       

6.3.4 Painting Steel work with Deluxe 
Multi Surface Paint to give an 
even shade. Two or more coat 
applied @ 0.90 ltr/ 10 sqm over 
an under coat of primer applied 
@ 0.80 ltr/ 10 sqm of approved 
brand and manufacture 

Kg 379.30       

7.1.1 Demolishing cement concrete 
manually/ by mechanical means 
including disposal of material 
within 50 metres lead as per 
direction of Engineer - in - 
charge. Nominal concrete 1:3:6 

Cu.m 1.50       
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or richer mix (i/c equivalent 
design mix) 

7.1.2 Demolishing stone rubble 
masonry manually/ by 
mechanical means including 
stacking of serviceable material 
and disposal of unserviceable 
material within 50 metres lead as 
per direction of Engineer-in-
charge : In lime mortar 

Cu.m 3.00       

7.1.3 Dismantling steel work in built up 
sections in angles, tees, flats 
and channels including all gusset 
plates, bolts, nuts, cutting rivets, 
welding etc. including 
dismembering and stacking 
within 50 metres lead.  

Kg 1,548.00       

7.1.4 Dismantling stone slab flooring 
laid in cement mortar including 
stacking of serviceable material 
and disposal of unserviceable 
material within 50 metres lead.  

Sq.m 10.00       

7.1.5 Dismantling roofing including 
ridges, hips, valleys and gutters 
etc., and stacking the material 
within 50 metres lead of G.S. 
Sheet 

Sq.m 8.00       

7.1.6 Disposal of building rubbish / 
malba / similar unserviceable, 
dismantled or waste materials by 
mechanical means, including 
loading, transporting, unloading 
to approved municipal dumping 
ground or as approved by 
Engineer-in-charge, beyond 50 
m initial lead, for all leads 
including all lifts involved. 

Cu.m 274.65       

7.2.1 Earth work in surface excavation 
not exceeding 30 cm in depth 
but exceeding 1.5 m in width as 
well as 10 sqm on plan including 
getting out and disposal of 
excavated earth upto 50 m and 
lift upto 1.5 m, as directed by 
Engineer-in-Charge: All kinds of 
soil 

Sq.m 1,831.54       

7.2.2 Excavating trenches of required 
width for pipes, cables, etc 
including excavation for sockets, 
and dressing of sides, ramming 
of bottoms, depth upto 1.5 m, 
including getting out the 
excavated soil, and then 
returning the soil as required, in 
layers not exceeding 20 cm in 
depth, including consolidating 
each deposited layer by 
ramming, watering, etc. and 
disposing of surplus excavated 
soil as directed, within a lead of 
50 m: All kinds of soil Pipes, 
cables etc. exceeding 300 mm 
dia but not exceeding 600 mm 

meter 450.71       

7.2.3 Supplying and filling in plinth with 
sand under floors, including 
watering, ramming, consolidating 

Cu.m 162.45       
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and dressing complete. 
Moorum/Hard Copra 

7.2.4 Felling trees of the girth 
(measured at a height of 1 m 
above ground level), including 
cutting of trunks and branches, 
removing the roots and stacking 
of serviceable material and 
disposal of unserviceable 
material. Beyond 30 cm girth 
upto and including 60 cm girth 

Each 4.00       

7.2.5 Diluting and injecting chemical 
emulsion for POST-
CONSTRUCTIONAL anti-termite 
treatment (excluding the cost of 
chemical emulsion) : Along the 
external wall below concrete or 
masonry apron using chemical 
emulsion @ 2.25 litres per linear 
metre including drilling and 
plugging holes etc.: With 
Chlorpyriphos/ Lindane E.C. 
20% with 1% concentration 

meter 218.57       

7.2.6 Supplying chemical emulsion in 
sealed containers including 
delivery as specified. 
Chlorpyriphos/ Lindane 
emulsifiable concentrate of 20% 

Litre 218.57       

7.3.1 Providing and laying cement 
concrete in kerbs, steps and the 
like at or near ground level 
excluding the cost of centering, 
shuttering and finishing. 1:1½:3 
(1 Cement: 1½ coarse 
sand(zone-III) : 3 graded stone 
aggregate 20 mm nominal size).  

Cu.m 26.40       

7.3.2 Providing and laying at or near 
ground level factory made kerb 
stone of M-25 grade cement 
concrete in position to the 
required line, level and 
curvature, jointed with cement 
mortar 1:3 (1 cement: 3 coarse 
sand), including making joints 
with or without grooves 
(thickness of joints except at 
sharp curve shall not to more 
than 5mm), including making 
drainage opening wherever 
required complete etc. as per 
direction of Engineer-in-charge 
(length of finished kerb edging 
shall be measured for payment). 
(Precast C.C. kerb stone shall be 
approved by Engineer-in-
charge).  

Cu.m 52.59       

7.3.3 Providing and laying 100 mm 
thick factory made cement 
concrete interlocking paver block 
of M -30 grade made by block 
making machine with strong 
vibratory compaction, of 
approved s;ze, design & shape, 
laid in required colour and 
pattern over and including 50mm 
thick compacted bed of coarse 
sand, filling the joints with line 

Sq.m 115.80       
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sand etc. all complete as per the 
direction of Engineer-in-charge. 

7.3.4 40 mm thick rubbed stone local 
flagstone flooring over 20 mm 
(average) thick base of cement 
mortar 1:5 (1 cement : 5 coarse 
sand) with joints 3 mm thick, side 
buttered with cement mortar 1:2 
(1 cement : 2 stone dust) 
admixed with pigment to match 
the shade of stone and pointing 
with same mortar. in white 
sandstone  

Sq.m 223.05       

7.3.5 40 mm thick fine dressed stone 
flooring over 20 mm (average) 
thick base of cement mortar 1:5 
(1 cement : 5 coarse sand) with 
joints finished flush. (on existing 
steps and well platforms) 

Sq.m 311.96       

7.4.1 Coursed rubble masonry with 
hard stone (first or second sort) 
in superstructure above plinth 
level and upto floor five level. 
Masonry work (first sort), in 
cement mortar 1:6 (1 cement : 6 
coarse sand)  

Cu.m  55.85       

7.4.2 Steel work in built up 50mm x 
50mm tubular in square hollow 
tubes etc., including cutting, 
hoisting, fixing in position and 
applying a priming coat of 
approved steel primer, including 
welding and bolted with special 
shaped washers etc. complete in 
Electric resistance or induction 
butt welded tubes 

Kg 2,567.89       

7.4.3 Providing and fixing  20 Sq.mm 
M.S. grills of required pattern in 
boundary wall etc. with M.S. 
flats, square or round bars etc. 
all complete. Fixed to boundary 
wall by welding. 

Kg 15,143.84       

7.4.4 Finishing with Epoxy paint (two 
or more coats) at all locations 
prepared and applied as per 
manufacturer's specifications 
including appropriate priming 
coat, preparation of surface, etc. 
complete On steel work in gate 
and other grill works 

Sq.m 471.14       

7.4.5 Fabricating, providing and 
erecting in poiston of Hot dip 
galvanised M.S.Ornamental 
security Grill Gate using 75 x 
12mm M S Flat for alround frame 
work with verticals at the centre 
and horizontal centere support M 
S Square of 20 x20 mm of 
different heights as shown in the 
drawing are to be fixed at 16 
cms C/C for suqare bars of full 
height and at 8cms C / C for 
bottom rods providg ornamental 
C I Designers at the botom and 
C I arrows inthe midle and top. 
The entire frame work is to be 

kg 562.04       
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fixed by means of expansion 
bolts to the brick pillars with 
necesary drillling holes. the work 
includes providng two coats of 
enamel painting over one coat of 
red lead ready mix primer coat 
etc complete cost of all labour, 
painting, erection charges using 
hoist pulleycranes etc as per 
specification and drawings. 

7.5.1 Supply, installation of 
Prefabricated Guard PORTA 
Cabin of 1800x 1800mm OD 
size in plan of minimum clear 
height of 2300mm with three 
side window and one access 
door. Wall panelling in 
prepainted 20mm OSB board, 
framework in MS tubular/square 
sections, sliding window in 
UPVC with minimum 16mm clear 
glass, flooring in GRP matting, 
doors in UPVC, GS profile sheet 
roofing (pyramidical type) with 
MS rafters complete with all 
fixtures and fittings as per 
drawings and specifications 

Sq.m  6.48       

7.5.2 Providing, fixing, installation, 
testing and commissioning of 
solar bollard light As per MNRE 
specification for Solar 
Photovoltaic Lighting Systems & 
Power Packs for - WHITE - LED 
(W-LED) Based Solar Lighting 
with Batten type Luminary; 
12000 Volts Sealed maintenance 
free Lead acid Battery; Ceiling 
mounted 9 watt White light 
emitting diode (W-LED); Light 
Output: 25 Lux; Crystaliine 
silicon solar cells; PV Module 
Certification for humidity, freeze 
and damp heat tests certificate 
conforming to IEC 61215 Edition 
II / BIS 14286 from an NABL or 
IECQ accredited laboratory; 5 
Years Warranty For Solar Home 
Lighting System; 25 Years 
Warranty For Pv Module; 2 
Years Warranty For Battery 

Each  20.00       

7.5.3 Providing, fixing, installation, 
testing and commissioning of 
head mounted solar panel 
sensor fitted 10W easy 
assemble solar lamp post of: 
assembly height of 68-inch lamp 
post in 3 pieces or a 79-inch 
lamp post in 4 pieces; 3-Inch OD 
Fitter post; built in decorative 
weather resistant and rust-
resistant powder-coated cast 
aluminium; solar LED head 
mount with auto dawn to dusk 
operation; solar SMD LED light 
bulb with 10 year night operation 
(1,00,000 hours); efficient solar-
powered technology with built-in 

Each 12.00       
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Lithium-Ion batteries that charge 
daily by the sun, which at dusk 
turn on LED Light Bulb with 11 
super-bright SMD LEDs; and 
pole mount lamp head 
manufactured in rust resistant, 
weather resistant powder-coated 
cast aluminium and bevelled 
glass panes of 22.5-inches in 
height. Complete with all fixture, 
fittings and on situ civil works. 

7.5.4 Providing Integral type Cast Iron 
bench With arms and Backrest; 
Dimensions (LxBxH) 
1500x700x400 mm; 20mm Mild 
Steel main frame, 12mm MS 
seat and backrest;  Cast Iron 
Arms; 4 Legs; Black color 
enamel Finish on all MS 
surfaces;  

Each 4.00       

7.6.1 Supplying and stacking of good 
earth at site including royalty and 
carriage upto 5 km complete 
(earth measured in stacks will be 
reduced by 20% for payment).  

Cu.m  74.69       

7.6.2 Supplying and stacking sludge at 
site including royalty and 
carriage upto 5 km complete 
(sludge measured in stacks will 
be reduced by 8% for payment) 

Cu.m  32.17       

7.6.3 Supplying and stacking at site 
dump manure from approved 
source, including carriage upto 5 
km complete (manure measured 
in stacks will be reduced by 8% 
for payment) :  Screened through 
sieve of I.S. designation 4.75 m 

Cu.m  64.33       

7.6.4 Spreading of sludge, dump 
manure and/or good earth in 
required thickness as per 
direction of officer-in-charge 
(cost of sludge, dump manure 
and/ or good earth to be paid 
separately) 

Cu.m  171.19       

7.6.5 Mixing earth and sludge or 
manure in the required 
proportion specified or directed 
by the Officer-in-charge  

Cu.m  171.19       

7.6.6 Grassing with selection No. 1 
grass including watering and 
maintenance of the lawn for 60 
days or more till the grass forms 
a thick lawn, free from weeds 
and fit for mowing including 
supplying good earth, if needed 
(the grass and earth shall be 
paid for separately).  With grass 
Turf  

100 
Sq.m 

2.54       

7.6.7 Preparation of beds for hedging 
and shrubbery by excavating 60 
cm deep and trenching the 
excavated base to a further 
depth of 30 cm, refilling the 
excavated earth after breaking 
clods and mixing with sludge or 
manure in the ratio of 8:1 (8 

Cu.m 32.48       
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parts of stacked volume of earth 
after reduction by 20% : one part 
of stacked volume of sludge or 
manure after reduction by 8%), 
flooding with water, filling with 
earth if necessary, watering and 
finally fine dressing, leveling etc. 
including stacking and disposal 
of materials declared 
unserviceable and surplus earth 
by spreading and leveling as 
directed, within a lead of 50 m, 
lift up to 1.5 m complete (cost of 
sludge, manure or extra earth to 
be paid for separately) 

7.6.8 Digging holes in ordinary soil 
and refilling the same with the 
excavated earth mixed with 
manure or sludge in the ratio of 
2:1 by volume (2 parts of 
stacked volume of earth after 
reduction by 20% : 1 part of 
stacked volume of manure after 
reduction by 8%) flooding with 
water, dressing including 
removal of rubbish and surplus 
earth, if any, with all leads and 
lifts (cost of manure, sludge or 
extra good earth if needed to be 
paid for separately) Holes 60 cm 
dia, and 60 cm deep:   

Each  63.00       

7.6.9 Providing and Displaying of 
Wadelia trilobata plant,full of 
leaves in 15 cm size of  Poly 
bags & as per direction of the 
officer-in-charge. 

Each  1,200.00       

7.6.10 Providing Plant Marigold jaffri 
orange/yellow/Russet colour well 
developed with fresh & healthy 
foliage with 40 to 50 flowers in 
bloom specimen plant 60 to 75 
cm ht in 25 cm Earthen 
Pot/Plastic Pot.  

Each  78.00       

7.6.11 Providing Plant Daisy well 
developed with fresh & healthy 
foliage in full bloom in 20 cm 
Earthen Pot/Plastic Pot.  

Each  76.00       

7.6.12 Providing Plant Geranium double 
variety having 30 cm ht., in 
different colour well developed 
with fresh & healthy foliage (3 in 
one) well bloomed in 25 cm 
Earthen Pot/Plastic Pot.  

Each  24.00       

7.6.13 Supply and stacking of plant 
Hibiscus rosasinensis of height 
90-105 cm., bushy in big size 
HDPE bag (for topiary hedge) 

Each  14.00       

7.6.14 Supply and stacking of Plumeria 
alba plant of height 165-180 cm. 
with 3-4 branches and thick stem 
in big size HDPE bags as per 
direction of the officer-in-charge 

Each  17.00       

7.6.15 Plantation of Trees, Shrubs, and 
Hedge at site i/c watering and 
removal of unserveiceable 
material’s as per direction of 

Each  2.00       



Sl. No.  Description of Item  Unit  Quantity  Rate (INR)  Amount (INR) Amount in Words

officer in charge (excluding cast 
of plant & water) Tree Plant  

7.6.16 Plantation of Trees, Shrubs, and 
Hedge at site i/c watering and 
removal of unserveiceable 
material’s as per direction of 
officer in charge (excluding cast 
of plant & water) Shrub Plant  

Each  209.00       

7.6.17 Plantation of Trees, Shrubs, and 
Hedge at site i/c watering and 
removal of unserveiceable 
material’s as per direction of 
officer in charge (excluding cast 
of plant & water) Hedge/ Ground 
Cover 

Each  900.00       

8.1.1 Android Based Tablet integrated 
with Biometric Identification 
Device Housed in Rugged 
Casing; capacitive Touch Screen 
with 16 million colours; Screen 
Resolution (Pixel) 1024 x 600; 
4GB Internal storage; 16GB 
Storage Expandibility upto 
(Through micro SD Card); 0.3 
Mega Pixel Front camera;  120 
min Battery Backup; 
LAN(Ethernet) Interface only; 
Standard + Micro Both USB 
Cable Connectivity; 20 Queue 
Throughput (Number of people 
to mark attendance within one 
minute);4mm  Thick Plastic 
Device Casing Material; IP 65 
Ingress Protection Rating 

No. 1.00       

8.1.2 Floor mounted thin client based 
vertical tall media kiosk with 
1.6mm mild steel enclosure; 
screwless chasis; 21.5 inches 
display screen; Antiglare & 
overlay tempered vandal 
resistant glass thickness - 3 mm; 
Capacitive Color LED touch 
Screen; Screen Resolution 1920 
x 1080 pixels; Dual Core or 
higher processor; 1.6 GHz 
Processor Speed; Window 8 
Operating System (Pre-loaded); 
2GB Memory; 16 GB HDD 
storage; I/O ports: VGA, USB 
2.0, USB 3.0, LAn, Audio In/Out, 
90 Watt Max. Power 
Consumption 

No. 6.00       

8.1.3 Wall mounted 32 inch LED TV 
Resolution (Pixels): (1366 x 768) 
HD Ready; MEGA CONTRAST 
Static contrast Ratio (Min 
1000:1); VGA, USB and HDMI 
port; Power cable, batteries, wall 
mount support; 3 year warranty; 
65 watt power consumption; 4 
star energy rating 

No. 4.00       

8.1.4 Floor mounted with pedestal 
processor based media kiosk 
with 1.6mm mild steel enclosure; 
screwless chasis; 22 inches 
display screen; Antiglare & 
overlay tempered vandal 

No. 2.00       



Sl. No.  Description of Item  Unit  Quantity  Rate (INR)  Amount (INR) Amount in Words

resistant glass thickness - 3 mm; 
Capacitive Color LED touch 
Screen; Screen Resolution 1920 
x 1080 pixels; Dual Core or 
higher processor; 3.5 GHz 
Processor Speed; Window 10 
Operating System (Pre-loaded); 
8 GB Memory; 1000 GB HDD 
storage; I/O ports: VGA, USB 
2.0, USB 3.0, LAn, Audio In/Out, 
90 Watt Max. Power 
Consumption 

8.1.5 Floor mount Computer Kiosk 
Intel Quadcore /4gb 
Memory/500gb Hdd/Usb 2.0-
4,Usb 3.0-2/With 21.5 Inch 
Display. 1.6mm thk Mild Steel 
Enclosure; Antiglare & overlay 
tempered vandal resistant glass 
thickness - 3 mm; Capacitive 
Color LED touch Screen; Screen 
Resolution 1920 x 1080 pixels; 
Window 10 Operating System 
(Pre-loaded); 120 Watt Max. 
Power Consumption; VGA, LAN, 
Audio In/Out Ports;  

No. 7.00       

8.1.6 Providing and installing multi 
touch LCD video wall on floor 
mounted SS Frame; Display 
resolution 4320x1920;  Tiled 
Bezel width 5.5mm; Inputs: 
4HDMI, 1 display port, 2 I/O; 
Brightness: Minimum 500 nits; 
Minimum simultaneous 10 touch 
sensitive; Operating system: 
Windows 7 and above; 3.6GHz 
Processor; 16GB SSD HD 
complete with floor standing 
mount 

No. 2.00       

8.1.7 Providing laptop Intel Core i3-
7100U (2.4 GHz, 3 MB cache, 2 
cores); 4 GB DDR4 RAM; 1TB 
HDD; NVIDEA 930MX Graphics; 
Preinstalled Windows 10 
Professional Operating System 

No. 12.00       

8.1.8 Providing, installing and testing 
slim desktop computer with Intel 
Core i3-7100 (3.9 GHz, 3 MB 
Cache, 2 Cores)  Processor;  
4Gb 1TB HDD Preinstalled 
Operating system - Windows 10 
Home; Integrated graphics; 21.5 
inch 03 Yrs Warranty  

No. 28.00       

8.1.9 Providing portable DVD player 
with rechargeable batteries upto 
3 hour backup; with tactile 
surface on operational buttons;  

No. 2.00       

8.1.10 HD 180 Over-Ear Wired 
Headphones; intra-aural Ear 
coupling; Omnidirectional Pick-
up pattern; Dimensions (L x W x 
D) 26.9 x 18.8 x 9.8 cm; 1 year 
On site OEM Warranty 

No. 8.00       

8.1.11 Providing audio system with one 
sub woofer and two tower 

No. 1.00       



Sl. No.  Description of Item  Unit  Quantity  Rate (INR)  Amount (INR) Amount in Words

speaker with AUX, USB, 
bluetooth input slots 

8.1.12 Providing, installing and testing 
automated book return kiosk with 
a 19 inch touch screen, barcode 
scanner, mifare reader and 
receipt printer complete with 
processor running on windows 
operating system; occupying 
0.6mx0.6m space with ethernet 
and wifi access complete with 
preloaded operating system and 
relevant softwares. 

No. 2.00       

8.1.13 Providing, installing and testing 
self issue kiosk with 15 inch high 
resolution touch screen LCD flat 
panel; inbuilt receipt printer; web 
based remote monitoring; RFID 
inbuilt scanner complete with 
processor; RAM; ethernet port 
and preloading operating system 
and relevant softwares. 

No. 2.00       

8.1.14 Providing, installing and testing 
RFID gate scanner in 
transparent glass with aluminum 
base; ethernet port and variable 
alarm pattern with adjustable 
volume; integrated display for 
monitoring traffic patterns and 
alarms complete with software 
installation 

No. 1.00       

8.1.15 Providing and installing security 
gate with sliding glass opening 
mechanism; half height cabinet; 
one directional access; access 
width 600mm; automated card 
reader with denial alarm and 
light; complete with access 
control software pre installed and 
other accessories. 

No. 2.00       

8.1.16 Providing and installing 3 way 
sorter in steel chasis with a book 
entry from return machine ; 17 
inch touch screen for 
instructions; remote access 
provision; capacity of 700 to 
1000 boks per hour; tunnel and 
trolley full sensors; complete with 
5 small storage bins and 
necessary software.  

No. 1.00       

8.1.17 Providing, installing and testing a 
self contained RFID conversion 
system; with RFID and Laser 
scanner; attached RFID tag 
dispensing station; RFID reader ; 
touch sensitive screen with a 
visible line for assisting scan.  

No. 1.00       

8.1.18 Providing, installing and testing 
automated laptop/tablet 
dispensing kiosk with 12 bay 
host; card swipe reader; 
touchscreen for instructions; 
complete with back end 
management software 

No. 2.00       

8.1.19 Tablet Stand Anti-Theft Kiosk 
Mount Tablet Holder Premium 

No. 12.00       



Sl. No.  Description of Item  Unit  Quantity  Rate (INR)  Amount (INR) Amount in Words

Articulating, Locking for Public 
Desk Displays Case Holder iPad 
2, 3, 4, and Air or 9.7 Inches 
Screen Tablet size. Biometric 
Aunthentication; 3000 N < 4000 
Mah Battery Capacity; 1 year 
warranty; LCD display standard 
tablet; Internal Storage Capacity 
16 GB; 1 GB RAM size; Display 
Resolution 1024 x 768; Cellular 
Connectivity 

8.1.20 Providing and installing a body 
tracking depth sensor with  
infrared emitter and infrared 
depth sensor; a multi array 
microphone and an RGB 
camera; 3-axis accelerometer 
complete with AV cabling and 
tracking mount 

No. 4.00       

8.1.21 Providing VR headset with 
1200x1080 resolution per eye; 
Refresh rate 90HZ; OLED 
Display; 110 degree field of view; 
Inbuilt mic and headphones; 
Hand held aim, touch and 
remote controller; complete with 
operating system SDK and 
software, cabling and adapter. 

No. 2.00       

8.1.22 Providing and Installing 
Multimedia Short throw front 
projector; 3500 Brightness 
(Lumens); 1024 x 768 (XGA) 
Native Resolution; 110% Zoom; 
4:3 Aspect Ratio; Automatic 
Keystone Correction; I/O Ports: 
HDMI/DVI, Analog RGB In/Out, 
USB, Wi fi, Audio In/ Out; 260 W 
Power Consumption in Normal 
Mode; Dimensions  
296x120x221mm; 3 year ON 
Site OEM Warranty   

No. 1.00       

8.1.23 Providing handheld library 
assistant RFID scanner cordless 
with swivel antenna; Upto 4 
hours usage rechargeable 
batteries and storage capacity 
for minimum one million items 

No. 4.00       

8.1.24 Providing portable 3-in1 Air 
dehumidifier, dryer, air purifier; 
176 - 200 Cubic metre/hr Clean 
air delivery rate 

No. 2.00       

8.1.25 Providing a portable book 
cleaning machine with HEPA 
filter with a transport trolley and 
adjustable height work position; 
Speed 5 books per minute 

No. 1.00       

8.1.26 Rack Server E5-2620 v4, 8 core 
x 2, 2.10 GHz with 20 MB smart 
cache memory, 85 watt 
Processor; 32 GB Memory; 32 
GB DDR4 RAM Upgradable 
Upto 1536 GB; 2x1 TB GB HDD; 
Server Scalability To Be Achived 
Within The Box & Without 
Adding Nodes; single hot plug 
fans ServerView Suite Software 

No. 1.00       



Sl. No.  Description of Item  Unit  Quantity  Rate (INR)  Amount (INR) Amount in Words

incl. ServerView Installation 
Manager, Management Software 
und Tools; alongwith complete 
chasis and mounting installation. 

8.1.27 Digital Copier and Laser Printer 
With Separate Drum and Toner 
A3 Platen/Flatbed Size; 6144 
RAM size (MB); 320 Hard Disk 
Capacity(GB); 60 Minimum 
Speed per Minute in A4 Size-
Colour (PPM); 30 Minimum 
Speed per Minute in A3 Size-
Colour(PPM); 300000 Duty 
Cycle/Month (Number of Prints) 

No. 2.00       

8.1.28 Providing commercial 
Tea/Coffee vending machine; 
Dimensions: 630x420x500mm; 3 
liter capacity of the jug; Food 
Grade Plastic Container 

No. 2.00       

8.1.29 Providing 20L microwave; 
Stainless steel heating chamber; 
201-250 W heating power; 
Touch control panel for Display 
for set heating time, present time 
and power;1 year Magnetron 
and Cavity Warranty 

No. 2.00       

8.1.30 Providing water dispensor with 
hot,cold,normal water options; 
Floor Mounted; 20 litres/hr. 
Cooling capacity; 10 litres/hr. 
Heating Capacity; Plastic 
Cabinet; copper cooling and 
Heating chambers;  

No. 4.00       

8.1.31 Input pin Size Configuration - As 
per IS:1293/2005; 3 Nos of Pins 
in Input Plug; 1 No of 6A Sockets 
Suitable for 3pin plug to 
IS:1293/2005; Copper Socket; 
No Of 16A Sockets Suitable For 
3pin Plug To IS:1293/2005 

No. 5.00       

9.1.1 Human Resource deployment for 
content development for all 
installations, media kiosk 
interaction and other information 
print media. Providing 2 content 
developers 

year 3.00       

9.1.2 Scanning of 50000 books 150 
page each by optical character 
reader and storage in purchased 
cloud server  

page 75,00,000.00       

9.1.3 Library Management Software: 
Providing, training and testing 
library management software 
which includes self chek in-out, 
shelf management, book 
tagging, book drop and anti theft 
detection. Keep record of 
different categories like; Books, 
Journals, Newspapers, 
Magazines, etc.Classify the 
books subject wise.Easy way to 
enter new books.Keep record of 
complete information of a book 
like; Book name, Author name, 
Publisher’s name, Date/ Year of 
publication, Cost of the book, 

Each 1.00       



Sl. No.  Description of Item  Unit  Quantity  Rate (INR)  Amount (INR) Amount in Words

Book purchasing date/ Bill 
no.Easy way to make a check-
out.Easy way to make a check-
in.Automatic fine calculation for 
late returns.Different criteria for 
searching a book.Different kind 
of reports like; total no. of books, 
no. of issued books, no. of 
journals, etc.Easy way to know 
how many books are issued to a 
particular student.Easy way to 
know the status of a book.Event 
calendar for librarian to 
remember their dates.My Notes 
section for librarian to write any 
note.Online access for registered 
user to see the status of their 
books.Completely cloud based 
Library Management System. 

9.1.4 Providing RFID book tags with 
Upto 2048 Bits rewritable 
memory; ISO 15693 and ISO 
18000-3 
compliant;  Application Family 
Identifier;  Fast Anti-collision; 
Operating Frequency 13.56 
MHz; Upto 2048 Bits User 
Programmable 
Memory; 40 years Data 
Retention; -25°C to +70°C 
Operating 
Temperature;  

Each 50,000.00       

9.1.5 Designing, Developing, content 
developing and ecommerce 
management for a multi page 
dynamic website for the library 
with a CMS system; Interactive 
web application mode for all 
desktops, tablets and mobile 
viewing. Ability to create user 
registration and grant access of 
information to individual users; 
Providing Search Engine 
Optimization; 

Each 1.00       

9.1.6 Annual Fee for purchasing 
domain name in .org/ .co.in/.in 

year 3.00       

9.1.7 Annual fee for providing website 
hosting services 

year 3.00       

9.1.8 Digital rights management (Each 
e-book) 

Each 1,000.00       

9.1.9 Unlimited cloud storage with 
secure file link sharing, folder 
sharing, fast folder sync and 
versioning for multiple user 
access 

year 3.00       

9.1.10 Civil work for Remote access 
digital library lounge; Completely 
made in LGFS structure with 
profile GS sheets as roof 
covering and glazed UPVC 
doors/ windows; flooring in 
glazed ceramic tile flooring. Size 
4x5m at select locations in 
gwalior city complete as per the 
drawing, location and 

Unit 5.00       



Sl. No.  Description of Item  Unit  Quantity  Rate (INR)  Amount (INR) Amount in Words

specification provided by the 
Engineer In Charge 

9.1.11 Microsoft Office Professional 
2016 For 1 Windows PC laptop- 
Lifetime license with Activation 
Key Card; fully installed versions 
of outlook, publisher, access, 
word, excel, powerpoint, one 
note for each user 

Users 40.00       

 GRAND TOTAL (INR) 
 
 
 
 
 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure-K  
(See clause 15 of Section 2 of ITB) 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Not Applicable 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure – L 
(See clause 21 of Section 2 of ITB) 

LETTER OF ACCEPTANCE (LOA) 

No.:_________________________     Date: ___________________ 

 

M/s. ______________________________________________ 
(Name and address of the Contractor) 

 
Subject: _______________________________________________________________________________ 

(Name of the work as appearing in the bid for the work) 
 

 
 
Dear Sir (s), 
 
Your bid for the work mentioned above has been accepted on behalf of the [Name of Authority], at your bided 
offer as per scope of work given therein.  You are requested to submit within 15 (Fifteen) days from the date 
of issue of this letter: 

a) The performance security/performance guarantee of Rs. ____________________________ (in 
figures) Rupees ______________________________________________________________ (in 
words only).  The performance security shall be in the shape of term deposit receipt/ bank guarantee 
of any nationalized / schedule commercial bank. 

b) Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 5 (five) months including 
rainy season, shall be reckoned from the date of signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work and no separate 
letter for commencement of work is required. Therefore, after signing of the agreement, you are directed to 
contact Engineer-in-charge for taking the possession of site and necessary instructions to start the work. 

 

Yours faithfully, 

 

 

EXECUTIVE ENGINEER 

 

 

 

 

 

 

 

 

 

 



Annexure – M 
(See clause 22 of Section 2 of ITB) 

PERFORMANCE SECURITY 

To, 

__________________________________________ 
(Name of Employer) 

__________________________________________ 

__________________________________________ 
(Address of Employer) 

WHEREAS ___________________________________________ (name and address of the Contractor) 
(hereinafter called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance No. 
______________ dated ___________ to execute ____________________________________________ 
(Name of Contract and brief description of Works) (hereinafter called the “Contract”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 
Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 
obligation in accordance with the contract; 

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 
Contractor, upto a total of Rs. ____________________ [amount of Guarantee]* Rupees 
_____________________________________________________________ (in words), such sum being 
payable in the types and proportions of currencies in which the contract price is payable, and we undertake to 
pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of Rs. 
________________________ [amount of Guarantee]* as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with 
the demand. We also state that you are no way required to justify the demand raised to us. 

We further agree that no change or addition to or other modification of the terms of the Contract of the Works 
to be performed there under or of any of the Contract documents which may be made between you and the 
Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice of 
any such change, addition or modification.  

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect Liability Period. 

___________________________________ 
Signature, Name and Seal of the Guarantor 
_______________________________________________________ 
(Name of the Bank) 
_______________________________________________________ 
(Address, Phone No., Fax No., E-mail Address, of Signing Authority) 
 
Date: ________________ 
 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in 
the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 



 SECTION - 3 

CONDITIONS OF CONTRACT 

Part – I: General Conditions of Contract [GCC]  

Table of Clauses of GCC 

Clause 
No. 

Particulars Clause
No. 

Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 1 Definitions 

2 Interpretations and Documents 22 No compensation for alterations in or 
restriction of work to be carried out. 

3 Language and Law 23 No Interest payable 

4 Communications 24 Recovery from Contractors 

5 Subcontracting 25 Tax 

6 Personnel 26 Check Measurements 

7 Force Majeure 27 Termination by Engineer in charge 

8 Contractor's Risks 28 Payment upon Termination 

9 Liability For Accidents To Person 29 Performance Security 

10 Contractor to Construct the Works 30 Security Deposit 

11 Discoveries 31 Price Adjustment 

12 Dispute Resolution System 32 Mobilization and Construction 
Machinery Advance 

 B. Time Control 33 Secured Advance 

13 Programme 34 Payment certificates 

14 Extension of Time  E. Finishing the Contract 

15 Compensation for Delay 35 Completion Certificate 

16 Contractor’s Quoted percentage 36 Final Account 

 C. Quality Control  F. Other Conditions  of Contract 

17 Tests 37 Currencies 

18 Correction of Defects noticed 38 Labour 

 D. Cost Control 39 Compliance with Labour Regulations 
Defect Liability Period 

19 Variations - Change in original 40 Audit and Technical 

20 Extra Items 41 Deaths and Permanent Invalidity of 
Specifications, Designs, Drawings etc. 
Contractor 

  42 Jurisdiction 

 

 

 

 



A. GENERAL 

1. DEFINITIONS 

1.1 “Bill of Quantities” means the priced and completed Bill of Quantities forming part of the Bid. 

1.2 “Chief Executive Officer” means the executive officer as defined under the relevant section of the article 
of association; 

1.3“Completion“means  completion  of  the  work,  as  certified  by  the  Engineer-in-Charge,  in accordance 
with provisions of agreement. 

1.4 “Contract” means the Contract between the Employer and the Contractor to execute, complete and/or 
maintain the work. Agreement is synonym of Contract and carries the same meaning wherever used. 

1.5 “Contract Data Sheet” means the documents and other information which comprise of the Contract. 

1.6 “Contractor “means a person or legal entity whose bid to carry out the work has been accepted by the 
Employer. 

1.7 “Contractor’s bid” means the completed bid document submitted by the Contractor to the Employer. 

1.8 “Contract amount” means the amount of contract worked out on the basis of accepted bid. 

1.9 “Completion of work” means completion of the entire contracted work. Exhaustion of quantity of any 
particular item mentioned in the bid document shall not imply completion of work or any component thereof. 

1.10 “Day” means the calendar day. 

1.11 “Defect” means any part of the work not completed in accordance with the specifications included in the 
contract. 

1.12 “Drawings” means drawings including calculations and other information provided or approved by the 
Engineer-in-Charge. 

1.13 “Department” means Gwalior Smart City Development Corporation Limited, Gwalior as the case may 
be. 

1.14 “Employer” means the party as defined in the Contract Data, who employs the Contractor to carry out 
the work. The employer may delegate any or all functions to a person or body nominated by him for specified 
functions. The word Employer/Government/Department wherever used denote the Employer. 

1.15 “Engineer” means the person named in contract data sheet. 

1.16 “Engineer in charge” means the person named in the contract data. 

1.17 “Equipment” means the Contractor's machinery and vehicles brought temporarily to the Site for execution 
of work. 

1.18  “Executive   Director”  means  the  executive  director  of  the  Board  as  appointed  under  the provision 
of the article of association; 

1.19 “Government” means Government of Madhya Pradesh. 

1.20 “In Writing” means communicated in written form and delivered against receipt. 

1.21 “Material” means all supplies including consumables used by the Contractor for incorporation in the 
work. 

1.22  “Stipulated  date  of  completion”  means  the  date  on  which  the  Contractor  is  required  to complete 
the work. The stipulated date is specified in the Contract Data. 

1.23 “Specification” means the specification of the work included in the Contract and any modification or 
addition made or approved by the Engineer-in-Charge. 

1.24 “Start Date “means the date 14 days after the signing of agreement for the work. However, the employer 
may extend this time limit by another 14 days, as and when required. 

1.25 “Sub-Contractor” means a person or corporate body who has a Contract (duly authorized by the 
employer) with the Contractor to carry out a part of the construction work under the Contract. 



1.26  “Temporary  Work”  means  work  designed,  constructed,  installed,  and  removed  by  the Contractor 
that are needed for construction or installation of the work. 

1.27 “Tender/Bid, Tenderer/Bidder” are the synonyms and carry the same meaning where ever used. 

1.28 “Variation “means any change in the work which is instructed or approved as variation under this 
contract. The maximum variation shall be permitted upto 20% of contract value. 

1.29 “Work” the expression "work" or "works" where used in these conditions shall unless there be something 
either in the subject or context repugnant to such construction, be construed and taken to mean the work by 
virtue of contract, contracted to be executed, whether temporary or permanent and whether original, altered, 
substituted or additional. 

1.30 “Work Plan” means the implementation plan, including phasing of works, physical completion milestones 
and other such details that the Employer shall seek from time to time with respect to tracking progress of the 
works. 

2. INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations:  In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 
recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and 
resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; with all Annexures  

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement 

9. Any other document (s), as specified. 

3. LANGUAGE AND LAW 

The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. COMMUNICATIONS 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent on the 



address or contact details given by the Contractor in [Annexure H of ITB]. The address and contract details 
for communication with the Employer/Engineer shall be as per the details given in Contract Data Sheet. 
Communication between parties that are referred to in the conditions shall be in writing. The notice sent by 
facsimile (fax) or other electronic means (email) shall also be effective on confirmation of the transmission. 
The notice sent by registered post or speed post shall be effective on delivery or at the expiry of the normal 
delivery period as undertaken by the postal service. In case of any change in address for communication, the 
same shall be immediately notified to Engineer-in- Charge 

5. SUBCONTRACTING 

Subcontracting shall be permitted for contracts value more than amount specified in the Contract Data with 
following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price, only with and after the 
approval of the Employer in writing, but will not assign the Contract. Subcontracting shall not alter 
the Contractor's obligations. 

b. The following shall not form part of the sub-contracting:  

i. hiring of labour through a labour Contractor,  

ii. hiring of plant & machinery 

iii. the purchase of Materials to be incorporated in the works 

c. The Sub-Contractor will have to be registered in the appropriate category in the centralized 
registration system for Contractors of the GoMP. 

6. PERSONNEL 

6.1     The  Contractor  shall  employ  for  the  construction  work  and  routine  maintenance  the technical 
personnel as provided in the Annexure I-3 of Bid Data sheet, if applicable. If the Contractor fails to deploy 
required number of technical staff, recovery as specified in the Contract Data will be made from the Contractor. 

6.2     If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or   
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within three days 
and has no further connection with the Works in the Contract. 

7. FORCE MAJEURE 

7.1 The term "Force Majeure" means an exceptional event or circumstance: 

a) Which is beyond a party’s control, 

b) Which such party could not reasonably have provided against before entering into the 
contract, 

c) Which, having arisen, such party could not reasonably have avoided or overcome, and  

d) Which is not substantially attributed to the other Party 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
so long as conditions (a) to (d) above are satisfied: 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies), 

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, revolution, insurrection, 
military or usurped power, or civil war, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel, 

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radio activity, except ass may 
be attributed to the Contractor’s use of such munitions, explosives, radiation or radio activity, and 

(v)   Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity, 



7.2     In the event of either party being rendered unable by force majeure to perform any duty or discharge 
any responsibility arising out of the contract, the relative obligation of the party affected by such force majeure 
shall upon notification to the other party be suspended for the period during which force majeure event lasts. 
The cost and loss sustained by either party shall be borne by respective parties. 

7.3     For the period of extension granted to the Contractor due to Force Majeure the price adjustment clause 
shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not give eligibility for 
price adjustment to contracts which are otherwise not subject to the benefit of Price adjustment clause. 

7.4     The time for performance of the relative obligation suspended by the force majeure shall stand extended 
by the period for which such cause lasts. Should the delay caused by force majeure exceed twelve months, 
the parties to the contract shall be at liberty to foreclose the contract after holding mutual discussions. 

7.5 A Party affected by an event of Force Majeure shall notify the other Party of such event as soon as 
possible to the occurrence of such event, providing evidence of the nature and cause of such event, and shall 
similarly give notice of the restoration of normal conditions as soon as possible. 

7.6 The Parties shall take all reasonable measures to minimise the consequences of any event of Force 
Majeure. 

8. CONTRACTOR'S RISKS 

8.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and 
in consequence of the performance of the Contract are the responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents and/or information 
submitted by the Contractor shall be the responsibility of the Contractor alone, notwithstanding the fact that 
designs/drawings or other documents have been approved by the department. 

9. LIABILITY FOR ACCIDENTS TO PERSON 

The Contractor shall be deemed to have indemnified and saved harmless the Government and/or the 
employer, against all action, suits, claims, demands, costs etc. arising in connection with injuries suffered by 
any persons employed by the Contractor or his subcontractor for the works whether under the General law or 
under workman's compensation Act, or any other statute in force at the time of dealing with the question of the 
liability of employees for the injuries suffered by employees and to have taken steps properly to ensure against 
any claim there under. 

10. CONTRACTOR TO CONSTRUCT THE WORKS 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the Specifications and 
Drawings as specified in the Contract Data 

10.2 In the case of any class of work for which there is no such specification as is mentioned in contract Data, 
such work shall be carried out in accordance with the instructions and requirement of the Engineer-in-charge. 
In the event of any disparity between the written specifications and BIS provisions, the provisions in BIS shall 
prevail.   

10.3 The Contractor shall supply and take upon himself the entire responsibility of the sufficiency of the 
scaffolding, timbering, Machinery, tools implements and generally of all means used for the fulfilment of this 
contract whether such means may or may not approved of or recommended by the Engineer. 

11. DISCOVERIES 

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the 
property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the 
Engineer's instructions for dealing with them. 

12. DISPUTE RESOLUTION SYSTEM 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract data in writing 
giving full description and grounds of Dispute. It is clarified that merely recording protest while accepting 
measurement and/or payment shall not be taken as raising a dispute. 

12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry of 45 
days of its first occurrence shall not be entertained and the Employer shall not be liable for claims arising out 



of such disputes. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate 
Authority as defined in the Contract data. The Appellate Authority shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya Pradesh 
Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the works with due diligence notwithstanding pendency 
of a dispute before any authority or forum.  

B. TIME CONTROL 

13. PROGRAMME 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a 
Programme showing the general methods, arrangements, order, and timing for all the activities in the Works 
for the construction of works. 

13.2 The program shall be supported with all the details regarding key personnel, equipment and machinery 
proposed to be deployed on the works for its execution. The Contractor shall submit the list of equipment and 
machinery being brought to site, the list of key personnel being deployed, the list of machinery/equipment being 
placed in field laboratory and the location of field laboratory along with the Programme 

13.3 An update of the Programme shall be a Programme showing the actual progress achieved on each activity 
and the effect of the progress achieved on the timing of the remaining Works, including any changes to the 
sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer 
than the period stated in the Contract Data. If the Contractor does not submit an updated Programme within 
this period, the Engineer may withhold the amount stated in the Contract Data from the next payment certificate 
and continue to withhold this amount until the next payment after the date on which the overdue Programme 
has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations 

14. EXTENSION OF TIME 

14.1 If the Contractor desires an extension of time for completion of the work on the ground of his having been 
unavoidably hindered in its execution or on any other grounds, he shall apply,  in  writing,  to  the  Engineer-in-
charge,  on  account  of  which  he  desires  such extension. Engineer-in-charge shall forward the aforesaid 
application to the competent authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a period of 30 days of 
receipt of application from Contractor and shall not wait for finality of work. Such extensions shall be granted 
in accordance with provisions under clause -7 and/or clause- 15 of this agreement. 

14.3 In case of the work already in progress, the Contractor shall proceed with the execution of the works, 
including maintenance thereof, pending receipt of the decision of the competent authority as aforesaid with all 
due diligence. 

15. COMPENSATION FOR DELAY 

15.1   The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by 
the Contractor. 

15.2   The time allowed for execution of the contract shall commence from the date of signing of the agreement. 
It is clarified that the need for issue of work order is dispensed with. 

15.3   In the event milestones are laid down in the Contract Data for execution of the works, the Contractor 
shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated 
damages as is laid down in the Contract Data 

15.5   In the event of delay in execution of the works as per the timelines mentioned in the contract data the 



Engineer-in- charge shall retain from the bills of the Contractor Amount equal to the liquidated damages to be 
levied until the Contractor makes such delays good. However, the Engineer-in-charge may accept bankable 
security in lieu of retaining such amount. 

15.6   If the Contractor is given extension of time after liquidated damages have been paid, the engineer in 
charge shall correct any over payment of liquidated damages by the Contractor in the next payment certificate. 

15.7   In the event the Contractor fails to make good the delay until completion of the stipulated contract period 
(including extension of time) the sum so retained shall be adjusted against liquidated damages levied.  

C. QUALITY CONTROL 

17. TESTS 

17.1 The Contractor shall be responsible for: 

a. Carrying out the tests prescribed in specifications, and 

b.  For  the  correctness  of  the  test  results,  whether  preformed  in  his  laboratory  or elsewhere. 

17.2 The Contractor shall have to establish field laboratory within the time specified and having such equipment 
as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified in the Contract 
Data. 

17.4 Ten percent of the mandatory tests prescribed under the specifications shall be got carried out through 
Laboratories accredited by National Accreditation Board of Laboratories (NABL) by the Engineer-In –Charge 
and the cost of the such testing shall be deducted from the payments due to Contractor. 

18. CORRECTION OF DEFECTS NOTICED DURING THE DEFECT LIABILITY PERIOD 

18.1 The defect liability period of work in the contract shall be the as per the Contract Data Sheet. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of the 
Defect Liability Period. The Defect Liability Period shall automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the satisfaction of 
the Engineer, within the time specified by the Engineer, the Engineer will assess the cost of having the Defect 
corrected, and the cost of correction of the Defect shall be recovered from the Performance Security or any 
amount due or that may become due to the Contractor and other available securities. 

D. COST CONTROL 

19. VARIATIONS CHANGE IN ORIGINAL SPECIFICATIONS, DESIGNS, DRAWINGS ETC. 

19.1 The Engineer in charge shall have power to make any alterations, omissions or additions to or 
substitutions for the original specifications, drawings, designs and instructions, that may appear to him to be 
necessary during the progress of the work and the Contractor shall carry out the work in accordance with any 
instructions which may be given to him in writing signed by the Employer, and such alterations, omission, 
additions or substitutions shall not invalidate the contract and any altered, additional or substituted work, which 
the Contractor may be directed to do in the manner above specified, as part of the work, shall be carried out 
by the Contractor on the same conditions in all respects on which he agree to do the main work. 

19.2 The time for the completion of the work shall be extended in the proportion that the altered, additional or  
substituted work  bears  to  the original contract work and the certificate of the Engineer in charge shall be 
conclusive as to such proportion. 

20. EXTRA ITEMS 

20.1 All such items which are not in the priced Bills of Quantities (BOQ) shall be treated as extra items. 

21. PAYMENTS FOR VARIATIONS AND/ OR EXTRA QUANTITIES 

21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items under this clause 
shall be worked out in accordance with the following provisions in their respective order: - 

a. The Contractor is bound to carry out the additional (Extra quantity), work at the same rates as are 



specified in the contract for the work. The maximum variation shall be permitted upto 20% of contract 
value.  

b. If the item is not in the priced BOQ and is included in the Schedule of Rate (SOR) of the department, 
the rate shall be arrived at by applying the quoted tender percentage on the SOR rate. 

c. If the rates of the altered or substituted work are not provided in applicable SOR-such rates will be   
derived from the rates for a similar class (type) of work as is provided in the contract (priced BOQ) for 
the work. 

d. If the rates are for the altered, substituted work cannot be determined in the manner specified in    
the sub clause (c) above-then the rates for such composite work item shall be worked out on the basis 
of the concerned schedule of rates quoted by the Contractor. 

e. If the rates of a particular part or parts of the item is not in the schedule of rates and the rates for   
the altered, or substituted work item cannot be determined in the manner specified in sub clause (b) 
to (d) above, the rate for such part or parts will be determined by the Competent Authority as   defined 
in the Contract data on the basis of the rate analysis derived out of prevailing market rates when the 
work was done. 

f. But under no circumstances, the Contractor shall suspend the work on the plea of non- acceptability  
of  rates  on  items  falling  under  sub  clause  (a)  to  (e).  In case the Contractor does not accept the 
rate   approved by Engineer in charge for a particular item, the Contractor shall continue to carry out 
the   item at the rates determined by the Competent Authority. The decision on the final rates payable    
shall be arrived at through the dispute settlement procedure. 

22. NO COMPENSATION FOR ALTERATIONS IN OR RESTRICTION OF WORK TO BE CARRIED OUT.  

22.1 If at any time after the commencement of the work, the Government, for any reason whatsoever, not 
require the whole or any part of the work as specified in the bid to be carried out, the Engineer in charge shall 
give notice in writing of the fact to the Contractor and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on account of any 
profit or advantage which he might have derived from the execution of work in full or on account of any loss 
incurred for idle men and machinery due to any alteration or restriction of work for whatsoever reason. 

22.3 The Engineer in charge may supplement the work by engaging another agency to execute such portion 
of the work, without prejudice to his rights. 

23. NO INTEREST PAYABLE 

No interest shall be payable to the Contractor on any payment due or awarded by any authority. 

24. RECOVERY FROM CONTRACTORS 

Whenever any claim against the Contractor for the payment arises under the contract, the Department shall 
be entitled to recover such sum by: 

a) Appropriating, in part or whole of the Performance Security and additional Performance Security, if 
any; and/or Security deposit and/or any sums payable under the contract to the Contractor. 

b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be 
recovered from any payment due to the Contractor under any other Contracto/agreement of the 
department, including the securities which become due for release.  

c) The department shall, further have an additional right to effect recoveries as arrears of land revenue 
under the M.P. Land revenue Code. 

25. TAX 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax and other 
levies, duties, cess, toll, taxes of Central and State Governments, local bodies and authorities. 

25.2 The liability, if any, on account of quarry fees, royalties and any other taxes and duties in respect of 
materials actually consumed on public work, shall be borne by the Contractor.  

25.3 Any Changes in the taxes due to change in legislation or for any other reason shall not be payable to the 



Contractor. 

26. CHECK MEASUREMENTS 

26.1 The department reserves to itself the right to prescribe a scale of check measurement of work in general 
or specific scale for specific works or by other special orders. 

26.2 Checking   of   measurement   by   superior   officer   shall   supersede   measurements   by subordinate 
officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or otherwise at any stage 
up to the date of completion of the defect liability period specified in this contract, shall be recoverable from 
the Contractor, as per clause 24 above. 

27. TERMINATION BY ENGINEER IN CHARGE 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in charge may by notice 
require the Contractor to make good the failure and to remedy it within a specified reasonable time. 

27.2 The Engineer in charge shall be entitled to terminate the contract if the Contractor 

a. Abandons the works or otherwise plainly demonstrates the intention not to continue performance of his 
obligations under the contract; 

b. the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or 
amalgamation; 

c. without reasonable excuse fails to comply with the notice to correct a particular defect within a reasonable 
period of time; 

d. the Contractor does not maintain a valid instrument of financial Security, as prescribed; 

e. the Contractor has delayed the completion of the Works by such duration for which the maximum amount 
of liquidated damages is recoverable; 

f. If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory as specified 
in the Contract Data. 

g. if the Contractor, in judgment of the engineer in charge has engaged in corrupt or fraudulent practices in 
competing for or in executing the contract; 

h. Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the engineer in charge may, upon giving 14(Fourteen) days’ 
notice to the Contractor, terminate the contract and expel the Contractor from the site. However, in the case of 
sub paragraph (b) or (g) of clause 27.2, the Engineer in charge may terminate the contract immediately. 

27.4 Notwithstanding the above, the Engineer in charge may terminate the contract for convenience by giving 
notice to the Contractor. 

28. PAYMENT UPON TERMINATION 

28.1 If the contract is terminated under clause 27.3, the Engineer-in-Charge shall issue a certificate for value 
of the work accepted on final measurements, less advance payments received up to the date of issue of the 
certificate, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per 
applicable law and less the percentage to apply to the work not completed as indicated in the Contract Data. 

28.2 Payment on termination under clause 27.4 above, the Engineer shall issue a certificate for the value of 
the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor’s  personnel  
employed  solely  on  the  works,  and  the  Contractor’s  costs  of protecting and securing the works and less 
advance payments received up to the date of the certificate, less other  recoveries due in terms of  the contract 
and less taxes due  to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall 
be recovered as per clause 24 above. 

29. PERFORMANCE SECURITY 



The Contractor shall have to submit performance security and additional performance security, if any, as 
specified in Bid data sheet at the time of signing of the contract. The Contractor shall have to ensure that such 
performance security and Additional performance, if any; security remains valid for the period as specified in 
the Contract data. 

30. SECURITY DEPOSIT 

30.1 Security deposit shall be deducted from each running bill at the rate as specified in the contract data. The 
total amount of security deposit so deducted shall not exceed the percentage of contract price specified in the 
Contract data. 

30.2 The Security may be replaced by equivalent amount of bank guarantee or fixed deposit receipt assigned 
to the Employer, with validity up to 3 (three) months beyond the completion of defect Liability Period/ Extended 
Defect Liability Period. 

30.3 The Security deposit shall be refunded on completion of defect liability period. 

31. PRICE ADJUSTMENT 

31.1 Applicability 

1. Price adjustment shall be applicable only if provided for in the Contract Data. 

2. The price adjustment clause shall apply only for the works executed from the date of signing of the 
agreement until the end of the initial intended completion date or extensions granted for reasons 
attributed to the Employer by the Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price adjustment clause for 
extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 

31.2 Procedure 

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, 
fuels and lubricants in accordance with following principles and procedures and as per formula given 
in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula given in the contract 
data. 

3. Following expression and meaning are assigned to the work done during each quarter: 

R =Total value of work during the quarter. It would include the amount of secured advance  
granted,  if  any,  during  the  quarter,  less  the  amount  of  secured  advance recovered, if 
any during the quarter, less value of material issued by the department, if any, during the 
quarter. 

4. Weightages of various components of the work shall be as per the Contract Data. 

31.3 To the extent that full compensation any rise or fall in costs to the Contractor is not covered by the 
provisions of this or clauses in the contact, the unit rates and prices included in the contract shall be deemed 
amounts to cover the contingency of such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical average 
of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the adjustment may be either positive or negative, i.e. if the 
price adjustment is in favour the same shall be recovered from the sums payable to the Contractor. 

32. MOBILIZATION ADVANCE 

32.1 Payment of advances shall be applicable if provided in Contract Data. 

32.2 If applicable, the Engineer bearing advance payment to the Contractor of the against provision by the 
Contractor of an unconditional Bank in nationalized/Scheduled banks, in the name as stated in the in the 
advance payment. The Guarantee shall remain effective been  repaid,  but  the  amount  of  the  guarantee  
shall  be  progressively  repaid  by  the Contractor. 



32.3 The rate of interest shall be as per Contract data. 

32.4 The advance shall be recovered as stated in the Contract data by deducting proportionate amounts from 
payment otherwise due to the Contractor. No account shall be taken   of the advance payment or its recovery 
in assessing valuations of work done, variations, price adjustments, compensation events, or liquidated 
damages. 

33. SECURED AND CONSTRUCTION MACHINERY ADVANCE 

33.1 Payment of secured advance shall be applicable if provided in Contract data. 

33.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to the Contractor of 
the amounts stated in the Contract Data, against provision by the Contractor of an unconditional Bank 
Guarantee in a form and by nationalized/ scheduled banks, in the name as stated in the Contract Data, in 
amounts equal to the advance payment. The guarantee  shall  remain  effective  until  the  advance  payment  
has  been  repaid,  but  the amount of the guarantee shall be progressively reduced by the amounts repaid by 
the Contractor. 

33.3 The rate of interest chargeable shall be as per Contract Data. 

33.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of construction 
machinery and admissible only for new construction machinery. 

33.5 The advance payment shall be recovered as stated in the Contract Data by deducting proportionate 
amounts from payment otherwise due to the Contractor. No account shall be taken of the advance payment 
or its recovery in assessing valuations of work done, variations, price adjustments, compensation events, or 
liquidated damages. 

34. PAYMENT CERTIFICATES 

The payment to the Contractor will be as follows for construction work: 

a. The Contractor shall submit to the engineer monthly statement of the value of the work executed 
less the cumulative amount certified previously, supported with detailed measurement of the items of 
work executed. 

b. The engineer shall check the Contractor’s monthly statement and certify the amount to be paid to 
the Contractor. 

c. The value of work executed shall be determined, based on the measurements approved by the 
Engineer/Engineer in charge. 

d. The value of work executed shall comprise the value of the quantities of the items in the Bill of 
quantities completed. 

e. The value of work executed shall also include the valuation of variations and compensation events. 

f. All payments shall be adjusted for deductions for advance payment, security deposit, other 
recoveries in terms of contract and taxes at source as applicable under the law. 

g. The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 
any item previously certified in any certificate in the light of later information. 

h. Payment of intermediate certificate shall be regarded as payments by way of advance against the 
final payment and not as payments for work actually done and completed. 

i. Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be removed and taken away and reconstructed or be considered as an admission of the due 
performance of the Contractor any part thereof, in any respect or the occurring of any claim. 

j. The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

E. FINISHING THE CONTRACT 

35. COMPLETION CERTIFICATE 

35.1 A completion certificate in the prescribed format in Contract data shall be issued by the Engineer in charge 
after physical completion of the work and successful handover to respective agencies owning different heads 



with their respective clearance certificates. 

35.2 After final payment to the Contractor, a final completion certificate in the prescribed format in the contract 
data shall be issued by the Engineer in charge. 

36. FINAL ACCOUNT 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the Contractor 
considers payable for works under the Contract within 21 days of issue of certificate of physical completion of 
works. The Engineer shall issue a Defects Liability Certificate  and  certify  any  payment  that  is  due  to  the  
Contractor  within  45  days  of receiving the Contractor’s account if it is correct and complete. If the account 
is not correct or complete, the Engineer shall issue within 45 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Account is still unsatisfactory after it has been resubmitted, 
the matter shall be referred to the competent authority as defined in the Contract data, who shall decide on the 
amount payable to the Contractor after hearing the Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided in 
clause 35.1 above, the Engineer shall proceed to finalize the account and issue a payment certificate within 
28 days. 

F. OTHER CONDITIONS OF CONTRACT 

37. CURRENCIES 

All payments will be made in Indian Rupees. 

38. LABOUR 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form 
and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes 
of labour from time to time employed by the Contractor on the Site and such other information as the Engineer 
may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

39.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times  by  all  
existing  labour  enactments  and  rules  made  there  under,  regulations, notifications and bye laws of the 
State or Central Government or local authority and any other labour law (including rules), regulations, bye laws 
that may be passed or notification that may be issued under any labour law in future either by the State or the 
Central Government or the local authority. Salient features of some of the major labour laws that are applicable 
to construction industry are given in the Contract data. The Contractor shall keep the Employer indemnified in 
case any action is taken against the Employer by the competent authority on account of contravention of any 
of the provisions of any Act or rules made there under, regulations or notifications including amendments. If 
the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for 
non- observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ regulations including 
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any 
money due to the Contractor including his amount of performance security. The Employer/Engineer shall also 
have right to recover from the Contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Employer. The employees of the Contractor and the Sub-Contractor in no case 
shall be treated as the employees of the Employer at any point of time. 

I. The Contractor or its sub-Contractors shall be solely responsible for complying with all statutory 
provisions relating to manpower engaged by, for, or through them. In the event of any liability on 
GSCDCL by virtue of its being principal employer due to failure of the Contractor or its sub-Contractors 
to comply with all applicable labour legislations, the Contractor and its sub-Contractors Bidder shall 
indemnify and/or reimburse the amount payable by GSCDCL, if any on this account. 

II. If any accident, any injury or physical harm to any person is caused during operations within the 
contract period, the Contractor and its sub-Contractors, as the case may be the Contractor sub56 
Contractors shall be solely responsible and shall bear all the cost and consequences’ associated with 
such eventualities. The Contractor and its sub-Contractors also agrees and undertakes to indemnify 
and keep indemnified GSCDCL, its directors/ employees/ agents and its consultants. 



39.2 Construction Safety. The Contractor should be well conversant with technical as well as administrative 
and legal aspects of safety and judicial pronouncement. The Contractor shall all times take all reasonable 
precautions and safety measures to maintain safety of personnel and property. The Contractor shall, at its own 
expenses and throughout the period of the contract ensure appropriate and suitable arrangements for health, 
safety and hygiene requirements for the surroundings. The State and Central Government prevailing all 
Statues in this regard must be complied in letter and spirit throughout the period of contract. 

40. AUDIT AND TECHNICAL EXAMINATION 

Government shall have the right to cause an audit and technical examination of the works and the final bill of 
the contract including all supporting vouchers, abstract etc. To be made after payment of the final bill and if as 
a result of such audit and technical examination any sum is found to have been overpaid in respect of any 
work done by the Contractor under the contract or nay work claimed by him to have been done under the 
contract and found not to, have been executed, the Contractor shall be liable to refund the amount of 
overpayment and it shall be lawful for government to recover the same from him in the manner prescribed in 
clause 24 above and if it is found that the Contractor was paid less than what was due to him, under the 
contract in respect of any work executed by him under it, the amount of such under payment shall be duly paid 
by government to the Contractor. 

41. DEATH OR PERMANENT INVALIDITY OF CONTRACTOR 

During continuance of the contract, the Contractor and his sub- Contractor s shall abide at all times by all 
existing labour enactments and rules made there under, regulations, notifications, and bye laws of the state or 
central government or local authority and any other labour law (including rules), regulations, bye laws that may 
be passed or notification that may be issued under any labour law in future either by the state or the major 
labour laws that are applicable to construction industry are given in the contract data. The Contractor shall 
keep the employer indemnified in case any action is taken against the employer by the competent authority on 
account of contravention of any of the provisions of any Act or rules made their under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules regulations including amendments, if any, on the part of the Contractor, the engineer/employer 
shall have the right to deduct from any money due to the Contractor including his amount of performance of 
security. The employer/engineer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the employer. The employees of the 
Contractor and the Sub- Contractor in no case shall be treated as the employees of the employer at any point 
of time. 

42. JURISDICTION 

This contract has been entered into the State of Madhya Pradesh and its validity, construction, interpretation 
and legal effect shall be subjected to the exclusive jurisdiction of the courts in Gwalior or of the courts at the 
place where this contract/agreement is entered into. No other jurisdiction shall be applicable. 

 

 

 

 

 

 

 

 

 



CONTRACT DATA SHEET 

Clause 
Reference 

Particulars Data 

1.14 Employer Gwalior Smart City Development 
Corporation Limited (GSCDCL) 

1.15 Engineer Engineer as notified by employer 

1.16 Engineer In Charge Executive Engineer of GSCDCL 

1.22 Stipulated period of completion 12 Months including rainy season 

3 Language  English  

 Law of Contract Indian Contract Act 1872 

4 Address & contact details of the 
Contractor 

As per “Annexure – “H” 

Address & contact details of the 
Employer/Engineer-phone, Fax, e-mail. 

- 

5 Subcontracting permitted for contract 
value 

Permitted till 25 percent of the contract 
price 

6 Technical Personnel to be provided by the 
Contractor 

As per 'Annexure-I' (Format I-3) 

Penalty, if required Technical personal not 
employed 

As per Annexure – I (Format: I - 3) 

10 Specifications As per “Annexure – E” 

Drawings As per “Annexure – N” 

12 Competent authority for deciding 
dispute under Dispute resolution 
system 

Chief Executive Officer, GSCDCL, Gwalior

Appellate Authority for deciding 
dispute under Dispute resolution 
system 

Executive Director, GSCDCL, Gwalior 

13 Period of submission of updated 
construction program 

15 days after signing of contract 
agreement and every month thereafter. 

14 Competent authority for granting time 
permission 

Executive Director, GSCDCL, Gwalior 

15 Milestones laid down for the contract Annexure O 

If yes, details of milestone As per “Annexure O” 

Compensation (to Employer) for Delay As per “Annexure P” 

17 List of equipment for lab As per Annexure I 

Time to establish 30 days from date of signing of the 
Agreement 

Penalty for not establishing lab Rs. 50,000/- per month (or part thereof) 
of delay 

18 Defects Liability Period for Civil Work 36 months after physical completion of 
the work 

21 Competent authority for determining the 
rate 

Executive Director, GSCDCL, Gwalior 

27 Any other condition for breach of contract - 

28 Penalty Penalty shall include 
(a) Security deposit as per clause 30 of 
General conditions of contract and the 
percentage to apply to the value of 
work not completed representing the 
Employer’s additional cost for 
completing the works shall be 20 



percent. 
(b) Liquidated damages imposed as 
per clause 15 or performance security 
(Guarantee) including additional 
performance security (Guarantee), if 
any, as per clause 29 of General 
conditions of contract, whichever is 
higher. 

29 Performance guarantee (Security) shall be 
valid up to 

Till issue of physical completion 
certificate as per Clause 35.1. 

30 Security deposit to be deducted from each 
running bill 

At the rate of 5% 

Maximum limit of deduction of Security 
Deposit 

5% of final contract amount 

31.1 (1) Price adjustment shall be applicable Yes 

31.2 (4) Weightages of Component in the work As per Annexure R 

32 32.1 Mobilization Advance applicable Yes 

32.2 If yes, unconditional Bank Guarantee As per format in Annexure S1 

32.3 If Yes Rate of Interest 10% 

32.4 If Yes, Type and Amount that can be 
paid 

upto 10% of the Contract Amount 

32.5 If Yes, Recovery of Payment @10% of the Advance from each running 
bill (third running bill onwards) 

33 33.1 Secured Advance Payable No 

33.2 If Yes, Amount of Secured Advance No 

33.3   If   Yes,   Conditions   for   Secured 
Advance 

No 

33.4 If Yes, Recovery of Secured Advance No 

35 Completion  Certificate  –  after  physical 
completion of work 

As per Annexure – U 

Final Completion Certificate – after final 
payment on completion of the work. 

As per Annexure – V 

39 Salient  features  of  some  of  the  major 
labour laws that are applicable 

As per Annexure – W 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure – N 
(See clause 10 of Section 3 of GCC) 

DRAWINGS 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure-O 
(See clause 13 of Section 3 of GCC) 

DETAILS OF MILESTONE 

The time allowed for the carrying out the work as detailed below: 

5 (five) months including rainy season for construction shall be strictly observed by the Contractor and shall be 
deemed to be essence of the contract and shall be reckoned immediately from the date of signing of Agreement 
to commence the work issued to the Contractor.  

The work shall, throughout the stipulated period of contract, be proceeded with all due diligence keeping in 
view that time is the essence of the contract. The Contractor shall be bound in all cases, to complete  

 1/8th of the whole work before 1/4th of the whole time allowed under the contract has elapsed,  
 3/8th of the work before 1/2 of such time has elapsed  
 3/4th of the work before 3/4 of such time has elapsed. 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure – P 
(See clause 10 of Section 3 of GCC) 

COMPENSATION FOR DELAY 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the 
contractor/the Employer shall retain an amount from the sums payable and due to the contractor as per 
following scale - 

i. Slippage up to 25% in financial target during the milestone under consideration - 2.5% of the work 
remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under consideration 
5% of the work remained unexecuted in the related time span 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under consideration 
-7.5% of the work remained unexecuted in the related time span. 

iv. Slippage exceeding 75% in financial target during the milestone under consideration -10% of the 
work remained unexecuted in the related time span. 

Note: For arriving at the dates of completion of time span related to different milestones, delays which 
are not attributable to the Contractor shall be considered. The slippage on any milestone is if made 
good in subsequent milestones or at the time of stipulated period of completion, the amount retained 
as above shall be refunded. In case  the work is not completed within the stipulated period of 
completion along with all such extensions which  are granted to the Contractor for either Employer's  
default or Force Majeure, the compensation  shall  be  levied  on  the  contractor  at  the  rate of 0.05% 
per day of delay limited to a maximum of 10% of contract price. The decision of Executive Director, 
GSCDCL shall be final and binding upon both the parties. 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure-Q  

LIST OF EQUIPMENT FOR QUALITY CONTROL LABORATORY 

As per Annexure I (Form 1-4) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure – R 
(See clause 10 of Section 3 of GCC) 

PRICE ADJUSTMENT 

Weightages of components in all the works under the project are determined by the Authority, as below: 

S. No. Component Weightage (K) 

1 Materials 50% (K1) 

2 POL 15% (K2)

3 Labour 35% (K3) 

Adjustment for Materials Component 

The source for the wholesale price index for all commodities shall be the publication of the Economic Advisor 
to the Govt. of India published in the Reserve Bank of India, Bulletin. 

Vm= 0.85 x PO x K1 x [(M2M1)/M1] 

Where, 

Vm = Amount of price adjustment in Rs. for the Materials Component 
PO = Value of work executed as per the bills, running or final during quarter, less the cost 

of materials supplied to the Contractor, at fixed rate and recovered from the 
particular bill. In the case of materials brought to site, for which any advance is 
granted in the quarter the value of materials shall be added and for which 
advance has been recovered during the quarter shall be deducted. Furthermore, 
the value of such materials as assessed by the Engineer-in-charge (and not the 
reduced amount for which secured advance has been paid) shall be considered 
for this purpose. 

K1 = The factor representing all materials to be arranged for all works 
ancillary/temporary works and overheads etc. 

M1 = Base cost index 
M2 = Current Cost index 

Adjustment for P.O.L Component 

The source for working out the price adjustment on P.O.L. the representative items for reference shall be the 
costs of High Speed Oil only at the nearest HSD Supply Depot. 

VP = 0.85 x PO x K2 x [(D2-

D1)/D1] Where, 

VP = The amount of price adjustment in 

Rs. PO = As mentioned herein before 

K2 = A factor representing the component of transportation cost connected with 
completion of work under the contract. 

D2 = Current price per litre of HSD D1 = Base price per litre of HSD 

Adjustment for Labour Component 

The source for such indices being publication of Labour Bulletin Bureau, Govt of India published in the Reserve 
Bank of India Bulletin, on component representing Labour cost i/c all types of benefits and amenities etc. 

VL = 0.85 x PO x K3 x [(L2L1)/L1] 

Where, 



PO = As mentioned herein before 
VL = Amount of price adjustment in Rs. for the Labour Component 
K3 = A factor representing component of Labor cost i/c benefits, amenities etc. to be 

incurred by the Contractor for their work i/c all allied/ancillary/temporary works 
and overheads etc. 

L2 = Current cost index for industrial workers. 
L1 = Base Consumer cost index for industrial workers. 

The following principles shall be followed while working out the adjustments: 

 To the extent that full compensation for any rise or fall in the costs to the Contractor is not 
covered by the provision of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amounts to cover the contingency of such 
other rise or fall in costs. 

 If the Contractor shall fail to complete the works within the stipulated period of completion 
under the contract, the adjustment of prices thereafter, until the date of completion of the works 
shall be made using either the indices or prices relating to the stipulated time for completion 
or the current indices or prices whichever is more favorable to the Engineer-in-Charge. 
Provided that if any extension of time is granted for reasons beyond the control of the 
Contractor, the above provisions shall apply only to the adjustment made after the expiry of 
such extension of time. 

 The price adjustment shall be evaluated for each of the interim payment certificate submitted 
by the Contractor. 

 The following items are not to be included in the price adjustment calculations: 
o Recovery of Liquidated damages. 
o Recovery of Retention money, with holding and release. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE – S1 
(See clause 32 of Section 3 of GCC) 

BANK GUARANTEE FORMAT 

FOR MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE 

WHEREAS ___________________________________________ (name of the Bidder) (hereinafter called 
"the Bidder") has submitted his Bid dated ____________ for the work of 
____________________________________________________________________________ (name of 
Contract herein after called the “Bid”). 

KNOW ALL PEOPLE by these presents that we ____________________________ (name of Bank) of 
___________________[name of country] having our registered office at 
_________________________________________________________ (hereinafter called "the Bank") are 
bound unto __________________________________ (name of the Authority) in the sum of 
________________________* for which payment well and truly to be made to the said name of the (Authority 
Name)  the Bank itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this __________day of ___________ 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the Form of 
Bid. 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the name of the Executive Engineer during 
the period of Bid validity 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, 
if required; or 
(b) fails  or  refuses  to  furnish  the  Performance Security,  in accordance with  the Instructions to 
Bidders. 

We undertake to pay to the (name of the Executive Engineer) up to the above amount upon receipt of his first 
written demand, without the (Authority) having to substantiate his demand, provided that in his demand of 
(name of the Authority) will note that the amount claimed by him is due to him owing to the occurrence of one 
or any of the two conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date 180 ** days after the deadline for submission 
of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended by the (name of the 
Authority), notice of which extension(s) to the Bank is hereby waived.  Any demand in respect of this guarantee 
should reach the Bank not later than the above date. 

 

Date:___________________      ______________________________________ 

 

Witness: _________________________________    (signature, name, address & seal) 

 

*   The Bidder should insert the amount of the guarantee in words and figures denominated in Indian Rupees. This figure 
should be the same as shown in Bid Data Sheet at reference 17. 
** EMD should be valid for a period of 180 days or more 

 



ANNEXURE – S2 
Deleted 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure- T  
(See clause 33 of Section 3 of GCC) 

BANK GUARANTEE FORM FOR SECURED ADVANCE 

Not Applicable 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure - U 
(See clause 35 of section 3 -GCC) 

PHYSICAL COMPLETION CERTIFICATE 

Name of Work: _________________________________________________________________________ 

Agreement No.: ______________________________________________________Date: ______________ 

Amount of Contract Rs: ___________________________________________________________________ 

Name of Agency: ________________________________________________________________________ 

Used MB No.: _______________________ 

Last measurement recorded 

a. Page No. & MB No.: _______________ 

b. Date: ___________________ 

Certified that the above-mentioned work was physically completed on................. (Date) and taken over 
on.................... (Date) and that I have satisfied myself to best of my ability that the work has been done 
properly. 

Date of issue: _________________ 

 

 

Engineer in Charge 
Gwalior Smart City Development Corporation Limited, Gwalior   

 

 

 

 

 

 

 

 

 

 



Annexure-V 
(See clause 35 of section 3 -GCC) 

FINAL COMPLETION CERTIFICATE 

Name of Work: _________________________________________________________________________ 

Agreement No.: ______________________________________________________Date: ______________ 

Amount of Contract Rs: ___________________________________________________________________ 

Name of Agency: ________________________________________________________________________ 

Used MB No.: _______________________ 

Last measurement recorded 

a. Page No. & MB No.: _______________ 

b. Date: ___________________ 

Certified that the above-mentioned work was physically 
completed on  (date) and taken over on  (date). 

 

Agreement amount Rs. ____________________________________________________________    

Final amount paid to Contractor Rs. __________________________________________________    

Incumbency of officers for the work 

I have satisfied myself to best of my ability that the work has been done properly.  

Date of Issue: _______________ 

 

 

Engineer in Charge 
Gwalior Smart City Development Corporation Limited, Gwalior    

 

 

 

 

 

 

 



Annexure – W 
(See clause 39 of Section 3 -GCC) 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE 

(a)   Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident 
arising out of and during the course of employment. 

(b)   Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain 
conditions on separation if an employee has completed the prescribed minimum years (say, five years) of 
service or more or on death the rate of prescribed minimum days’(say, 15 days) wages for every completed 
year of service. The Act is applicable to all establishments employing the prescribed minimum number (say, 
10) or more employees. 

(c) Employees P.F. and Miscellaneous Provision Act 1952:  The Act Provides for monthly contributions by the 
Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

(d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women employees in 
case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be 
provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are required 
to be provided, by the Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is, required to take license from the designated Officer. The Act is applicable 
to the establishments or Contractor of Principal Employer if they employ prescribed minimum (say 20) or more 
contract labour. 

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate 
Government as per provisions of the Act if the employment is a scheduled employment. Construction of 
buildings, roads, runways is scheduled employment. 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be 
paid and what deductions can be made from the wages of the workers. 

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to 
male and female workers and for not making discrimination against female employees in the matters of 
transfers, training and promotions etc. 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum 
(say, 20) or more workmen. The Act provides for payments of annual bonus 'within the prescribed range of 
percentage of wages to employees drawing up to the prescribed amount of wages, calculated in the prescribed 
manner. The Act does not apply to certain establishments. The newly set-up establishments are exempted for 
five years in certain circumstances. States may have different number of employment size. 

(j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial 
disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment. 

(k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and gets these certified by the designated 
Authority. 

(l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and 
Employers. The Trade Unions registered under the Act have been given certain immunities from civil and 



criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 
years of age in certain occupations and processes and provides for regulations o employment of children in all 
other occupations and processes. Employment of child labour is prohibited in building and construction 
industry. 

(n) Inter -State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: 

The Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The inter- State migrant workmen, in an establishment to which this 
Act becomes applicable, are required to be provided certain  facilities  such  as  Housing,  Medical-Aid,  
Travelling  expenses  from  home  up  to  the establishment and back etc. 

(o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 
1996 and the Cess Act of 1996: - All the establishments who carry on any building or other construction work 
and employs the prescribed minimum (say, 10) or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 

2% of the cost of construction as. may be modified by the Government., The Employer of the establishment- 
is required to provide safety measures at the building or construction work and other  welfare  measures,  such  
as  canteens,  first-aid  facilities,  ambulance,  housing accommodations for workers near the-work place etc. 
The Employer to whom the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government. 

(p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, 
health and safety provisions, welfare provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrences to designated authorities. it is applicable to premises employing 
the prescribed minimum (say, 10) persons or more with aid of power or another prescribed minimum (say, 20) 
or more persons without the aid of power engaged in manufacturing process. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



SECTION 3: 

Conditions of Contract  

Part II Special Conditions of Contract [SCC] 

1.   General 
The data and information given in the Contract Document are based on the investigations, planning 
and designs carried out so far. The data considered for the project planning have been included in the 
bid documents. The Contractor shall, therefore, satisfy himself about the adequacy and accuracy of 
the said data/information and interpretation thereof and collect fresh data/additional data/information and 
carry out/conduct further investigations and studies and get the approval of same from the employer. 
The Employer shall not be responsible for the accuracy/adequacy of the data/information and 
interpretation thereof by the Contractor. 

 
2.   Sufficiency of Bid 

 
2.1      The Contractor shall be deemed to have visited and carefully examined the Project Site 

and it’s surrounding to have satisfied himself to the nature and conditions of the means of 
transport and communications, whether by land or air, as available at present and as to 
possible interruptions thereto including the access and regress conditions for the Site. The 
Contractor is also deemed to have made enquiries, examined and satisfied himself as to 
the sites source for obtaining sand, stones, bricks and other materials, the sites for disposal 
of surplus materials and accommodation for depots, colonies, workshops and other 
infrastructure facilities as may be necessary for executing and completing the Works, as also  
the  sub-soil  water  and  variations  thereof,  storms,  prevailing  winds,  climatic conditions 
and all other similar matters affecting the works including law & order. 

2.2      Any neglect or omission or failure on the part of the Contractor in obtaining necessary and 
reliable information upon the foregoing or any other matter affecting the Contract shall not 
relieve him from any risks or liabilities or the entire responsibility for the completion of 
the Works in accordance with the Contract. 

 
3.   Incentive for Early Completion 

 
In the event that the Contractor completes the work ahead of scheduled completion time, a bonus 
@ 1% (one percent) of the contract price per month computed on per day basis, shall be payable 
to the Contractor, subject to a maximum limit of 5% (five per cent) of the contract price. The 
amount of bonus, if payable, shall be paid along with final bill after completion of work. 

 
5.   Safety, Security and Protection of the Environment 

 
i.    The Contractor shall comply with all applicable national, provincial, and local environmental 

laws and regulations. 
 

ii.  The Contractor shall take all measures and precautions to avoid any nuisance or disturbance 
arising from the execution of the Works. This shall wherever possible be achieved by suppression 
of the nuisance at source rather than abatement of the nuisance once generated. 

 
iii.  The  Contractor  shall  take  all  the  necessary  precautions  and  abide  by  relevant  rules  and 

regulations of safety which are presently in force and which may come into force during the 
currency of the contract. 



 
 

iv.  The  Contractor  shall  also  take  such  other  additional  precautions  and  resort  to  such  other 
additional safety measures as may be directed from time to time by the Engineer-in-charge. 
Violation of any rules, regulations and guidelines contained herein will entail immediate termination 
of the contract. 

v.   In  the event of  any spoil, debris, waste or  any deleterious substance  from the  Site being 
deposited on any adjacent land, the Contractor shall immediately remove all such material and 
restore the affected area to its original state to the satisfaction of the Employer. 

 
vi.  The Contractor shall prevent any interference  with the supply to or abstraction from, and 

prevent any pollution of, water resources (including underground percolating water) as a result 
of the execution of the Works. 

 
vii. The Contractor shall at all times ensure that all existing water courses / bodies within, and 

adjacent to the Site are kept safe and free from any debris and materials arising from the Works. 
 

viii.The Contractor shall devise and arrange methods of working to minimize dust, gaseous or other 
air-borne emissions and carry out the Works in such a manner as to minimize adverse impacts 
on air quality. 

 
ix.  The Contractor shall utilize effective water sprays during delivery manufacture, processing and 

handling of materials when dust is likely to be created, and to dampen stored materials during 
dry and windy weather. Stockpiles of friable materials shall be covered with clean tarpaulins, with 
application of sprayed water during dry and windy weather. Stockpiles of material or debris 
shall be dampened prior to their movement, except where this is contrary to the Specification. 

 
x.   In the event that the Contractor is permitted to use gravel or earth roads for haulage, he shall 

provide suitable measures for dust palliation, if these are, in the opinion of the IMC officials 
necessary. Such measures may include spraying the road surface with water at regular intervals. 

 
xi. The Contractor shall take all necessary measures so that the operation of all mechanical equipment 

and construction processes on and off the Site shall not cause any unnecessary or excessive 
noise, taking into account applicable environmental requirements. The Contractor shall use all 
necessary measures and shall maintain all plant and silencing equipment in good condition so as 
to minimize the noise emission during construction works. 

 
xii. The Contractor shall control the disposal of all forms of waste generated by the construction 

operations and in all associated activities. No uncontrolled deposition or dumping shall be 
permitted. Wastes to be controlled shall include, but shall not be limited to, all forms of fuel and 
engine oils, all types of bitumen, cement, surplus aggregates, gravels, bituminous mixtures, etc. 
The Contractor shall make specific provision for the proper disposal of these and any other 
waste products, conforming to local regulations and acceptable to the Project Manager. 

 
xiii.The Contractor shall plan and provide for remedial measures to be implemented in the event of 

occurrence of emergencies such as spillages of oil or bitumen or chemicals. 
 

xiv. The Contractor shall provide the Employer with a statement of the measures he intends to 
implement in the event of such an emergency which shall include a statement of how he intends 
to provide personnel adequately trained to implement such measures. 

 
xv. Should any pollution arise from the Contractor's activities he shall clean up the affected area 

immediately at his own cost and to the satisfaction of the Project Manager, and shall pay full 
compensation to any affected party. 

 
 

Note: - In addition to above Contractor shall have to follow the instruction of IS codes for security and 
Safety (As per Handbook on construction And Safety Practices: SP 70: 2001) 



 
 
 
 

6.   Protection of Trees and Vegetation 
 

The Contractor shall ensure that no trees or shrubs or waterside vegetation are felled or 
harmed except for those required to be cleared for execution of the Works.  The Contractor 
shall protect trees and vegetation from damage to the satisfaction of the Employer.  No tree 
shall be removed without the prior approval of the Employer and any competent authorities. 
Should the Contractor become aware during the period of the Contract that any tree or trees 
designated for clearance have cultural or religious significance he shall immediately inform 
the Employer and await his instructions before proceeding with clearance. In the event that 
trees or other vegetation not designated for clearance are damaged or destroyed, they shall be 
repaired or replaced to the satisfaction of the Employer, who shall also impose a penalty of twice 
the commercial value of any timber affected, as assessed by the Employer. 

 
7.   Water Supply 

 
The Contractor shall make his own arrangements at his own expense for water supply for 
construction, sectional testing if any and other purposes. 

 
8.   Relations with Local Communities and Authorities 

 
In setting and operating his plant and facilities and in executing the Works the Contractor shall 
at all-time bear in mind and to the extent practicable minimize the impact of his activities on 
existing communities.  Where communities are likely to be affected by major activities such as 
road widening or laying of utility lines or the establishment of a camp, large borrow pit or haul 
road, he shall liaise closely with the concerned communities and their representatives and if so 
directed, shall attend meetings arranged by the Employer to resolve issues and minimise impacts 
on local communities. 

 
9.   Fire Prevention 

 
The Contractor shall take all precautions necessary to ensure that no vegetation or property/ies 
along the line of the road outside the area of the permanent works is affected by fires arising 
from the execution of the Works.  The Contractor shall obtain and follow any instructions of the 
competent authorities with respect to fire hazard when working in the vicinity of gas installations.  
Should a fire occur adjacent to the project road for any reason, the Contractor shall 
immediately suppress it.  In the event of any other fire emergency in the vicinity of the Works 
the Contractor shall render assistance to the civil authorities to the best of his ability. Any scrub 
or plantation damaged by fire considered by the Employer to have been initiated by the 
Contractor's staff or labour shall be replanted and otherwise restored to the satisfaction of the 
Employer at the Contractor's expense. 

 
10. Interference with Traffic and Adjoining Properties 

 
In case any operation connected with the works necessitates diversion, obstruction or closure 
of any road, waterway or any other right of way, the approval of respective competent authorities 
shall be obtained well in advance by the Contractor. In case the Contractor’s operations  obstruct  
access  to  adjacent  properties,  the  Contractor  shall  be  responsible  to provide reasonable 
temporary access to the affected parties. In case the Contractor fails to provide adequate 
temporary facilities, this shall be deemed to be an Uncorrected Defect and the Employer shall 
have the right to engage a third party to correct the Defect and the cost of such correction will 
be deducted from the Contract Price. 



 
 

11. Arrangement for Traffic During Construction 
 

10.1        General 
 

The Contractor shall at all times, carry out work on the City/Urban road in a manner creating least 
interference to the flow of traffic while consistent with the satisfactory execution of the same. For 
all works involving improvements to the existing urban road, the Contractor shall, in accordance 
with the directives of the Engineer as well as the Traffic Police, provide and maintain, during 
execution of the work, a passage for traffic either along a part of the existing carriageway under 
improvement or along a alternative diversion route. Before taking up any construction, the 
Contractor shall prepare a Traffic Management Plan for each road and submit it to the Engineer 
for prior approval. This plan should include inter alia: 

 
A qualified safety officer with support staff to serve as a site safety team 
Provision of traffic safety devises as per IRC:SP 55 with the following specifications: 

�    Signages of retro-reflective sheet of high intensity grade 
� Delineators in the form of cones/drums made of plastic/rubber having retro-reflective red 

and white bands, at a spacing of 5 m along with a reflective tape to be tied in between the 
gaps of cones/drums. A bulb preferably using solar energy is to be placed on the top of 
the cone/drum for delineation in the dark hours and night. 

� Barricades using iron sheet with adequate iron railing/frame painted with retro-reflective 
paint in the alternate yellow and black & white stripes. Warning lights at 5 m spacing 
shall be mounted on the barricades and kept lit in dark hours and night. 

�    Road markings with hot applied thermoplastic paint with glass beads. 
�    Safety measures for the workers engaged including personal protection equipment 
�    First aid and emergency response arrangements 

 
10.2        Passage of Traffic along a Part of the Existing Carriageway under improvement 

 
� For  widening/strengthening  existing  carriageway  where  part  width  of  the  existing 

carriageway is proposed to be used for passage of traffic, treated shoulders shall be 
provided on the side on which work is not in progress. The treatment to the shoulder shall 
consist of providing at least 300 mm moorum layer properly rolled and compacted in a width 
of at least 1.5 m and the surface shall be maintained throughout the period during which 
traffic uses the same to the satisfaction of the Engineer. 

� After obtaining permission of the Engineer, the treated shoulder shall be dismantled, the 
debris disposed of and the area cleared as per the direction of the Engineer. 

 
10.3        Traffic Safety and Control 

 
The Contractor shall keep the roadway under construction open to traffic and pedestrian 
movement with proper drainage arrangement and smooth surface condition. Suitable ingress 
and egress shall be provided as necessary for all intersecting roads and for all abutting 
properties. Its purpose shall be to protect people from associated hazards and to prevent 
trespassing into the construction zone. 

 
The Contractor shall take all necessary measures for the safety of traffic during construction 
and  provide,  erect  and  maintain  such  barricades,  including  signs,  marking,  flags,  lights, 
drums, traffic cones, delineators and flagmen as per the traffic management plan submitted by 
the Contractor and approved by the Engineer. An agreed phased programme for the diversion 
of traffic on the urban road shall be drawn up in prior consultation with the Engineer and the 
Traffic Police. 

 
The Contractor shall keep all signs in proper position, clean and legible at all times. 



 
 

The barricades erected on either side of the carriageway/portion of the carriageway closed to 
traffic, shall be of strong design to resist violation, and painted with alternate black and white 
stripes. On each approach, at least two signs shall be put up, one close to the point where 
transition of carriageway begins and the other 120 m away. The signs shall be of approved 
design and of reflective type, as directed by the Engineer. Two persons with red / green flag 
and whistle to be deputed at both ends of the barricades to regulate traffic. Red lanterns or 
warning lights of similar type shall be mounted on the barricades at night and kept lit throughout 
from sunset to sunrise. 

 
At the points where traffic is to deviate from its normal path (whether on temporary diversion or 
part width of the carriageway) the channel for traffic shall be clearly marked with the aid of 
pavement markings, painted drums or a similar device to the directions of the Engineer. At night, 
the passage shall be delineated with lanterns or other suitable light source. 

 
No material to project / spill beyond barricades. 
This work item shall include all labour, equipment and services involved in the erection, 
maintenance, moving, adjusting, cleaning, relocating and storing of signs, barricades, drums, 
traffic cones and delineators furnished by the Contractor as well as all labour and equipment 
involved in the maintenance of traffic lanes and detours, for maintenance of traffic. 

 

 
 

10.4       Maintenance of Diversions and Traffic Control Devices 
 

Signs, lights, barriers and other traffic control devices, as well as the riding surface of diversions 
shall be maintained in a satisfactory condition till such time they are required and as directed 
by the Engineer. Such temporary ways shall be kept free of dust by frequent applications of 
water. 



 

 
 

Examples of some barricading equipment are as 
below: 
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12. Transport of Contractor's Equipment or Temporary Works 
 

Where the Contractor intends to use a particular route for the haulage of large quantities of 
materials he shall consult well in advance with any affected communities and submit in advance 
for the Employer’s approval a plan including but not limited to the proposed route, the existing 
condition of the pavement and bridges, the estimated number and type of vehicle movements  
per  day,  a  programme  for  monitoring  the  condition  of  the  pavement  and structures, and 
measures for limiting vehicle speeds and dust nuisance in built-up areas.  The Employer 
reserves the right to disallow certain haul routes should these in his opinion cause or be likely 
to cause unreasonable nuisance or hazards to the public. The Employer's approval will not 
remove the Contractor's obligations under this Sub-Clause to prevent and repair damage to 
roads or his liability for compensation for any accidents caused by his vehicles. 

 
13. Work in Monsoon and Dewatering 

 
The execution of the work may entail working in the monsoon also. The contractor must maintain 
labour force as may be required for the job and plan and execute the construction and erection 
according to the prescribed schedule. No special/ extra rate will be considered for such  work  
in  monsoon.  The  Contractor’s  rate  shall  be  considered  inclusive  of  cost  of dewatering 
required if any and no extra rate shall be payable on this account. 

 
14. Site Clearance 

 
Before handing over the work to the Authority, the Contractor shall remove all temporary 
structure  like  the  site  offices,  cement  godown,  stores,  labour  hutments  etc.,  scaffolding 
rubbish, left over materials tools and plants, equipments etc., clean and grade the site to the 
entire satisfaction of the Engineer-In-Charge. If this is not done the same will be got done by 
GSCDCL at his risk and cost. 

 
15. Site Documents 

 
The following site documents shall mainly be maintained by the Contractor at site: 

 
� Copy of contract documents and drawings. 
� Computerized bill format. 
� Site Order Book. 
� Material testing registers / Quality Inspection Reports. 
� Measurement books on computerized format. 
� Progress bar chart. 
� Sample approval register. 
� Hindrance Register. 
� Work Diary. 
� Deviation/variation order registers. 
� Cement consumption register. 
� Reinforcement registers. 
� Concrete cube test register. 
� Slump test register. 
� Silt content and sand bulkage register. 

 
16. Safety Guidelines 

i. Proper and correct lifting methods shall be adopted. 
ii. All lifting tools, tackles and wires ropes etc. shall be of tested quality for safe working 

loads. Wire ropes shall be of sound construction without any splaying. 
iii.     It is mandatory for all jobs done at a height of 2.5 M and more to use fall arrestor type 

safety belts & safety nets. 



 

 
 

iv.     While carrying out work in confined areas, proper ventilations and lighting arrangement 
should be made by the Contractor. Adequate precautions shall be taken while the work is 
in progress to ensure that naked light, fire, welding or any other hot work is not in progress 
in the vicinity of the area where painting is being carried out. 

v. If the work is to be carried out at height, safety of the personnel is of utmost importance. 
Therefore, all necessary precautions must be taken by the Contractor and he has to 
obtain work permit from authorized official of GSCDCL for working at height before 
start the 
work. 

vi. In addition to the above, Contractor has to adhere to the following safety checklist: 
 

A. CIVIL WORKS 
• During excavation, the excavated earth must be dumped at a safe distance from the edge 

of excavation. In no case, this shall be less than 1.5 meters from the top edge of the 
excavation. 

• Safe cross walkways are to be provided at distances not more than 30 meters along a 
continuous trenching for pipelines etc. 

• Hard hats (safety helmets), rubber boots, safety shoes, and hand gloves, etc are required 
to be provided for supervising as well as other working personnel by the Contractor. 

• Keep a watch on buried cables and underground systems. Ladders, gangways are to be 
provided at convenient places for carrying out required works. Ladders shall be firmly 
secured to ground and rungs of the ladders shall be properly secured and safe. 

• Install Barricading as per IS code with the marking “Gwalior Smart City Works”. 
 

B. ELECTRICAL WORKS 
• All  temporary  electrical  connections  should  be  got  done  to  conform  to  statutory 

regulations and a certificate obtained from the authorities. The connection and the wiring to 
be maintained by competent and licensed supervisors and wiremen. As far as possible, the 
cables are to be safely buried to ensure free access to equipment and machineries 
movements. 

• Hard hats (safety helmets)  made out of  insulating material to be  used by personnel 
working in 'live' areas like substations, etc. 

• Safety boots, necessary hand-gloves as required, shall be used. 
• ‘Earthling’ of machineries and equipment shall be ensured. No open/ bare connections 

allowed. The arrangements should be checked periodically for damages to insulation and 
loose connections, etc and rectified so that the wiring becomes non-hazardous. 

• The areas of working during nights shall be properly illuminated with floodlights and 
hand- lamps as per the demand of the job. 

• Danger signals and safety tags in the live areas shall be demonstrated properly. All 
connections to be switched off after the working hours. 

• Isolation switches and main switches shall be accessible easily. Necessary precautions 
should be taken while excavating earthing pits. 

 
C.  MECHANICAL WORKS 

• Hard hats (safety helmets), safety belts, eye goggles, face shields, safety boots, hand- 
gloves, respirators, etc as required/ directed shall be used. 

• Proper, correct and safe lifting methods shall be adopted 
• All lifting tools tackle and wires ropes etc shall be of tested quality for safe working 

loads. Wire ropes shall be of sound construction without any splaying. 
• Checks to be exercised for broken wires and core proportion in the main body of the wire 

ropes to be rejected. Manufacturer’s guidelines/ standards instructions are to be followed 
for using wire ropes and slings with broken wires. Experience and common sense is of 
immense help. 

• Usage of hoisting belts/ safety belts is must for personnel working at higher elevations. 



 

 
 

• Only safe gangways / walkways shall be used for movement of personnel. Short cuts shall 
be avoided. 

• Check connections to headman anchors before hoisting. 
• All live wires to be crossed during hoisting shall be made dead near the vicinity of the 

area during hoisting/ rigging. 
• Avoid keeping the loads supported by hoisting equipments for an unreasonable length of 

time. 
• Ropes, cables, and slings must be protected with pads or wooden blocks at sharp edges. 

 
D. GENERAL 

• Safety starts from the individual on the job. Experience and common sense shall be 
generously used. In case of any doubt regarding safety, Engineer–in-Charge can be 
consulted. 

• Proper communication and alertness on the job is to be ensured. 
• Manholes and openings for ducts etc shall be kept properly covered. 
• Correct tools and tackles should be used for every work. Make shift tools and tackles will 

result in accidents. 
• Fire-fighting equipment shall be placed at designated locations and kept unobstructed. 
• Do not use loose clothing, neckties, and etc. while on the job. 
• Safety precautions recommended by the manufacturers/ vendors shall be strictly adhered 

to. 
• All machinery, tools and tackles shall be maintained properly, and clearly. 

 
17. Encumbrances in Construction Area, including Trees and Utilities - 

 
1.  The  Contractor  shall  be  responsible  to  coordinate  with  service  provider  /  concerned 

authorities for cutting of trees, shifting of utilities and removal of encroachments etc. and 
making the site unencumbered from the project construction area required for completion of 
work. This will include initial and frequent follow-up meetings / actions / discussions with each 
involved service provider / concerned authorities. The Contractor will not be entitled for any 
additional compensation for delay in cutting of trees, shifting of utilities and removal of 
encroachments by the service provider / concerned authorities. Payment for cutting of trees 
and shifting of utilities as required by the concerned department shall be made by the 
Employer. The entire cut material will be property of the Contractor and no cost of such material 
shall be recovered from the Contractor which shall be appropriately considered by the 
Contractor in his bid. 

 
2.  Drawings scheduling the affected encumbrances such as trees and services like water pipes, 

sewers, oil pipelines, cables, gas ducts, electricity lines, accessories, telephone poles and 
OFC cables etc. included in the contract document shall be verified by the Contractor for 
accuracy of scope. 

 
3.  The Employer will make payments to the respective service provider / authorities for cutting of 

trees and shifting of utilities, wherever required. The Contractor will obtain necessary approval 
from such Authorities after payments by the Employer and also in cases where payments are 
not required to be made for such shifting. The Employer will also write to all concerned 
departments/ service provider organization for expediting and facilitating cutting of trees, 
shifting of utilities and removal of encroachment etc. 

 
4.  Any services affected by the Works must be temporarily supported by the Contractor who 

must also take all measures reasonably required by the various bodies to protect  their 
services and property during the progress of the Works. It shall be deemed to be part of the 
Contract and no extra payment shall be made for the same. 

 
5.  The Contractor may be required to carry out certain works for and on behalf of the various 

bodies and he shall also provide, with the prior approval of the Engineer, such assistance to 
the various bodies as may be authorized by the Engineer. 



 

 
 

18. Supply of Colored Record Photographs 
 

The Contractor shall, at his own cost, arrange to take colour photographs at various stages / 
facets of the work including interesting and novel features of the work as directed by the IMC 
officials and supply two copies of colour record photographs mounted in the albums including 
negatives with specification and these shall be kept by Employer. 

 
 

19. Public Awareness / Information Display 
 

The Contractor shall, at his own cost, arrange to provide, erect and maintain necessary display 
boards/ banners etc as directed by IMC officials at selection points of project site giving such 
information as considered necessary for public awareness/ information. 

 
20. Completion Drawings 

 
The Contractor is required to submit the completion drawings (As built Drawings) for the work done 
by him. However the completion drawings for works done and covered underground, it is essential 
to prepare the completion drawing as soon as the work is done and before backfilling. 

 
The drawings have to be prepared in digital format in AUTO-CAD, it is therefore made mandatory 
that the completion drawings of the cross section of road with all utilities, Road Plan, Inspection 
Chambers, Rainwater Catch pit, L-section of road etc, shall be submitted along with the running 
account bills for all the works carried out during the period. 

 
The completion drawing should provide adequate data to enable finding the exact location of the 
system in ground at a later date by any other new person. It should also provide the data related to 
material, class and size of the line, its depth in ground, Invert Levels and levels in the manholes. 
The details will be provided from Chainage-wise in details and the plan layout of the roads along 
with Cross section and L-section on the reference map should be updated and submitted along 
with the bill. Two hard copies of the drawings will also be submitted along with the soft copy. 

 
21. Execution of work according to Time Schedule 

 
The Bidder shall include in his bid, a detailed construction programme of executing the project, 
describing broadly the technology and construction methodology major components of the project 
including traffic diversion plan, deployment of machinery, submission of drawings and design. 
The programme shall be supplemented with Master Control Network. The employer reserves the 
right to request for change in Master Control Network after discussions with the successful 
bidder. Mutually agreed Master Control Network shall form part of the Contract. 

 
The Contractor has to start construction works in the fronts available at particular road site. This 
shall be planned in close consultation with the Engineer-In-Charge and in coordination with the 
concerned authorities / departments / local groups. 

 
The Works shall be executed and performed in accordance with the Master Control Network (Work 
Programme) which shall clearly indicate the interlinking / interdependencies of all the works of the 
Contract. 

 
The Programme shall be reviewed jointly by the Employer/ Engineer and the Contractor, at least 
once in a month where-in the hold ups/delays, if any, in the progress of Works, with reference to the 
agreed Schedule shall be given Special Attention. Necessary modifications (updating / Revisions) 
of the Programme, within the overall Time for Completion, shall be carried out by mutual agreement 
between the Employer/ Engineer and the Contractor. 



 

 
 

22. Working Procedure 
 

The Contractor shall be required to adopt a Working Procedure based on the 
following: 

� Protection of properties along the project roads and their activities / operations such that 
these suffer minimum (if any) adverse effects as a result of construction activities. 

� Observe  all  local  requirements  related  to  work  and  traffic  restrictions  (for  example, 
transportation of material during particular times of a day or week, use of manual labour 
/ smaller vehicles for carriage of material to / from narrow lanes) as may be specified 
by GSCDCL from time to time. 

� Avoid disruption of any public utility network and promptly restore the same in case of 
any unavoidable disruption at his own cost and time without causing any discomfort to 
people as well as businesses. 

� Provide  for  all  temporary  arrangements  essential  to  allow  normal  operations  /  
living conditions for people as well as businesses. 

 
23. Coordination of Works 

 
Due to the peculiar nature and location of the project, and in view of the objective of 
proper laying of all utility services, the specialist will need to work simultaneously and 
ensure proper mutual coordination to avoid any hardships to the community. GSCDCL reserves 
the right to schedule the order of performance of Work in such a manner as will minimize 
interference within different works involved. As shown in the table below, three works will be 
needed to be taken up simultaneously. 

 
Description of Work Implementation Strategy 
1.   Roads widening / improvement and laying of 

Footpath, Central Divider, RCC Cable Duct, 
RCC Pipes for OFC, Telecom Lines and Gas 
Pipeline, Storm Water Drainage Pipe and 
Chambers, including appurtenances signages, 
road markings and adjunct structures. 

Removal of old road in stretches / phases and 
shifting  of  electric  poles,  laying  of new CC Road 
with central divider and storm water drainage pipes 
and chambers, provide for crossing of utility pipes for 
future demand at regular intervals, laying pipes for
OFC and Gas, construction of RCC Duct,
construction of foot-path after laying of utility services.

a.  Water supply network (transmission 
/ distribution) including all appurtenances and 
structures – upto house connections 

Laying of utility services network including structures
and appurtenances in designated widths with
additional excavation if any after excavation by 
Contractor 1 for road, proper finishing of chamber  / 
manhole  top  levels  after footpath  construction  by 
Contractor  1. New user-end connections, 
abandonment of old connections / pipes. 

b.  Sewerage pipes and manholes – upto house 
connections 

c.  Power cables (HV / LV), Substations, 
Distribution Boxes / Feeder Pillars etc. 
upto house connections and Street-
lighting. 

Laying of HV/LV cables in RCC Ducts upto
Distribution Boxes / Feeder Pillars, Installation of 
compact substations, street lighting poles installation.
New user-end connections. 

 
24. Material Storage 

 

All materials shall be stored as per IS:4082. 


